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Invitation to Bid 

 

Sealed Bids will be received by the 

 

 CITY OF LOUISVILLE, STATE OF COLORADO 

 

Hereinafter referred to as OWNER, at 749 Main Street, Louisville, Colorado 80027, until 10:00 a.m., MST, 

March 4, 2025 for the 

 

 2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

 

At said place and time, all Bids that have been duly received will be publicly opened and read aloud. Bids 

received after said closing time of 10:00 a.m. MST will not be accepted and be returned unopened. Bids 

shall be in a sealed envelope plainly marked with the Project Name and Date and addressed to:  

 

City of Louisville 

Office of City Engineer 

749 Main Street 

Louisville, Colorado 80027 

 

The Work for which the Bid is requested consists of, but not limited to the potholing, identifying pipe 

material, and restoring potholes on water service lines, at identified locations throughout the City of 

Louisville.  

 

Digital copies of the Bidding Documents will be available after February 24, 2025, online through Rocky 

Mountain Bid System located at https://www.bidnetdirect.com/ and also viewable via the City of 

Louisville's website https://www.louisvilleco.gov/doing-business/bidding-opportunities-requests-for-

proposals. 

 

Bids will only be accepted from BIDDERS who are prequalified as a General Contractor by the City of 

Louisville City Engineer, and who are recorded by Rocky Mountain Bid System and by the City Engineer 

as having received the Bidding Documents. City Engineer will verify with Rocky Mountain Bid System 

for Plan Holder list. City of Louisville Pre-qualification forms must be received at the office of the City 

Engineer by close of business (5:00 p.m.) February 26, 2025. Pre-qualification forms received after this 

date and time are not guaranteed to be approved by the required date.  

 

Bids will be received on a unit and lump sum price basis as described in the Bidding Documents. 

 

When a BIDDER submits a Bid, that Bid shall include the Schedule of Subcontractors, which shall identify 

each element of the Work to be subcontracted. Traffic control subcontractors shall be prequalified by 

the City of Louisville. Other subcontractors whose subcontract exceeds five percent of the Total Bid 

Price shall be prequalified by the City of Louisville, City Engineer for their specific portion of the Work. 

 

Each Bid shall contain evidence of BIDDER'S qualification to do business in the state of Colorado or 

covenant to obtain such qualification. 

 

Each Bid must be accompanied by a Bid security consisting of a properly Certified Check, Cashier's Check, 

or Bid Bond, in the amount of five (5) percent of BIDDER’S Total Bid Price, without conditions, payable to 

the City of Louisville. Bid security will be retained by the City until the seventh day after the Effective Date 
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of the Agreement whereupon Bid security furnished by such Bidder’s will be returned. Bid security with 

Bids, which are not competitive, will be returned within fourteen days after the Bid opening. No Bid will 

be considered unless accompanied by such Bid security.  

 

The successful BIDDER will be required to furnish a performance bond and a labor and material payment 

bond to the City of Louisville guaranteeing faithful performance and the payment of all bills and 

obligations arising from the performance of the Contract. 

 

No Bid may be withdrawn within a period of sixty (60) days after the date fixed for opening Bids.  

 

The City of Louisville reserves the right to award the contract by sections, to reject any or all Bids, and to 

waive any informalities and irregularities therein.  

 

The City of Louisville assumes no responsibility for payment of any expenses incurred by any respondent 

to this Invitation to Bid. 

 

Preference is hereby given to materials, supplies, and provisions produced, manufactured, or grown in 

Colorado, quality and price being equal to articles offered by competitors outside of the State. 

 

A pre-bid conference with representatives of prospective BIDDERS will be held at 10:30 a.m., MST, on 

February 24, 2025. This meeting will be held virtually. Representatives of the City will be present to discuss 

the Project. Prospective BIDDERS are invited to attend and present their questions relative to this Bid at 

this conference.  

 

Microsoft Teams Need help?  

Join the meeting now 

https://teams.microsoft.com/l/meetup-

join/19%3ameeting_NGZkZmE5ODYtMTcxMy00NWFlLTg2MDYtODUyZGM0ZTQ5NWU4

%40thread.v2/0?context=%7b%22Tid%22%3a%22bdcd34c2-e919-4b54-b6ba-

01080ac35832%22%2c%22Oid%22%3a%2216a4a3f8-b918-48c6-8741-

5ee11eac376a%22%7d   
Meeting ID: 246 749 140 173  
Passcode: cR9LJ6BV  

 
Dial in by phone  
+1 321-430-0794,,745825797# United States, Orlando  
Find a local number  
Phone conference ID: 745 825 797#  

For organizers: Meeting options | Reset dial-in PIN  
 

The City of Louisville is an Equal Opportunity Employer. 

 

City of Louisville, Colorado 

City Engineer 

 

1st Publication:  February 14, 2025 

2nd Publication:  February 19, 2025 
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2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

 Instructions to Bidder 

Instructions to Bidders 

 

1. Defined Terms 

 

Terms used in these Instructions to BIDDERS, which are defined in the General Conditions of this 

Manual have the meanings assigned to them in the General Conditions. 

 

Certain additional terms used in these Instructions to Bidders have the meanings indicated below 

which are applicable to both the singular and plural thereof. 

 

1.1 The term "BIDDER" means one who submits a Bid directly to OWNER, as distinct from a sub-

bidder, who submits a bid to a BIDDER. 

 

1.2 The term "ISSUING OFFICE" means the office from which the Bidding Documents are to be 

issued and where the bidding procedures are to be administered. 

 

1.3 The term "SUCCESSFUL BIDDER" means the lowest, qualified, responsible, and responsive 

BIDDER to whom OWNER (on the basis of OWNER's evaluation as hereinafter provided) makes 

an award. 

 

1.4 The term "Bidding Documents" includes the Invitation to Bid, Instructions to Bidders, the Bid 

Form, and the Contract Documents (including all Addenda issued prior to receipt of Bids). 

 

2. Copies of Bidding Documents 

 

2.1 Complete sets of Bidding Documents stated in the Invitation to Bid may be obtained from the 

Issuing Office. No partial sets will be issued. The Bidding Documents may be examined at the 

locations identified in the Invitation to Bid. 

 

2.2 Complete sets of Bidding Documents shall be used in preparing Bids; neither OWNER nor 

ENGINEER assumes any responsibility for errors or misinterpretations resulting from the use 

of incomplete sets of Bidding Documents. 

 

2.3 OWNER and ENGINEER in making copies of Bidding Documents available on the above terms 

do so only for the purpose of obtaining Bids for the Work and do not confer a license or grant 

for any other use. 

 

3. Qualification of Bidders 

 

3.1 Bids will only be accepted from qualified BIDDERs who are prequalified as a General 

contractor by the City of Louisville, City Engineer, and who are recorded by the City Engineer 

as having received the Bidding Documents. City of Louisville Prequalification forms must be 

received at the office of the City Engineer by close of business (5:00 p.m.) on February 26, 

2025. Prequalification forms received after this date and time are not guaranteed to be 

approved by the required date. 

 

3.2 Each Bid shall contain evidence of BIDDER's qualification to do business in the state of 

Colorado or covenant to obtain such qualification. 
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3.3 The apparent low BIDDER shall be required to show that he has handled former work of similar 

type and that no just claims are pending against such work. No Bid will be awarded to a BIDDER 

who is engaged in any other work, which would impair his ability to perform or finance this 

Work. 

 

4. Examination of Contract Documents and Site 

 

4.1 It is the responsibility of each BIDDER before submitting a Bid: 

 

4.1.1 To examine thoroughly the Contract Documents and related data identified in the 

Bidding Documents; 

 

4.1.2 To visit the site to become familiar with and satisfy BIDDER as to the general, local and 

site conditions that may affect cost, progress, performance or furnishing of the Work; 

 

4.1.3 To consider federal, state and local Laws and Regulations that may affect cost, 

progress, performance or furnishing of the Work; 

 

4.1.4 To study and carefully correlate BIDDER's knowledge and observations with the 

Contract Documents and other related data; and 

 

4.1.5 To promptly notify ENGINEER of all conflicts, errors, ambiguities or discrepancies, 

which Bidder has discovered in or between the Contract Documents and such other 

related documents. 

 

4.2 BIDDERS are responsible for examining and determining for themselves the location and 

nature of the proposed Work, the amount and character of the labor and materials required 

therefor, and the difficulties, which may be encountered. BIDDERS may not rely on oral or 

written representations made by the OWNER, including any reports and drawings identified 

pursuant to paragraph 4.2.1 and subparagraphs thereof of the General Conditions, unless the 

OWNER has guaranteed in writing that such representation is factually accurate, and by 

submitting a Bid, each Bidder waives all liability for any error in any representation made by 

the OWNER to the BIDDER. BIDDERS shall, at BIDDER'S own expense, inspect the site and its 

surroundings and conduct such supplementary examinations, investigations, and tests 

concerning conditions at or contiguous to the site (including surface, and subsurface) which 

may affect cost, progress, performance, or furnishing of the Work or which relate to any aspect 

of the means, methods, techniques, sequences, or procedures of construction to be employed 

by BIDDER and safety precautions and programs incident thereto for performing the Work in 

accordance with the Contract Documents. By failing to make such an inspection, the BIDDER 

waives all rights to claim extra payment or time extensions due to unexpected conditions, 

which could have been determined had the site been reasonably inspected. If concealed or 

unknown conditions differ materially from those ordinarily encountered and generally 

recognized as inherent in the Work or differ materially from the conditions indicated in the 

Contract Documents, then an equitable adjustment in the Contract Price or in the Contract 

Time will be allowed by change order as provided in Article 11 or Article 12 respectively of the 

General Conditions. By submitting a Bid, the BIDDER represents that the BIDDER'S observations 

at the site are not inconsistent with the requirements of the proposed Contract Documents, 

unless otherwise noted by the BIDDER. 
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Refer to General Conditions for identification of those reports of explorations and tests of subsurface 

conditions at or contiguous to the site, which have been utilized by ENGINEER in preparation of the 

Contract Documents. BIDDER may not rely upon the general accuracy of the "technical data" contained 

in such reports or upon non-technical data, interpretations, opinions or information contained in such 

reports or otherwise relating to the subsurface conditions at the site, nor upon the completeness 

thereof for the purposes of bidding or construction unless OWNER has guaranteed in writing that such 

data or representations are accurate. 

 

4.2.1 Refer to General Conditions for identification of those drawings of physical conditions 

in or relating to existing surface and subsurface conditions (except Underground 

Facilities) which are at or contiguous to the site that have been utilized by ENGINEER 

in preparation of the Contract Documents. BIDDER may not rely upon the general 

accuracy of the "technical data" contained in such drawings or upon other data, 

interpretations, opinions or information shown or indicated in such drawings or 

otherwise relating to such structures, nor upon the completeness thereof for the 

purposes of bidding or construction unless OWNER has guaranteed in writing that such 

data or representations are accurate. 

 

 Copies of such reports and drawings will be made available by OWNER to any BIDDER 

on request. Those reports and drawings are not part of the Contract Documents, but 

the technical data contained therein, upon which BIDDER is entitled to rely upon as 

factually accurate as provided in Paragraphs 4.2.1 of the General Conditions. BIDDER 

is responsible for any interpretation or conclusion drawn from any "technical data" or 

any such data, interpretations, opinions, or information. 

 

4.3 Information and data shown or indicated in the Contract Documents with respect to existing 

Underground Facilities at or contiguous to the site is based upon information and data 

furnished to OWNER by OWNERS of such Underground Facilities or others, and OWNER and 

ENGINEER do not assume responsibility for the accuracy or completeness thereof. 

 

4.4 On request in advance, OWNER will provide each BIDDER access to the site to conduct such 

examinations, investigations, explorations, tests, and studies as each BIDDER deems necessary 

for submission of a Bid. BIDDER shall fill all holes, clean up and restore the site to its former 

conditions upon completion of such explorations, investigations, tests, and studies. 

 

4.5 Reference is made to the General Conditions for the identification of the general nature of 

work that is to be performed at the site by OWNER or others (such as utilities and other prime 

contractors) that relates to work for which a Bid is to be submitted. On request, OWNER will 

provide to each BIDDER for examination access to or copies of Contract Documents (other than 

portions thereof related to price) for such work. 

 

4.6 The submission of a Bid will constitute an incontrovertible representation by BIDDER that 

BIDDER has complied with every requirement of this Article 4, that the BIDDER warrants that 

it is familiar with all provisions of the Contract Documents, that without exception the Bid is 

premised upon performing and furnishing the Work required by the Contract Documents and 

applying the specific means, methods, techniques, sequences or procedures of construction 

that may be shown or indicated in or expressly required by the Contract Documents, that 

BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities and 
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discrepancies that BIDDER has discovered in the Contract Documents and the written 

resolutions thereof by ENGINEER is acceptable to BIDDER, and that the Contract Documents 

are generally sufficient to indicate and convey understanding of all terms and conditions for 

performing and furnishing of the Work. 

 

4.7 The provisions of 4.1 through 4.7 of this section, inclusive, do not apply to Asbestos, 

Polychlorinated biphenyls (PCBs), Petroleum, Hazardous Waste, or Radioactive Material 

covered by paragraph 4.5 of the General Conditions. 

 

5. Availability of Lands for Work, Etc. 

 

5.1 The lands upon which the Work is to be performed will be in the confines of street rights-of-

way and public property. All additional lands and access thereto required for temporary 

construction facilities or storage of materials and equipment are to be obtained and paid for 

by CONTRACTOR. Easements for permanent structures or permanent changes in existing 

facilities are to be obtained and paid for by OWNER unless otherwise provided in the Contract 

Documents. 

 

6. Interpretations and Addenda 

 

6.1 All questions about the meaning or intent of the Bidding Documents are to be submitted in 

writing to the ENGINEER. Interpretation or clarifications considered necessary by ENGINEER in 

response to such questions will be issued only by Addenda mailed or delivered to all parties 

recorded by ENGINEER as having received Bidding Documents. Questions received less than 

ten days prior to the date for opening of Bids may not be answered. Only questions answered 

by formal written Addenda will be binding. Oral and other interpretations or clarifications will 

be without legal effect. 

 

6.2 Addenda may also be issued to modify the Bidding Documents as deemed advisable by 

ENGINEER. 

 

7. Bid Security 

 

7.1 Each Bid must be accompanied by a Bid Security consisting of a properly Certified Check, 

Cashier's Check, or Bid Bond on the form enclosed herewith, in the amount of five (5) percent 

of BIDDER's Total Bid Price, without conditions, payable to the City of Louisville, Colorado. The 

Bid Bond must be executed by a surety meeting the requirements of Paragraph 5.3 of the 

General Conditions. The cost of the Bid Security shall be included in the bid. The submission of 

the Bid and Bid Security is a pledge by the BIDDER that he will enter into an Agreement with 

the Owner on the terms stated in his Bid and will, if required, furnish required insurance 

certificates and bonds, covering the faithful performance of the Agreement and the payment 

of all obligations arising thereunder. 

 

7.2 The Bid Security of the Successful BIDDER will be retained until such BIDDER has executed the 

Agreement, furnished the required contract security and met the other conditions of the 

Notice of Award, whereupon the Bid Security will be returned. If the successful BIDDER fails to 

execute, enter into or deliver an Agreement in accordance with an accepted bid proposal, or 

fails to furnish the required bonds or certificates, within ten (10) days from the mailing of the 

Notice of Award, or if the BIDDER has been guilty of collusion with other BIDDERS in submitting 
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the Bid, the OWNER may annul the Notice of Award and the Bid Security shall be forfeited to 

and retained by the OWNER as liquidated damages and not as a penalty. By submitting the Bid 

security with the bid proposal, the BIDDER agrees to liquidated damages in the event the 

BIDDER fails to enter into the Agreement with the OWNER. The OWNER shall not have to prove 

actual damages suffered in order to retain the Bid Security as liquidated damages. The OWNER 

and the BIDDER agree that liquidated damages are appropriate because the anticipated actual 

damages are uncertain in amount and difficult to forecast accurately. The OWNER and the 

BIDDER agree that the amount of the Bid Security is a reasonable estimate of damages and not 

disproportionate to the anticipated loss or injury. The Bid Security of other BIDDER'S whom 

OWNER believes to have a reasonable chance of receiving the award may be retained by 

OWNER until the seventh day after the Effective Date of the Agreement whereupon Bid 

Security furnished by such BIDDER'S will be returned. Bid Security with Bids that are not 

competitive will be returned within fourteen days after the Bid opening.  

 

8. Contract Time 

 

8.1 The number of days within which, or the dates by which, the Work is to be completed (the 

Contract Time) is set forth in the Agreement. 

 

9. Liquidated Damages 

 

9.1 Provisions for liquidated damages, if any, are set forth in the Agreement and General 

Conditions. 

 

10. Substitute and “Or Equal” Items 

 

10.1 The Contract, if awarded, will be on the basis of materials and equipment described on the 

Drawings or specified in the Specifications without consideration of possible substitute or "or 

equal" items. Whenever it is indicated on the Drawings or specified in the Specifications that a 

substitute or "or - equal" item of material or equipment may be furnished or used by 

CONTRACTOR if acceptable to ENGINEER, application for such acceptance will not be 

considered by ENGINEER until after the Effective Date of the Agreement. The procedure for 

submission of any such application by CONTRACTOR and consideration by ENGINEER is set 

forth in paragraphs 6.7.1, 6.7.2, and 6.7.3 of the General Conditions and may be supplemented 

in the General Requirements. 

 

11. Subcontractors, Suppliers, and Others 

 

11.1 When a BIDDER submits a Bid, that Bid shall include the Schedule of Subcontractors, which 

shall identify each element of the Work to be subcontracted. Traffic control subcontractors 

shall be prequalified and other Subcontractors whose subcontract exceeds five percent of 

the Total Bid Price shall be prequalified by the City of Louisville, City Engineer for their 

specific portion of the Work. 

 

11.2 If OWNER, who after due investigation has reasonable objection to any proposed 

Subcontractor, other person or organization, may before the Notice of Award is given, request 

the apparent Successful BIDDER to submit a substitute Subcontractor acceptable to the City 

without an increase in Bid price. If the apparent Successful BIDDER declines to make any such 

substitution, OWNER may award the contract to the next lowest BIDDER that proposes to use 
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acceptable Subcontractors and other persons and organizations. The declining to make 

requested substitutions will not constitute grounds for sacrificing the Bid security of any 

BIDDER. Any Subcontractor or other person or organization listed and to whom OWNER does 

not make written objection prior to the giving of the Notice of Award will be deemed 

acceptable to OWNER subject to revocation of such acceptance after the Effective Date of the 

Agreement as provided in Paragraph 6.8.2. of the General Conditions. 

 

11.3 CONTRACTOR shall not be required to employ any Subcontractor, Supplier, other person, or 

organization against whom CONTRACTOR has reasonable objection. 

 

11.4 The Contract Documents will take precedence over any nonconforming data submitted. Any 

Bid specifically conditioned upon furnishing equipment or materials, which are not responsive 

to the Contract Documents, will not be considered. 

 

12. Bid Form 

 

12.1 The Bid Form is included in the Contract Documents. A spreadsheet is available upon request, 

but a hard copy must be submitted with the sealed bids. 

 

12.2 All blanks on the Bid Form must be completed by printing in ink or by typewriter. All unit prices 

including lump sums in the unit price schedule are to be expressed in numerals only. 

 

12.3 Bids by corporations must be executed in the corporate name by the president or a vice-

president (or other corporate officer accompanied by evidence of authority to sign) and the 

corporate seal shall be affixed and attested by the secretary or an assistant secretary. The state 

of incorporation shall be shown below the corporate name. 

 

12.4 Bids by partnerships must be executed in the partnership name and signed by a duly authorized 

general partner, whose title must appear under the signature and the official address of the 

partnership must be shown below the signature. A partnership shall give the full names and 

addresses of all partners and their interest and role in the partnership business. 

 

12.5 All names must be typed or printed in ink below the signature. 

 

12.6 The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which must 

be filled in on the Bid Form). 

 

12.7 The BIDDER's business address and telephone number for communications regarding the Bid 

must be shown. 

 

12.8 Each Bid shall contain evidence of BIDDER's qualification to do business in the state of Colorado 

or covenant to obtain such qualification. 

 

12.9 No alterations in Bids, or in the printed forms therefor, by erasures, interpolations, or 

otherwise will be accepted unless each such alteration is signed or initialed by the BIDDER; if 

initialed, OWNER may require the BIDDER to identify any alteration so initialed. 

 

12.10 Bids will be based on a combination of unit price and lump sum schedules including 

alternatives. Unit price schedules shall be bid as provided in Paragraph 12.10.1 below. Lump 
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sum schedules shall be bid as provided in paragraph 12.10.2 below. 

 

 

12.10.1 Bids for unit price schedules shall be based on a unit price basis. The Total Bid Price 

will be determined as the sum of the products of the estimated quantity of each item 

and the unit price set forth in the Schedule of Unit Prices. The final Contract Price 

will be subject to adjustment according to final measured, used, or delivered 

quantities as provided in the Specifications and the unit prices in the Bid Form will 

apply to such final quantities except that unit prices may be subject to change by 

Change Order if quantities vary more than 25 percent. 

 

12.10.2 Bids for lump sum schedules shall be based on a lump sum basis for each lump sum 

item. 

 

13. Submission of Bids 

 

13.1 Bids shall be submitted at the time and place indicated in the Advertisement of Invitation to 

Bid and shall be enclosed in an opaque sealed envelope, marked with the Project Title (and, if 

applicable, the designated portion of the Project for which the Bid is submitted) and name and 

address of the BIDDER, and addressed to the City of Louisville as indicated in the Advertisement 

of Invitation to Bid accompanied by the Bid Security and other required documents. If the Bid 

is sent through the mail or other delivery system the sealed Bid shall be enclosed in a separate 

envelope with the notation "BID ENCLOSED" on the face of the separate sealed envelope. 

 

13.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids 

indicated in the Invitation to Bid, or any extension thereof made by Addendum. Bids received 

after the time and date for receipt of Bids will be returned unopened. BIDDER shall assume full 

responsibility for timely delivery at the location designated for receipt of Bids. 

 

13.3 Oral, telephonic, or telegraphic Bids are invalid and will not receive consideration. 

 

13.4 No BIDDER may submit more than one Bid. Multiple Bids under different names will not be 

accepted from one firm or association. 

 

14. Modification and Withdrawal of Bids 

 

14.1 Bids may be modified or withdrawn by an appropriate document duly executed (in a manner 

that a Bid must be executed) and delivered to the place where Bids are to be submitted at any 

time prior to the opening of Bids. 

 

14.2 Bids may also be modified or withdrawn in person by the BIDDER or an authorized 

representative provided he can prove his identity and authority. 

 

14.3 Withdrawn Bids may be resubmitted up to the time designated for the receipt of Bids provided 

that they are then fully in conformance with these Instructions to BIDDERS. 

 

14.4 If, within twenty-four hours after Bids are opened, any BIDDER files a duly signed, written 

notice with OWNER and promptly thereafter demonstrates to the reasonable satisfaction of 
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OWNER that there was a material and substantial mistake in the preparation of its Bid, that 

BIDDER may withdraw its Bid and the Bid security will be returned. Thereafter, that BIDDER 

will be disqualified from further bidding on the Work to be provided under the Contract 

Documents. 

15. Opening of Bids 

 

15.1 Bids will be opened and (unless obviously non-responsive) read aloud publicly as indicated in 

the Invitation to Bid. An abstract of the amounts of the base Bids and major alternates (if any) 

will be made available to BIDDERS. 

 

16. Bids to Remain Open Subject to Acceptance 

 

16.1 All Bids shall remain open for sixty (60) days after the day of the Bid opening, but OWNER may, 

in its sole discretion, release any Bid and return the Bid Security prior to that date. 

 

17. Award of Contract 

 

17.1 OWNER reserves the right to reject any or all Bids, including without limitation the rights to 

reject any or all irregular, nonconforming, nonresponsive, unbalanced or conditional Bids and 

to reject the Bid of any BIDDER if OWNER believes that it would not be in the best interest of 

the Project to make an award to that BIDDER, whether because the Bid is not responsive or 

the BIDDER is unqualified or of doubtful financial ability or fails to meet any other pertinent 

standard or criteria established by OWNER. Discrepancies between the multiplication of units 

of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the 

indicated sum of any column of figures and the correct sum thereof will be resolved in favor of 

the correct sum. 

 

17.2 In evaluating Bids, OWNER will consider the qualifications of the BIDDERS, whether or not the 

Bids comply with the prescribed requirements, and such alternates, unit prices and other data, 

as may be requested in the Bid Form or prior to the Notice of Award. 

 

17.3 OWNER will consider the qualifications and experience of Subcontractors and other persons 

and organizations proposed for those portions of the Work as to which the identity of 

Subcontractors and other persons and organizations must be submitted. OWNER also will 

consider the operating costs, maintenance requirements, performance data and guarantees 

of major items of materials and equipment proposed for incorporation in the Work when such 

data is required to be submitted prior to the Notice of Award. 

 

17.4 OWNER may conduct such investigations as OWNER deems necessary to assist in the 

evaluation of any Bid and to establish the responsibility, qualifications and financial ability of 

the BIDDER, proposed Subcontractors and other persons and organizations to perform and 

furnish the Work in accordance with the Contract Documents to OWNER's satisfaction within 

the prescribed time. 

 

17.5 If the contract is to be awarded, it will be awarded to the lowest responsible BIDDER based on 

the combination of Bid Schedules as determined by OWNER and whose evaluation by OWNER 

indicates to OWNER that the award will be in the best interest of the Project. 

 

17.6 If the contract is to be awarded, OWNER will accept the Bid within sixty days after the Bid 
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opening and will give the Successful BIDDER a Notice of Award within sixty-five days after the 

day of the Bid opening. The OWNER's acceptance of the Bid proposal shall bind the successful 

BIDDER to sign the Contract Documents within ten (10) days after the date of the receipt by 

the BIDDER of the Notice of Award. The rights and obligations set forth in the Contract 

Documents shall become effective only with the signature of the MAYOR on behalf of the City. 

17.7 It is the OWNER’s intention to award the entire contract as bid. The OWNER reserves the right 

to award a contract that is in the best interest of the OWNER and within the amount budgeted. 

The OWNER has or will have prior to award appropriated monies at least equal to the contract 

amount. The Total Bid Price, subject to the other considerations herein, shall be the basis of 

award. Quantities may be reduced in order to reach budget amount, in that case the unit prices 

shall govern to determine the lowest Total Bid Price, which shall then determine the basis of 

award. If quantity reductions are required, quantities may be reduced from any item. Bid may 

be awarded by adding (or subtracting) the base bid plus any add alternatives, at the OWNER’s 

sole discretion. 

 

The BIDDER acknowledges that the OWNER has the right to delete any item of the Schedule of 

Unit Prices or change quantities and locations in any item at OWNER’s sole discretion without 

affecting the contract prices of any item of the Contract so long as the deletion or change does 

not exceed twenty-five percent (25%) of the Total Bid Price. Notwithstanding the foregoing, if 

a reduction is made in Unit Price items or quantities, the lump sum cost for traffic control shall 

be reduced by the same percentage as the percentage change made from the original unit 

price cost/quantity to the reduced original unit price cost/quantity. 

 

Quantities listed in the Schedule of Unit Prices are approximate and are for the purpose of 

comparing bids. These quantities have been estimated and are for the general information of 

the BIDDER. Quantities are not guaranteed. 

 

17.8 In addition to Paragraph 17.1 of the Instructions to Bidders, in evaluating Bids, the OWNER will 

consider Bids irregular, and intends to reject Bids, for any of the following substantial reasons: 

 

17.8.1 Unsigned Bid Form; 

 

17.8.2 Bid Forms which have items omitted by the BIDDER; 

 

17.8.3 Altering a Bid as to specified time of commencement of completion of Work; 

 

17.8.4 Bid Forms not accompanied by a Bid Security of character indicated or of an amount 

less than indicated; 

 

17.8.5 If the Bid Form is on a form other than that provided in Contract Documents, or if 

the Bid Form is altered; 

 

17.8.6 If there are unauthorized additions, conditional or alternate Bids, or discrepancies of 

any nature that make the Bid Form incomplete, indefinite, or ambiguous as to its 

meaning; 

 

17.8.7 If the BIDDER adds any provisions reserving the right to accept or reject an award, 

or to enter into a Contract pursuant to an award; 
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17.8.8 If the Schedule of Unit Prices in the Bid Form does not contain a unit price for each 

item number listed; or 

 

17.8.9 Submitting more than one Bid, where there is evidence that any BIDDER has an 

interest in more than one Bid for the same work, or where there is evidence of 

collusion or other illegal activities between BIDDERS. In addition to any other 

remedies the OWNER may have, the OWNER may retain as liquidated damages for 

the disruption of the bidding process the Bid Security of all bidders involved in 

collusion or other illegal activities. The BIDDER and the OWNER agree that the 

amount of the Bid Security is a reasonable estimate of damages for collusion and 

other illegal activities on the part of the BIDDER and not disproportionate to the 

anticipated loss or injury. A person or entity, which has quoted prices to a BIDDER, 

is not hereby disqualified from quoting prices to other BIDDERS or from submitting 

a direct bid on its own behalf. 

 

17.8.10 In evaluating Bids, the OWNER may consider Bids informal, and may, in its sole 

discretion, elect to waive informalities for the following minor reasons: 

 

17.8.11 Omission of dates when signed, or title of person signing; 

 

17.8.12 Failure to acknowledge an addendum, which does not affect quantity, quality, time, 

or price; 

 

17.8.13 Submission of a Bid in an unsealed envelope; 

 

17.8.14 Unit price Bids which include reconcilable arithmetic errors may be corrected if it 

does not change the unit price; or 

 

17.8.15 Unit price Bids which include reconcilable arithmetic errors may be corrected, if it 

does not change the amount on which the award will be based. 

 

18. Contract Security 

 

18.1 Paragraph 5.1 of the General Conditions set forth OWNER's requirements as to performance 

and payment Bonds. When the Successful BIDDER delivers the executed Agreement to OWNER 

it shall be accompanied by the required performance and payment Bonds. 

 

19. Signing of Agreement 

 

19.1 When OWNER gives a Notice of Award to the Successful BIDDER, it will be accompanied by the 

required number of unsigned counterparts of the Agreement with all other written Contract 

Documents attached. Within ten (10) days after CONTRACTOR's receipt of the Notice of Award, 

CONTRACTOR shall sign and have notarized the required number of counterparts of the 

Agreement and attached documents and return them to the OWNER along with the required 

Bonds, insurance certificates and power of attorney authorizations. 

 

20. Special Legal Requirements 

 

20.1 OWNER's Finances. OWNER has made adequate financial arrangements for the completion of 



18 

2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

 Instructions to Bidder 

all Work required by the Contract Documents and welcomes inquiries from prospective 

BIDDERS on the prime contract. 

 

 

21. Sales and Use Taxes 

 

21.1 OWNER is exempt from Colorado State Sales and Use Taxes on materials and equipment to be 

incorporated in the Work. Said taxes shall not be included in the Contract Price. Refer to 

General Conditions 6.15 for additional information. 

 

22. Retainage 

 

22.1 Provisions concerning retainage and CONTRACTORS' rights to deposit securities in lieu of 

retainage are set forth in the Agreement. 

 

23. Mistakes in Bidding Instructions 

 

23.1 If the OWNER makes a mistake in drafting the Instructions to Bidders or any other Contract 

Documents, the OWNER reserves the right to reject any or all Bids, or to require that BIDDERS 

submit an alternate bid proposal with adjustments made to correct the error(s). Such errors 

will be set forth in an addendum. If the CONTRACTOR has already been selected and has 

started performing work under the contract, and the OWNER then discovers a mistake in the 

Contract Documents for which the OWNER is responsible, the OWNER may opt to reform the 

contract. If the mistake causes the Contractor to receive compensation for materials not used 

in the Work or for labor, which would not be required for the Work, the Contract Price shall be 

decreased proportionally. If the mistake causes the CONTRACTOR to fail to bid on work, which 

must be performed in order to properly complete the contract, the OWNER may increase the 

Contract Price to equal the proportionate increase in the cost of required materials and labor 

caused to the CONTRACTOR. In the alternative, the OWNER may solicit bids for such additional 

work, or the OWNER may reassign such additional work to another CONTRACTOR, as the 

OWNER deems appropriate. Nothing in this provision shall apply to mistakes made by the 

CONTRACTOR in completing the Bid Form or in performing the contract. 
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Bid Form 

  
 

PROJECT: 2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

  
 

THIS BID IS SUBMITTED TO: CITY OF LOUISVILLE, COLORADO 

 

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

OWNER in the form included in the Contract Documents to perform and furnish all Work as specified or 

indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this 

Bid and in accordance with the other terms and conditions of the Contract Documents. 

 

2. BIDDER accepts all of the terms and conditions of the Invitation to Bid and Instructions to Bidders, including 

without limitation those dealing with the disposition of Bid Security. This Bid will remain subject to 

acceptance for sixty days after the day of Bid opening. BIDDER will sign and submit the Agreement with 

the Bonds and other documents required by the Bidding Requirements within ten days after the date of 

OWNER's Notice of Award. 

 

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that: 

 

(a) BIDDER has examined copies of all the Bidding Documents and of the following Addenda receipt of 

all which is hereby acknowledged: (List Addenda by Addendum Number and Date): 

 

Date   Number 

___________ ___________ 

___________ ___________ 

 

(b) BIDDER has familiarized itself with the nature and extent of the Contract Documents, Work, site, 

locality, and all local conditions and Laws and Regulations that in any manner may affect cost, 

progress, performance or furnishing of the Work. 

 

(c)  BIDDER has studied carefully all reports and drawings of subsurface conditions and drawings of 

physical conditions which are identified in the General Conditions as provided in paragraph 4.2, and 

accepts the determination set forth in paragraph 4.2 of the General Conditions. BIDDER has 

inspected the site and has obtained conducted and carefully studied (or assumes responsibility for 

obtaining and carefully studying) all examinations, investigations, explorations, tests and studies 

which pertain to the subsurface or physical conditions at the site or otherwise may affect the cost, 

progress, performance or furnishing of the Work as BIDDER considers necessary for the performance 

or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the 

other terms and conditions of the Contract Documents, including specifically the provisions of 

paragraph 4.2 of the General Conditions; and no additional examinations, investigations, 

explorations, tests, reports, or similar information or data are or will be required by BIDDER for such 

purpose.(d) BIDDER has reviewed and checked all information and data shown or indicated on the 

Contract Documents with respect to existing Underground Facilities at or contiguous to the site and 

assumes responsibility for the accurate location of said Underground Facilities. No additional 

examinations, investigations, explorations, tests, reports or similar information or data in respect of 

said Underground Facilities are or will be required by BIDDER in order to perform and furnish the 

Work at the Contract Price, within the Contract Time and in accordance with the other terms and 
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conditions of Contract Documents, including specifically the provisions of paragraph 4.3 of the 

General Conditions. 

 

(e) BIDDER has correlated the results of all such observations, examinations, investigations, 

explorations, tests, reports and studies with the terms and conditions of the Contract Documents. 

 

(f) BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies that 

BIDDER has discovered in the Contract Documents and the written resolution thereof by ENGINEER 

is acceptable to BIDDER, and the Contract Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for performing and furnishing the Work for which this Bid 

is submitted. 

 

(g) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, 

association, organization or corporation; BIDDER has not directly or indirectly induced or solicited 

any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm 

or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for himself 

any advantage over any other Bidder or over OWNER. 

 

4. BIDDER will complete the Work in accordance with Contract Documents for the following price(s): 
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Schedule of Unit Prices 

 

 

PROJECT: 2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

 

 
BASE BID 

 

ESTIMATED UNITS/ UNIT PRICE     

Bid Item 

No. 
Bid Item Unit Quantity  Unit Price  Total Cost 

1 POTHOLING CITY SIDE EA 370     

2 POTHOLING OWNER SIDE  EA 370     

3 POTHOLING OWNER SIDE 

(HARDSCAPE) 
EA 10     

4 REPAIR BROKEN SERVICE 

CITY SIDE 
EA 10     

4 REPAIR BROKEN SERVICE 

OWNER SIDE 
EA 10     

5 
CONCRETE REPLACEMENT 8' 

X 8'  
EA 50     

 

 

 

THE BASIS OF AWARD SHALL BE THE BASE BID PRICE OR BASE BID PRICE PLUS ANY OR ALL ALTERNATES.  

 

 

 

BID SUMMARY  

 
A. BASE BID TOTAL:                                        

$____________________________                                                                
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Prices have been computed in accordance with paragraph 11.9.2 of the General Conditions. 

 

BIDDER acknowledges that quantities are not guaranteed, and final payment will be based on actual quantities 

determined as provided in the Contract Documents. 

 

5. BIDDER agrees that the Work; 

 

Will be substantially complete and completed and ready for final payment in accordance with paragraph 

14.13 of the General Conditions on or before the dates or within the number of Contract Days indicated in 

the Agreement. 

 

BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure to 

complete the Work within the times specified in the Agreement. 

 

6. The following documents are attached to and made a condition of this Bid: 

 

(a) Required Bid Security; 

 

(b) A list of Subcontractors and other persons and organizations proposed to perform the Work are 

required to be identified on the Schedule of Subcontractors and submitted in this Bid; 

 

(c) Anti-Collusion Affidavit; and 

 

(d) If BIDDER is a partnership, a list of all partners, their addresses, and their interest and role in the 

partnership business. 

 

7. Communications concerning this Bid shall be addressed to: 

The address of BIDDER indicated below. 

 

__________________________________ 

 

__________________________________ 

 

__________________________________ 

 

 

8. Terms used in this Bid, which are defined in the General Conditions of the Construction Contract included 

as part of the Contract Documents, have the meanings assigned to them in the General Conditions. 

 

SUBMITTED on _____________________________, 2025. 
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If BIDDER is: 

 

An Individual 

 

By  ___________________________________________________________________________________________  

 (Individual's Name) 

 

 

 (SEAL) 

 

 

doing business as  _______________________________________________________________________________  

 

Business address:  _______________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

Phone No.:  ____________________________________________________________________________________  

 

 

A Partnership 

 

By  ___________________________________________________________________________________________  

(Firm Name) 

 

 

(SEAL) 

 

 

 ______________________________________________________________________________________________  

(General Partner) 

 

Business address:  _______________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

Phone No.:  ____________________________________________________________________________________  
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A Corporation 

 

By  ___________________________________________________________________________________________  

(Corporation Name) 

 

 ______________________________________________________________________________________________  

(State of incorporation) 

 

By  ___________________________________________________________________________________________  

(Name of person authorized to sign) 

 

 ______________________________________________________________________________________________  

(Title) 

 

 

(CORPORATE SEAL) 

 

 

Attest  ________________________________________________________________________________________  

(Secretary) 

 

Business address: _______________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

Phone No.: _____________________________________________________________________________________  

 

Date of Qualification to do business: ________________________________________________________________  

 

A Joint Venture 

 

By  ___________________________________________________________________________________________  

(Name) 

 

 ______________________________________________________________________________________________  

(Address) 

 

 

By  ___________________________________________________________________________________________  

(Name) 

 

 ______________________________________________________________________________________________  

(Address) 

 

Phone Number and Address for receipt of official communications 

 

 ______________________________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

(Each joint venturer must sign. The manner of signing for each individual, partnership, and corporation that is a 

party to the joint venture should be in the manner indicated above.) 
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Bid Bond 

 

BIDDER (Name and Address): 

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 

SURETY (Name and Address of Principal Place of Business): 

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 

OWNER (Name and Address): 

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 

BID: 

BID DUE DATE: _________________________ 

PROJECT (Brief Description Including Location): 

  

  

  

 

BOND: 

BOND NUMBER: _______________________________________________________________  

DATE: (Not later than Bid Due Date): _______________________________________________  

PENAL SUM: __________________________________________________________________  

 

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to the terms 

printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf by its 

authorized officer, agent, or representative. 

 

BIDDER SURETY 

 

__________________________(Seal) ____________________________(Seal) 

Bidder's Name and Corporate Seal Surety's Name and Corporate Seal 

 

By: _________________________ By: ______________________________ 

 Signature and Title  Signature and Title 

   (Attach Power of Attorney) 

 

Attest: _________________________ Attest: ___________________________ 

 Signature and Title  Signature and Title 

 

Note: (1) Above addresses are to be used for giving requiring notice. 

(2) Any singular reference to Bidder, Surety, Owner or other party shall be considered plural 

where applicable. 
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and 

assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Default of 

Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents the 

properly executed Agreement required by the Bidding Documents and any performance and payment bonds 

required by the Bidding Documents and Contract Documents. 

 

3. This obligation shall be null and void if: 

 

3.1. Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding Documents (or any 

extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 

Documents and any performance and payment bonds required by the Bidding Documents and Contract 

Documents, or 

 

3.2. All bids are rejected by Owner, or 

 

3.3. Owner fails to issue a notice of award to Bidder within the time specified in the Bidding Documents (or any 

extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required 

by paragraph 5 hereof). 

 

4. Payment under this Bond will be due and payable upon default of Bidder and within thirty (30) calendar days 

after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with 

reasonable promptness, identifying this Bond and the Project and including a statement of the amount due. 

 

5. Surety waives notice of and any and all defenses based on or arising out of any time extension to issue notice 

of award agreed to in writing by Owner and Bidder, provided that the time for issuing notice of award including 

extensions shall not in the aggregate exceed 120 days from Bid Due Date without Surety's written consent. 

 

6. No suit or action shall be commenced under this Bond prior to thirty (30) calendar days after the notice of 

default required in paragraph 4 above is received by Bidder and Surety, and in no case later than one year after 

Bid Due Date. 

 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the 

state in which the Project is located. 

 

8. Notice required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown 

on the face of this Bond. Such notices may be sent by personal delivery, commercial courier or by United States 

Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective 

upon receipt by the party concerned. 

 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority 

of the officer, agent or representative who executed this Bond on behalf of Surety to execute, seal and deliver 

such Bond and bind the Surety thereby. 

 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirements of any 

applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at 

length. If any provision of the Bond conflicts with any applicable provision of any applicable statute, then the 

provision of said statue shall govern and the remainder of this Bond that is not in conflict therewith shall 

continue in full force and effect. 

 

11. The term "bid" as used herein includes a bid, offer or proposal as applicable. 
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Schedule of Subcontractors 

  
 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

  
 

This Bid is based on subcontracting certain portions of the work to subcontractors as listed below. 

 

Name: _____________________________________  _   Telephone No. ___________________________________  

Address: ____________________________________  ______________  ___________________________________  

City: _______________________________________   State: ________  Zip Code: ___________________________  

Services/equipment to be provided: ________________________________________________________________  

 ______________________________________________________________________________________________  

 ______________________________________________________________________________________________  

 

Name: _____________________________________  _   Telephone No. ___________________________________  

Address: ____________________________________  ______________  ___________________________________  

City: _______________________________________   State: ________  Zip Code: ___________________________  

Services/equipment to be provided: ________________________________________________________________  

 ______________________________________________________________________________________________  

 ______________________________________________________________________________________________  

 

Name: _____________________________________  _   Telephone No. ___________________________________  

Address: ____________________________________  ______________  ___________________________________  

City: _______________________________________   State: ________  Zip Code: ___________________________  

Services/equipment to be provided: ________________________________________________________________  

 ______________________________________________________________________________________________  

 ______________________________________________________________________________________________  

 

Name: _____________________________________  _   Telephone No. ___________________________________  

Address: ____________________________________  ______________  ___________________________________  

City: _______________________________________   State: ________  Zip Code: ___________________________  

Services/equipment to be provided: ________________________________________________________________  

 ______________________________________________________________________________________________  

 ______________________________________________________________________________________________  

 

Name: _____________________________________  _   Telephone No. ___________________________________  

Address: ____________________________________  ______________  ___________________________________  

City: _______________________________________   State: ________  Zip Code: ___________________________  

Services/equipment to be provided: ________________________________________________________________  

 ______________________________________________________________________________________________  

 ______________________________________________________________________________________________  

 

Name: _____________________________________  _   Telephone No. ___________________________________  

Address: ____________________________________  ______________  ___________________________________  

City: _______________________________________   State: ________  Zip Code: ___________________________  

Services/equipment to be provided: ________________________________________________________________  

 ______________________________________________________________________________________________  
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Anti-Collusion Affidavit 

  
 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

  
 
I hereby attest that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid or, if not, that I have 

written authorization, enclosed herewith, from that person to make the statements set out below on his or her behalf of my firm. 

 

I further attest that: 

 

1. The price(s) and amount of this bid have been arrived at independently, without consultation, communication, or agreement for the 

purpose or with the effect of restricting competition with any other firm or person who is a BIDDER or potential prime BIDDER. 

2A. Neither the price(s) nor the amount of this Bid have been disclosed to any other firm or person who is a BIDDER or potential prime 

BIDDER on this project and will not be so disclosed prior to bid opening.  

2B. Neither the prices nor the amount of the Bid of any other firm or person who is a BIDDER or potential prime BIDDER on this project 

have been disclosed to me or my firm. 

3A. No attempt has been made to solicit, cause, or induce any firm or person who is BIDDER or potential prime BIDDER to refrain from 

bidding on this project, or to submit a Bid higher than the Bid of this firm, or any intentionally high or noncompetitive Bid or other 

form of complementary Bid. 

3B. No agreement has been promised or solicited for any other firm or person who is a BIDDER or potential prime BIDDER on this project 

to submit an intentionally high, noncompetitive, or other form of complementary bid on this project. 

4. The Bid of my firm is made in good faith and not pursuant to any consultation, communication, agreement, or discussion with, or 

inducement or solicitation by or from any firm or person to submit any intentionally high, noncompetitive, or other form of 

complementary bid. 

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase or sale of materials or services from any 

firm or person, or offered, promised, or paid cash or anything of value to any firm or person, whether in connection with this or any 

other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to submit any intentionally 

high, noncompetitive, or other form of complementary bid or agreeing or promising to do so on this project.  

6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or 

person, and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any 

other project, in consideration for my firm's submitting any intentionally high, noncompetitive or other form of complementary bid, 

or agreeing or promising to do so, on this project.  

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the 

preparation, approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not 

participated in any communication, consultation, discussion, agreement, collusion, or other conduct inconsistent with any of the 

statements and representations made in this affidavit. 

8. I understand and my firm understands that any misstatement in this affidavit is and shall be treated as a fraudulent concealment from 

the OWNER of the true facts relating to submission of bids for this contract.  

 

I DECLARE UNDER PENALTY OF PERJURY IN THE SECOND DEGREE, AND ANY OTHER APPLICABLE STATE OR FEDERAL LAWS THAT THE STATEMENTS 

MADE ON THIS DOCUMENT ARE TRUE AND COMPLETE TO THE BEST OF MY KNOWLEDGE. 

 

CONTRACTOR'S FIRM OR COMPANY NAME  SECOND CONTRACTOR'S FIRM OR   

 COMPANY NAME (IF JOINT VENTURE) 

 

BY:  ____________________________________  BY:   ___________________________________  

 

TITLE:  ____________________________________  TITLE:    ___________________________________  

 

DATE:  ____________________________________  DATE:   ___________________________________  

 

 

SWORN BEFORE ME THIS _________________________ DAY OF, ___________________________________, 2025 

 

 

NOTARY PUBLIC: _______________________________ MY COMMISSION EXPIRES: _________________________ 
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Certification of EEO Compliance 

  
 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

  
 

Instructions: BIDDERs and Subcontractors must complete and submit this form with the Bid Form. This is 

required by the Equal Employment Opportunity Regulations 41 CFR 1.7 (b) (1). 

 

 

1.  ___ Yes ___ No  I have developed and have on file at each establishment an affirmative 

action program as required by 41 CFR Chapter 60, Part 60-2. 

 

2.  ___ Yes ___ No  I have participated in a previous contract/subcontract subject to the 

equal opportunity clause. 

 

3.  ___ Yes ___ No  I have filed with the Joint Reporting Committee, the Director, or the Equal 

Employment Opportunity Commission all reports due under the 

applicable filing requirements. 

 

 

 

I declare under penalty of perjury in the second degree and any other applicable state or federal laws that 

the statements made in this document are true and complete to the best of my knowledge. 

 

 

CONTRACTOR 

___ BIDDER  ___ PROPOSED SUBCONTRACTOR 

 

 

BY:  ________________________________  

 

TITLE:   ________________________________  

 

DATE:   ________________________________  
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 City of Louisville Public Services Contract Addendum 

Prohibition Against Employing Workers Without Authorization 

  
 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

  
 

Prohibition Against Employing Workers Without Authorization. Contractor shall not knowingly employ or 

contract with a worker without authorization to perform work under this contract. Contractor shall not 

enter into a contract with a subcontractor that fails to certify to the Contractor that the subcontractor 

shall not knowingly employ or contract with a worker without authorization to perform work under this 

contract. 

 

Contractor will participate in either the E-verify program or the Department program, as defined in C.R.S. 

§ § 8-17.5-101(3.3) and 8-17.5-101(3.7), respectively, in order to confirm the employment eligibility of all 

employees who are newly hired for employment to perform work under the public contract for services. 

Contractor is prohibited from using the E-verify program or the Department program procedures to 

undertake pre-employment screening of job applicants while this contract is being performed. 

 

If Contractor obtains actual knowledge that a subcontractor performing work under this contract for 

services knowingly employs or contracts with a worker without authorization, Contractor shall: 

 

a. Notify the subcontractor and the City within three days that the Contractor has actual 

knowledge that the subcontractor is employing or contracting with a worker without 

authorization; and 

 

b. Terminate the subcontract with the subcontractor if within three days of receiving the 

notice required pursuant to this paragraph the subcontractor does not stop employing or 

contracting with the worker without authorization; except that the Contractor shall not 

terminate the contract with the subcontractor if during such three days the subcontractor 

provides information to establish that the subcontractor has not knowingly employed or 

contracted with a worker without authorization. 

 

Contractor shall comply with any reasonable request by the Department of Labor and Employment made 

in the course of an investigation that the Department is undertaking pursuant to the authority established 

in C.R.S. § 8-17.5-102(5). 

 

If Contractor violates a provision of this Contract required pursuant to C.R.S. § 8-17.5-102, City may 

terminate the contract for breach of contract. If the contract is so terminated, the Contractor shall be 

liable for actual and consequential damages to the City. 
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Contractor’s Pre-Contract Certification 

Regarding Employing Workers Without Authorization 
  
 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

  
 

The proposer of public services to the City of Louisville identified below (hereafter “the Proposer”), hereby 

certifies as follows: 

 

That at the time of providing this certification, Proposer does not knowingly employ or contract with an 

illegal alien; and that Proposer has participated in or attempted to participate in the Basic Pilot Program 

administered by the United States Department of Homeland Security in order to verify that it does not 

employ any illegal aliens.   

 

Dated this _____ day of ____________, 20____. 

 

 

Proposer:        

 

 

By:        

 

Title:        
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Agreement 

 

 

THIS AGREEMENT is made and entered into this      day of          in the year 2025 by and between: 

 

CITY OF LOUISVILLE, COLORADO 

(hereinafter called OWNER) 

 

and 

 

 

____________________________________ 

(hereinafter called CONTRACTOR) 

 

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows. 

 

Article 1. Work 

 

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is 

generally described as follows: 

 

PROJECT: 2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

 

Article 2. Contract Times 

 

2.1. The CONTRACTOR shall substantially complete all work within 63 Contract Days from the date when the 

Contract Time commences to run as identified in the Notice to Proceed. The Work shall be completed 

and ready for final payment in accordance with paragraph 14.13 of the General Conditions. 

 

2.2. LIQUIDATED DAMAGES. The OWNER and the CONTRACTOR agree and recognize that time is of the 

essence in this contract and that the OWNER will suffer financial loss if the Work is not substantially 

complete by the date specified in paragraph 2.1 above, plus any extensions thereof allowed in 

accordance with the Article 12 of the General Conditions. OWNER and CONTRACTOR also agree that 

such damages are uncertain in amount and difficult to measure accurately. Accordingly, the OWNER and 

CONTRACTOR agree that as liquidated damages, and not as a penalty, for delay in performance the 

CONTRACTOR shall pay the OWNER ONE THOUSAND DOLLARS ($1,000) for each and every Contract 

Day and portion thereof that expires after the time specified above for substantial completion of the 

Work until the same is finally complete and ready for final payment. The liquidated damages herein 

specified shall only apply to the CONTRACTOR’s delay in performance, and shall not include litigation or 

attorneys’ fees incurred by the OWNER, or other incidental or consequential damages suffered by the 

OWNER due to the CONTRACTOR’s performance. If the OWNER charges liquidated damages to the 

CONTRACTOR, this shall not preclude the OWNER from commencing an action against the CONTRACTOR 

for other actual harm resulting from the CONTRACTOR’s performance, which is not due to the 

CONTRACTOR’s delay in performance. 
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Article 3. Contract Price 

 

3.1. The OWNER shall pay in current funds, and the CONTRACTOR agrees to accept in full payment for 

performance of the Work, subject to additions and deductions from extra and/or omitted work and 

determinations of actual quantities as provided in the Contract Documents, the Contract Price of  

       dollars $      set forth in the Bid Form of the 

CONTRACTOR dated _____________. 

 

As provided in paragraph 11.9 of the General Conditions estimated quantities are not guaranteed, and 

determinations of actual quantities and classification are to be made by ENGINEER as provided in 

paragraph 9.10 of the General Conditions. Unit prices have been computed as provided in paragraph 

11.9 of the General Conditions. 

 

Article 4. Payment Procedures 

 

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions. 

Applications for Payment will be processed by OWNER as provided in the General Conditions. 

 

4.1 PROGRESS PAYMENTS. OWNER shall make progress payments on the basis of CONTRACTOR's 

Applications for Payment as recommended by ENGINEER, on or about the third Wednesday of each 

month during construction as provided below. All progress payments will be on the basis of the progress 

of the Unit Price Work based on the number of units completed as provided in the General Conditions. 

 

4.1.1.1 Prior to final completion and acceptance, progress payments will be made in the amount equal 

to 95 percent of the calculated value of completed Work, and/or 95 percent of materials and 

equipment not incorporated in the Work (but delivered, suitably stored and accompanied by 

documentation satisfactory to OWNER as provided in 14.2 of the General Conditions), but in each 

case, less the aggregate of payments previously made and such less amounts as ENGINEER shall 

determine, or OWNER may withhold, in accordance with paragraph 14.7 of the General 

Conditions. 

If OWNER finds that satisfactory progress is being made in any phase of the Work, it may, in its 

discretion and upon written request by the CONTRACTOR, authorize final payment from the 

withheld percentage to the CONTRACTOR or subcontractors who have completed their work in 

a manner finally acceptable to the OWNER. Before any such payment may be made, the OWNER 

must, in an exercise of its discretion, determine that satisfactory and substantial reasons exist for 

the payment and there must be provided to the OWNER written approval from any surety 

furnishing bonds for the Work. 

 

Nothing contained in this provision shall preclude the OWNER and CONTRACTOR from making 

other arrangements consistent with C.R.S. 24-91-105 prior to contract award. 

 

4.2 FINAL PAYMENT. Upon final completion and acceptance of the Work in accordance with paragraph 14.13 

of the General Conditions, OWNER shall pay the remainder of the Contract Price as provided in said 

paragraph 14.13 of the General Conditions. 

 

Article 5. Contractor’s Representations 

 

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations: 

 

5.1. CONTRACTOR has examined and carefully studied the Contract Documents, (including the Addenda 

listed in paragraph 6.10) and the other related data identified in the Bidding Documents including 

"technical". 
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5.2. CONTRACTOR has inspected the site and become familiar with and is satisfied as to the general, local 

and site conditions that may affect cost, progress, performance or furnishing of the Work. 

 

5.3. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations that 

may affect cost, progress and furnishing of the Work. 

 

5.4. CONTRACTOR has carefully studied all reports of exploration and tests of subsurface conditions at or 

contiguous to the site and all drawings of physical conditions relating to surface or subsurface structures 

at or contiguous to the site (Except Underground facilities) which have been identified in the General 

Conditions as provided in paragraph 4.2.1 of the General Conditions. CONTRACTOR accepts the 

determination set forth in paragraph 4.2 of the General Conditions. CONTRACTOR acknowledges that 

such reports and drawings are not Contract Documents and may not be complete for CONTRACTOR's 

purposes. CONTRACTOR acknowledges that OWNER and ENGINEER do not assume responsibility for the 

accuracy or completeness of information and data shown or indicated in the Contract Documents with 

respect to such reports, drawings or to Underground Facilities at or contiguous to the site. CONTRACTOR 

has conducted, obtained and carefully studied (or assume responsibility for having done so) all necessary 

examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, 

subsurface and Underground Facilities) at or contiguous to the site or otherwise which may affect cost, 

progress, performance or furnishing of the Work or which relate to any aspect of the means, methods, 

techniques, sequences and procedures of construction to be employed by CONTRACTOR and safety 

precautions and programs incident thereto. CONTRACTOR does not consider that any additional 

examinations, investigations, explorations, tests, studies or data are necessary for the performance and 

furnishing of the Work at the Contract Price, within the Contract Times and in accordance with the other 

terms and conditions of the Contract Documents. 

 

5.5. CONTRACTOR has reviewed and checked all information and data shown or indicated on the Contract 

Documents with respect to existing Underground Facilities at or contiguous to the site and assumes 

responsibility for the accurate location of said Underground Facilities. No additional examinations, 

investigations, explorations, tests, reports, studies or similar information or data in respect of said 

Underground Facilities are or will be required by CONTRACTOR in order to perform and furnish the Work 

at the Contract Price, within the Contract Time and in accordance with the other terms and conditions 

of the Contract Documents, including specifically the provisions of paragraph 4.3 of the General 

Conditions. 

 

5.6. CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the site 

that relates to the Work as indicated in the Contract Documents. 

 

5.7. CONTRACTOR has correlated the information known to CONTRACTOR, information and observations 

obtained from visits to the site, reports and drawings identified in the Contract Documents and all 

additional examinations, investigations, explorations, tests studies and data with the Contract 

Documents. 

 

5.8. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies 

that CONTRACTOR has discovered in the Contract Documents and the written resolution thereof by 

ENGINEER is acceptable to CONTRACTOR, and the Contract Documents are generally sufficient to 

indicate and convey understanding of all terms and conditions for performance and furnishing the Work. 

 

Article 6. Contract Documents 

 

The Contract Documents, which constitute the entire agreement between OWNER and CONTRACTOR 

concerning the Work, are all written documents, which define the Work and the obligations of the Contractor 
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in performing the Work and the OWNER in providing compensation for the Work. The Contract Documents 

include the following: 

6.1. Invitation to Bid. 

6.2. Instruction to Bidders. 

6.3. Bid Form. 

6.4. This Agreement. 

6.5. General Conditions. 

6.6. Supplementary Conditions. 

6.7. General Requirements. 

6.8. Technical Specifications. 

6.9. Change Orders, Addenda and other documents which may be required or specified including: 

6.10.1. Addenda No.      to       exclusive 

6.10.2. Documentation submitted by CONTRACTOR prior to Notice of Award 

6.10.3. Schedule of Subcontractors 

6.10.4. Anti-Collusion Affidavit 

6.10.5. Certification of EEO Compliance 

6.10.6. Notice of Award 

6.10.7. Performance Bond 

6.10.8. Labor and Material Payment Bond 

6.10.9. Certificates of Insurance 

6.10.10. Notice to Proceed 

6.10.11. Contractor’s Proposal Request 

6.10.12. Contractor’s Overtime Request 

6.10.13. Field Order 

6.10.14. Work Change Directive 

6.10.15. Change Order 

6.10.16. Application for Payment 

6.10.17. Certificate of Substantial Completion 

6.10.18. Claim Release 

6.10.19. Final Inspection Report 

6.10.20. Certificate of Final Completion 

6.10.21. Guarantee Period Inspection Report 

 

6.10. The following which may be delivered or issued after the Effective Date of the Agreement and are 

attached hereto: All Written Amendments and other documents amending, modifying, or 

supplementing the Contract Documents pursuant to paragraphs 3.5 and 3.6 of the General Conditions. 

 

6.11. In the event of conflict between the above documents, the prevailing document shall be as follows: 

1. Permits from other agencies as may be required. 

2. Special Provisions and Detail Drawings. 

3. Technical Specifications and Drawings. Drawings and Technical Specifications are intended to be 

complementary. Anything shown or called for in one and omitted in another is binding as if called 

for or shown by both. 

4. Supplementary Conditions. 

5. General Conditions. 

6. City of Louisville Design and Construction Standards. 

7. Reference Specifications. 

 

In case of conflict between prevailing references above, the one having the more stringent requirements 

shall govern.  
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There are no Contract Documents other than those listed above in this Article 6. The Contract Documents may 

only be amended, modified, or supplemented as provided in paragraphs 3.5 and 3.6 of the General Conditions. 

 

Article 7. Miscellaneous 

 

7.1. Terms used in this Agreement, which are defined in Article 1 of the General Conditions, shall have the 

meanings indicated in the General Conditions. 

 

7.2. No assignment by a party hereto of any rights under or interests in the Contract Documents will be 

binding on another party hereto without the written consent of the party sought to be bound; and 

specifically but without limitation, moneys that may become due and moneys that are due may not be 

assigned without such consent (except to the extent that the effect of this restriction may be limited by 

law), and unless specifically stated to the contrary in any written consent to an assignment no 

assignment will release or discharge that assignor from any duty or responsibility under the Contract 

Documents. 

 

7.3. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives 

to the other party hereto, its partners, successors, assigns and legal representatives in respect to all 

covenants, agreements and obligations contained in the Contract Documents. 

 

7.4. OWNER AND CONTRACTOR consent to the use of electronic signatures on the Contract Documents. This 

Agreement, and any other Contract Documents requiring a signature hereunder, may be signed 

electronically by the Parties in the manner specified under the Uniform Electronic Transactions Act, Title 

24, Article 71.3, Part 1, C.R.S.; provided that, electronic records of, and electronic signatures on, any 

required bonds, including required Performance, Labor and Material Payment, and Warranty Bonds, 

must be acceptable to the Contractor’s selected surety. The Parties agree not to deny the legal effect or 

enforceability of a Contract Document solely because the document is in electronic form or because an 

electronic record was used in its formation. The Parties agree not to object to the admissibility of a 

Contract Document in the form of an electronic record, or a paper copy of an electronic document, or a 

paper copy or electronic record of a document bearing an electronic signature, on the ground that it is 

an electronic record or electronic signature or that it is not in its original form or is not an original. 
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Article 8. Other Provisions 

 

IN WITNESS WHEREOF, OWNER, and CONTRACTOR have signed this Agreement in duplicate. One counterpart 

each has been delivered to OWNER and CONTRACTOR. All portions of the Contract Documents have been 

signed, initialed, or identified by OWNER and CONTRACTOR. 

 

This Agreement will be effective on _______________________, 2025. 

 

 

OWNER: CITY OF LOUISVILLE, CONTRACTOR:  _________________________ 

 COLORADO 

 

By:   _________________________________  By:  ____________________________________ 

  Christopher M. Leh, Mayor 

 

 

(CORPORATE SEAL)   (CORPORATE SEAL) 

 

 

 

Attest:  _______________________________ Attest:  ______________________________________  

  Meredyth Muth, City Clerk 

 

 

Address for giving notices:    Address for giving notices: 

 

749 Main Street  ____________________________________________  

Louisville, Colorado 

80027  ____________________________________________  

 

Attention:  City Engineer  ____________________________________________  
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Performance Bond 

 

 

 _________________________________________ , as Principal, hereinafter called the Contractor, and 

 

 ________________________________________________________ , as Surety, with general offices in 

 

 ___________________________________________________________________________________  

a Corporation organized under the laws of the State of __________________________, and authorized 

to transact business in the State of Colorado, are hereby bound unto the City of Louisville, Colorado, as 

Obligee, hereinafter called the City, in the penal sum of   ______________________________________  

($_________________) in the United States currency, for the payment of which sum the Contractor and 

Surety bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and 

severally. 

 

WHEREAS, the Contractor has entered into a written contract with the City dated 

_________________________, 2025, for _____________________________ in accordance with plans 

and specifications contained in the Contract, a copy of which Contract is attached hereto and made a part 

hereof and is hereinafter referred to as the Contract; 

 

NOW, THEREFORE, the conditions of this performance bond are such that, if the Contractor shall 

satisfactorily perform the Contract, then this bond shall be null and void; otherwise, the Surety shall 

promptly remedy the default, or shall promptly 1) Complete the Contract in accordance with its terms and 

conditions, or 2) Obtain a Bid or Bids for completing the contract in accordance with its terms and 

conditions, and upon determination by Surety of the lowest responsible bidder, or if the City elects, upon 

determination by the City and the Surety jointly of the lowest responsible bidder, arrange for a Contract 

between such Bidder and the City, and make available as work progresses (even though there should be 

a default or a succession of defaults under the Contract or Contracts of completion arranged under this 

paragraph) sufficient funds to pay the costs of completion plus liquidated damages additional costs 

pursuant to Section 12.2 of the General Conditions of the Contract less the balance of the contract price, 

but not exceeding the amount set forth in the first paragraph hereof. The term "balance of the contract 

price", as used in this paragraph, shall mean the total amount payable by the City to the Contractor under 

the Contract and any amendments thereto, less the amount paid by the City to Contractor. 

 

In addition, if the Contractor or a subcontractor shall fail to duly pay for any labor, materials, team hire, 

sustenance, provisions, provender, or other supplies used or consumed by such Contractor or 

subcontractor in performance of the Contract, or shall fail to duly pay any person who supplies rental 

machinery, tools, or equipment, all amounts due as the result of the use of such machinery, tools or 

equipment in the prosecution of the Work, then the Surety shall pay the same in the amount not 

exceeding the sum specified in the bond together with interest at a rate of eight percent per annum. 

 

In addition to the other conditions hereof, this bond shall include all provisions set forth in Section 38-26-

106, C.R.S. 
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THE UNDERSIGNED SURETY for value received hereby agrees that no extension of time, change in, 

addition to, or other modification of the terms of the Contract of Work to be performed thereunder or 

the specifications of the Contract Documents shall in any way affect its obligation on this bond and the 

Surety does hereby waive notice of any such extension of time, change, addition, or modifications. 

 

 

SIGNED AND SEALED this day of _______  , 20____. 

 

 

 

 ______________________________________   ______________________________________  

(Contractor)      (Surety Company) 

 

By:  ___________________________________  Address:   ______________________________  

 (President) 

 

 

 ______________________________________  By:   ___________________________________  

 (Attest)            (Attorney-in-fact) 
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Labor and Material Payment Bond 

 

BOND NUMBER:    

 

KNOW ALL MEN BY THESE PRESENCES: that 

 

(Firm)  _________________________________________________________________________________  

(Address)  ______________________________________________________________________________  

(an Individual), (a Partnership), (a Corporation), hereinafter referred to as "the Principal", and 

 

(Firm) ___________________________________________________________________________________   

(Address) ________________________________________________________________________________   

hereinafter referred to as "the Surety", are held and firmly bound unto the  

CITY OF LOUISVILLE, 749 MAIN STREET, LOUISVILLE, COLORADO a Municipal Corporation, hereinafter referred 

to as "the Owner", in the penal sum of  

 _________________________________________________________________________________ Dollars 

($_______________________) in lawful money of the United States, for the payment of which sum well and 

truly to be made, we bind ourselves, successors and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITIONS OF THIS OBLIGATION are such that whereas the Principal entered into a certain Agreement 

with the Owner, dated the _______ day of ____________________, 2025, a copy of which is hereto attached 

and made a part hereof for the performance of  

 

 

NOW, THEREFORE, if the Principal shall make payment to all persons, firms, subcontractors, and corporations 

furnishing materials for or performing labor in the prosecution of the Work provided for in such Agreement, 

and any authorized extension or modification thereof, including all amounts due for materials, lubricants, 

repairs on machinery, equipment and tools, consumed, rented or used in connection with the construction of 

such work, and all insurance premiums on said Work, and for all labor, performed in such Work whether by 

Subcontractor or otherwise, then this obligation shall be void; otherwise to remain in full force and effect. 

 

PROVIDED, FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the Agreement or to the Work to be performed 

thereunder or the specifications accompanying the same shall in any way affect its obligation on this Bond; and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the 

Agreement or to the Work or to the Specifications. 

 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right 

of any beneficiary hereunder, whose claim may be unsatisfied.  

In addition to the other conditions hereof, this bond shall include all provisions set forth in Section 38-26-105, 

C.R.S. 
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IN WITNESS WHEREOF, this instrument is executed in (3) counterparts, each one of which shall be deemed an 

original, this ____________ day of ____________________________, 20____. 

 

IN THE PRESENCE OF: 

PRINCIPAL 

  

PRINCIPAL: 

  BY:  

   

  
(Title) 

 

 

 

(Corporate Seal)  Address: 

   

   

   

   

IN THE PRESENCE OF:  OTHER PARTNERS: 

  By:  

  By:  

   

IN THE PRESENCE OF:  SURETY: 

  By:  

   
(Attorney-in fact) 

   

  Address: 

(Surety Seal)   

   

  

 

NOTE: Date of Bond must not be prior to date of Agreement. 

If Contractor is a Partnership, all partners must execute Bond. 

 

IMPORTANT: Surety Company must be authorized to transact business in the state of Colorado and be 

acceptable to the Owner. 
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Notice of Award 

 

 
DATED: __________________ 

 

 

TO:   _____________________ 

 _____________________ 

 _____________________ 

  
 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

  
 
Please be advised that on ___________, the City of Louisville, Colorado City Council awarded the 2025 LEAD 

AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  to your company in the amount of $________ 

per your low unit price bid. In accordance with the Contract Documents, you are required to execute two copies 

of the Agreement and return both copies with the required bonds and certificates of insurance within 10 days 

of the date of this Notice of Award by ____________. 

 

 

Failure to comply with these conditions within the time specified will entitle OWNER to consider your bid 

abandoned, to annul this Notice of Award and to declare your Bid Security forfeited. 

 

  

CITY OF LOUISVILLE, COLORADO ACCEPTANCE OF NOTICE 

  

 

  

By:   _________________________________  By: _________________________________ 

 Tyler Trojan, P.E. 

 

Title:   Civil Engineer III ___________________  Title: ________________________________ 
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Notice to Proceed 

 

 

DATED: _______________ 

 

TO: _______________ 

 _______________ 

 _______________ 

  
 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

  
 

 
You are hereby notified that the Contract Time under the above Contract will commence to run on __________. 

On that date, you are to begin performing the Work in accordance with the Contract Documents and you are 

to complete the Work within ___________ Contract Days thereafter. The date of substantial completion of all 

Work is therefore _____________.  

 

 

 

CITY OF LOUISVILLE, COLORADO 

 

  

By: ___________________ 

 Tyler Trojan, P.E. 

 

Title:   Civil Engineer III 

 

 

ACKNOWLEDGEMENT 

 

Receipt of the above Notice to Proceed is hereby acknowledged. 

 

 

CONTRACTOR:    

 

By:   __________________________________  

 

Title:  __________________________________  

 

Date:  __________________________________  
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Change Order Form 

 

CHANGE ORDER NO.  _____ 
 

DATED:  ________________ 

 

 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  AGREEMENT DATE: ______________ 

 

PROJECT NUMBER:  TBD  OWNER:  CITY OF LOUISVILLE, COLORADO 

 

 

The following changes are hereby made to the Contract Documents: 

Description:  ____________________________________________________________________________________________________  

 

   Unit S $ COST 

     

     

     

     

     

     

     

     

     

 TOTAL    

Attachments: ___________________________________________________________________________________________________  

 

ADJUSTMENT TO CONTRACT PRICE:  

 

Original contract price $ _________________________  

Set change previous Change Orders No.  0   to 0      $ _________________________  

Contract price prior to this Change Order                                          $ _________________________  

Net adjustment resulting from this Change Order (+/-)          $ _________________________  

Current contract price including this Change Order         $ _________________________  

 

ADJUSTMENT TO CONTRACT TIME:  

 

Original contract time (days or date)   

Net change previous Change Orders No.     to     (days)   

Contract time prior to this Change Order (days or date)   

Net Adjustment Resulting from this Change Order (days)   

Current contract time including this Change Order (days or date)   

 

 

The Contractor’s signature below indicates acceptance of full settlement for the work described, both direct and indirect costs.  Any 

claims for additional costs associated with this Change Order will not be considered. 

 

Recommended:  Approved: Accepted: 

 _________________________________  CITY OF LOUISVILLE, COLORADO _______  _________________________________  

 ENGINEER OWNER CONTRACTOR 

 

By:  _______________________  By:  __________________________  By:   ______________________  

 

 

Date:  _______________________  Date:  ________________________  Date:    ______________________  
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Field Order Form 

 

FIELD ORDER NO.  _____ 
 

 

TO:    __________________________________  

 

PROJECT:   2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER:  TBD 

OWNER:   CITY OF LOUISVILLE, COLORADO 

 

 

DATE ISSUED:   ___________________________  

 

 

You are hereby directed and instructed to execute promptly minor variations in the Work by this Field Order as follows: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attachments:   

 

 

 

 

 

 

 

 

 

 

This form shall be used to authorize minor variations in the Work from the requirements of the Contract Documents, which do 

not include an adjustment in the Contract Price or the Contract Times. 

 

 

CITY OF LOUISVILLE  ACCEPTED BY CONTRACTOR 

 

BY:   _______________________________________  BY:    _______________________________________  

 

TITLE:  _______________________________________  TITLE:  _______________________________________  

 

DATE:  _______________________________________  DATE:  _______________________________________  
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Work Change Directive Instructions 
 
 

A. GENERAL INFORMATION 

 

This document was developed for use in situations involving changes in the Work that, if not processed 

expeditiously, might delay the Project. These changes are often initiated in the field and may affect the 

Contract Price or the Contract Times. This is not a Change Order, but only a directive to proceed with Work 

that may be included in a subsequent Change Order. 

 

For supplemental instructions and minor changes not involving a possible change in the Contract Price or 

the contract Times a Field Order may be used.  

 

B. COMPLETING THE WORK CHANGE DIRECTIVE FORM 

 

Engineer initiates the form, including a description of the items involved and attachments. 

 

Based on conversations between Engineer and Contractor, Engineer completes the following: 

 

METHOD OF DETERMINING CHANGE, IF ANY, IN CONTRACT PRICE. Mark the method to be used in 

determining the final cost of Work involved and the estimated net effect on the Contract Price. If the 

change involves an increase in the Contract Price and the estimated amount is approached before the 

additional or changed Work is completed, another Work Change Directive must be issued to change the 

estimated price or Contractor may stop the changed Work when the estimated price is reached. If the 

Work Change Directive is not likely to change the Contract Price, the space for estimated increase 

(decrease) should be marked “Not Applicable”. 

 

METHOD OF DETERMINING CHANGE, IF ANY, IN CONTRACT TIMES: Mark the method to be used in 

determining the change in Contract Times and the estimated increase or decrease in Contract Times. If 

the change involves an increase in the Contract Times and the estimated times are approached before the 

additional or changed Work is completed, another Work Change Directive must be issued to change the 

times or Contractor may stop the changed Work when the estimated times are reached. If the Work 

Change Directive is not likely to change the Contract Times, the space for estimated increase (decrease) 

should be marked “Not Applicable”. 

 

Once authorized by Engineer a copy will be sent to Contractor. Price and Times may only be changed by 

Change Order signed by Owner and Contractor. 

 

Once the Work covered by this directive is completed or final cost and times are determined, Contractor 

should submit documentation for inclusion in a Change Order. 

 

THIS IS A DIRECTIVE TO PROCEED WITH A CHANGE THAT MAY AFFECT THE CONTRACT PRICE OR THE 

CONTRACT TIMES. A CHANGE ORDER, IF ANY, SHOULD BE CONSIDERED PROMPTLY. 
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Work Change Directive Form 

 

WORK CHANGE DIRECTIVE NO.  _____ 
 

 

PROJECT:   2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER:  TBD 

OWNER:   CITY OF LOUISVILLE, COLORADO 

 

 

DATE ISSUED:  ________________________ EFFECTIVE DATE: ___________________ 

 

You are directed to proceed promptly with the following change(s): 

 

Description:   

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 

Purpose of Work Change Directive: 

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 

Attachments (List documents supporting change): 

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 

If a claim is made that the above change(s) have affected Contract Price of Contract Times any claim for a Change Order based 

thereon will involve one or more of the following methods of determining the effect of the change(s). 

 

Method of determining change in  Method of determining change in 

Contract Price:  Contract Times: 

 

 Unit Prices    Contractor’s Records  

 Lump Sum    Engineer’s Records  

 Other    Other  

   

   

   

 

Estimated increase (decrease) in Contract Price: Estimated increase (decrease) in Contract Times 

$_____________________________________________ Substantial Completion: _______________days; 

If the change involves an increase, the estimated amount  Ready for final payment: ______________days. 

is not to be exceeded without further authorization. If the change involves an increase, the estimated 

times are not to be exceeded without further 

authorization. 

 

RECOMMENDED:  ACCEPTED: 

 

 _______________________________________________    ___________________________________________  

ENGINEER   CONTRACTOR 

 

BY:   _______________________________________   BY:   _______________________________________  
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Application for Payment Form 
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Contractor’s Proposal Request Form 
(Not a Change Order) 

 

Date Submitted: __________________ No. _______ 

 

 

TO:    __________________________________  

 

PROJECT:   2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER:  TBD 

OWNER:   CITY OF LOUISVILLE, COLORADO 

 

 

We hereby request the cost of the following proposed change in the Contract. A breakdown of the proposed cost is attached. 

 

Description of the proposed change: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

All work shall be in accordance with the terms, stipulations, and conditions of the Contract Documents. If the Work herein 

requested is approved by Change Order, the time of completion will be (increased), (decreased), (unchanged) by  _______ 

calendar days. 

 

New Substantial Completion Date:  _____________________, 2025. 

 

This change will: 

 

 ___  Increase the Contract by    $ _________________  

 ___  Decrease the Contract by    $ _________________  

 ___  No change in the Contract 

 

 

SUBMITTED BY CONTRACTOR     CITY OF LOUISVILLE      

 

BY:   ___  Contractor’s Proposal Request Accepted 

 

DATE:  ___  Contractor’s Proposal Request Not Accepted 

 

DATE:  BY:          

 

   DATE:      

  

 

   TITLE:       
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Contractor’s Overtime Request Form 

 

 

Date Submitted: ____________________________, 2025 

 

 

TO:    __________________________________  

 

PROJECT:   2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER:  TBD 

OWNER:   CITY OF LOUISVILLE, COLORADO 

 

 

We hereby request to perform work on overtime in accordance with the terms, stipulations, and conditions of the Contract 

Documents.  

 

Requested date of overtime work:  ____________________________, 2025 

 

Requested hours of overtime work: ___________ (a. m./p. m.) to ___________ (a. m./p. m.) 

 

Description of proposed overtime work: 

 

 

 

 

 

 

 

No extra payment will be paid to the CONTRACTOR by the OWNER due to labor overtime or other increased costs of performing 

the Work on Friday afternoons, Saturdays, or at night. Should the CONTRACTOR desire to work on Friday afternoons or at night 

between the hours of 5:00 p.m. and 8:00 p.m., Monday-Thursday, or from 3:30 p.m. to 8:00 p.m. Friday, the CONTRACTOR shall 

submit a written request to the ENGINEER 24 hours prior. If approval is given by ENGINEER to CONTRACTOR for authorized 

overtime work, ENGINEER and ENGINEER's authorized personnel will charge overtime and other incidental administrative 

expenses necessary for performing inspections on Friday afternoons, or at night between the hours of 5:00 p.m. and 8:00 p.m., 

Monday-Thursday and 3:30 p.m. to 8:00 p.m. Friday, the CONTRACTOR will be responsible to pay for all such rates and charges, 

and shall not be granted a Contract Price increase for such charges. 

 

Hours of overtime work shall only be allowed from 5:00 p.m. to 8:00 p.m. Monday thru Thursday, and from 3:30 p.m. to 

8:00 p.m. Friday. 

 

 

 

SUBMITTED BY CONTRACTOR  CITY OF LOUISVILLE 

 

BY:   _______________________________________________    Contractors Proposal Request Accepted 

 

TITLE:  ____________________________________________    Contractors Proposal Request Not Accepted 

 

DATE:     BY:  ____________________________________________  

 

   DATE:  __________________________________________  

 

   TITLE:   __________________________________________  
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Certificate of Substantial Completion Form 

 

 

TO: __________________________________ 

 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:   CITY OF LOUISVILLE, COLORADO 

 

 

This Certificate of Substantial Completion applies to all Work under the Contract Documents or to the following 

specified parts thereof: 

 

 

 

 

 

 

 

 

 

The Work to which this Certificate applies has been inspected by authorized representatives of OWNER, and that 

Work is hereby declared to be substantially complete in accordance with the Contract Documents on 

 

_____________________ 

DATE OF SUBSTANTIAL COMPLETION 

 

 

A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-inclusive, and the 

failure to include an item in the list does not alter the responsibility of CONTRACTOR to complete all the Work in 

accordance with the Contract Documents. The items in the tentative list shall be completed or corrected by 

CONTRACTOR within twenty (20) days of the issuance of this Certificate of Substantial Completion. 

 

CONTRACTOR shall maintain all contractual responsibilities until Final Acceptance. 

 

The following documents are attached to and made a part of this Certificate of Substantial Completion: 

 

Attachments: 

 

 ______________________________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

 ______________________________________________________________________________________________  

 

 

 

(For items to be attached see definition of Substantial Completion as supplemented and other specifically noted 

conditions precedent to achieving Substantial Completion as required by the Contract Documents.) 
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CERTIFICATE OF SUBSTANTIAL COMPLETION CONTINUED 

 

 

This certificate does not constitute an acceptance of Work or start of the guarantee period nor its release of 

CONTRACTOR's obligation to complete the Work in accordance with the Contract Documents. Issuance of 

Substantial Completion does not commence the guarantee period with this certificate. 

 

 

 

CITY OF LOUISVILLE, COLORADO ACCEPTED BY CONTRACTOR 

 

 

BY:   ____________________________________  BY:    ___________________________________  

 

TITLE:  ____________________________________  TITLE:  ___________________________________  

 

DATE:  ____________________________________  DATE:  ___________________________________  
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Final Inspection Report Form 

 

DATE: ______________, 2025 

 

TO:   

 

 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

 

 

The ENGINEER has performed final inspection of the Work, and accepts the Work subject to the 

Contractor's performance and completion of the following repairs, corrections and/or replacements: 

 

 ___________________________________________________________________________________  

 

 ___________________________________________________________________________________  

 

 ___________________________________________________________________________________  

 

 ___________________________________________________________________________________  

 

 ___________________________________________________________________________________  

 

 ___________________________________________________________________________________  

 

 ___________________________________________________________________________________  

 

 

 

The ENGINEER does / does not (circle) hereby finally accept the work, and hereby certifies that the 

Contractor is eligible to receive final payment of the Work. 

 

CITY OF LOUISVILLE, COLORADO CONTRACTOR 

 

 

 

BY:  ________________________________  BY:   _______________________________  

 

TITLE:  ________________________________  TITLE:  _______________________________  

 

DATE:   ________________________________  DATE:  _______________________________  
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Certificate of Final Completion Form 

 

DATE: ______________, 2025 

 

TO:   

 

 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

 

 

This Certificate of Final Completion applies to all Work under the Contract Documents, or to the following 

specified parts thereof: 

 

(specify) _________________________________________________________________________________  

 

 

 

 

 

 

The Work to which this Certificate applies has been inspected by authorized representatives of the ENGINEER 

and the Work is hereby declared to be complete in accordance with the Contract Documents on 

 

 

_____________________ 

DATE OF FINAL COMPLETION 

 

 

 

In consideration therefor, the OWNER agrees to make Final Payment to Contractor of all amounts retained by 

OWNER, except such amounts that are subject to verified claims pursuant to Section 38-26-107, C.R.S, if any. 

 

 

 

 

CITY OF LOUISVILLE, COLORADO CONTRACTOR 

  

 

 

BY:  _________________________________  BY:   _________________________________  

 

TITLE:  _________________________________  TITLE:  _________________________________  

 

DATE:   _________________________________  DATE:  _________________________________  
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Guarantee Period Inspection Report Form 

 

DATE: ______________, 2025 

 

TO:   

 

 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

 

 

The ENGINEER's authorized representative performed the guarantee period inspection on 

______________, 20 ___, which guarantee was originally due to expire on _________________, 20___. 

 

The ENGINEER hereby determines that the project has ___/ has not ___ satisfactorily met the conditions 

required to pass the guarantee period inspection. 

 

The identified following items of Work are defective and must be repaired, corrected, and/or replaced: 

 

 

 

 

 

 

 

 

 

 

 

The guarantee period shall be extended for the items listed above until the following date:   

 

___________________, 2025 

 

 

 

CITY OF LOUISVILLE, COLORADO CONTRACTOR 

 

 

BY:  ________________________________  BY:   _______________________________  

 

TITLE:  ________________________________  TITLE:  _______________________________  

 

DATE:   ________________________________  DATE:  _______________________________  
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Final Claim Release & Acceptance Form 

 

 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

 

 

 Application for Payment Number:  __________________  

 Application for Payment Amount:  __________________  

 Application for Payment Date:  __________________  

 

For valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the undersigned 

hereby releases the City of Louisville, Colorado, and waives all rights of the undersigned to file a claim for 

material, equipment, tools, machinery, or services heretofore furnished for use in and for labor heretofore 

performed upon the construction, alteration, addition to or repair of the structure or improvements described 

in the Contract Documents as: 

 

 Project: 2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

   

 

 Description of Property: VARIOUS LOCATIONS, CITY OF LOUISVILLE   

 

 Owner: CITY OF LOUISVILLE, COLORADO   

 

We acknowledge that the foregoing is an adequate description of the real property and improvements to which 

this Claim Release pertains inasmuch as the foregoing description is the description given in the Contract 

Documents, which govern the performance of the Work for which consideration has been received. 

 

In executing this release, we certify that all claims for labor or materials, or both, furnished or performed by 

the undersigned or on our behalf by our material suppliers or subcontractors have been paid or that 

satisfactory arrangements for payment have been made and we hereby waive and release any and all rights, 

claims and liens which the undersigned may now or hereafter have, claim or assert against the project, the 

Owner, or any funds in Owner’s possession or control concerning the project, or against all land and any 

improvements and appurtenances to the land improved by the project. 

 

In consideration of the final payment made or to be made to the undersigned and to induce said payment, we 

hereby further release and forever discharge the City of Louisville, its officers and employees, from any and all 

liability, actions, causes of action, claims, demands, damages, costs, loss of services, loss of properties, expenses, 

compensation and any and all consequential damages or injuries, which the undersigned may now or hereafter 

have, claim or assert on account of, relating to, or in any way arising out of the above described project. 

 

In further consideration of the payment made or to be made to the undersigned and to induce said payment, 

we agree to defend and indemnify the City of Louisville, its officers and employees from any claim or claims on 

the part of our material suppliers, laborers, employees, servants, and agents, or subcontractors arising from 

our work on this project, and we further agree to fully satisfy any such claim brought against the City of 

Louisville and reimburse the City of Louisville for any and all costs, including reasonable attorney fees, which it 

may incur as a result of such claims. 
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FINAL CLAIM RELEASE & ACCEPTANCE CONTINUED 

 

As contactor on the above described project, we further accept the pay quantities and final payment indicated 

on the final payment application as correct. The above noted final payment of $_________  results in total 

cumulative payment of $_________ for this project. By accepting this final payment, we accept that the final 

payment application is full and complete, that no other or further amounts are due to the undersigned, and 

we hereby waive and release all rights, claims, and liens arising from the completion of work under the Contract 

Documents. 

 

The undersigned representative certifies to have full authority to execute this instrument and to bind the 

contractor to all statement and provisions herein contained. 

 

 

     

PRIME CONTRACTOR 
 

 

By:     

 
President 

  
 

Date:     
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Claim Release – Subcontractor/Supplier 

 

 

PROJECT:  2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

PROJECT NUMBER: TBD 

OWNER:  CITY OF LOUISVILLE, COLORADO 

 

 

For valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the undersigned 

hereby releases the City of Louisville, Colorado, and waives all rights of the undersigned to file a claim for 

material, equipment, tools, machinery, or services heretofore furnished for use in and for labor heretofore 

performed upon the construction, alteration, addition to or repair of the structure or improvements described 

in the Contract Documents as: 

 

 Project: 2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

   

 

 Description of Property: VARIOUS LOCATIONS, CITY OF LOUISVILLE   

 

 Owner: CITY OF LOUISVILLE, COLORADO    

 

We acknowledge that the foregoing is an adequate description of the real property and improvements to which 

this Claim Release pertains inasmuch as the foregoing description is the description given in the Contract 

Documents, which govern the performance of the Work for which consideration has been received. 

 

In executing this release, we certify that all claims for labor or materials, or both, furnished or performed by 

the undersigned or on our behalf by our material suppliers or subcontractors have been paid or that 

satisfactory arrangements for payment have been made, and we hereby waive and release any and all rights, 

claims and liens which the undersigned may now or hereafter have, claim or assert against the project, the 

Owner, or any funds in Owner’s possession or control concerning the project, or against all land and any 

improvements and appurtenances to the land improved by the project. 

 

In consideration of the final payment made or to be made to the undersigned and to induce said payment, we 

hereby further release and forever discharge the City of Louisville, its officers and employees, from any and all 

liability, actions, causes of action, claims, demands, damages, costs, loss of services, loss of properties, expenses, 

compensation and any and all consequential damages or injuries, which the undersigned may now or hereafter 

have, claim or assert on account of, relating to, or in any way arising out of the above described project. 

 

In further consideration of the payment made or to be made to the undersigned and to induce said payment, 

we agree to defend and indemnify the City of Louisville, its officers and employees from any claim or claims on 

the part of our material suppliers, laborers, employees, servants, and agents, or subcontractors arising from 

our work on this project, and we further agree to fully satisfy any such claim brought against the City of 

Louisville and reimburse the City of Louisville for any and all costs, including reasonable attorney fees, which it 

may incur as a result of such claims. 

 

 

SUPPLIER OR SUBCONTRACTOR 
 

PRIME CONTRACTOR 

By:   By:  

 
President 

  
President 
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Date:   Date:  
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General Conditions 

 

Article 1. Definitions  
 

Wherever used in these General Conditions or in the other Contract Documents the following terms have 

the meanings indicated which are applicable to both the singular and plural thereof: 

 

1.0 Abnormal Weather - Snowfall, rainfall, freezing temperatures, or wind conditions, in excess of 

those encountered in the project area of Boulder County during the past 10 years that 

necessitates cessation of Work and causes consequence to the project. 

 

1.1 Addenda - Written or graphic instruments issued prior to the opening of Bids, which clarify, 

correct or change the Bidding Requirements or the Contract Documents. 

 

1.2 Agreement - The written contract between OWNER and CONTRACTOR covering the Work to be 

performed; other Contract Documents are attached to the Agreement and made a part thereof 

as provided therein. 

 

1.3 Application for Payment - The form accepted by ENGINEER which is to be used by CONTRACTOR 

in requesting progress or final payments and which is to be accompanied by such supporting 

documentation as is required by the Contract Documents. 

 

1.4 Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing 

asbestos fibers into the air above current action levels established by the United States 

Occupational Safety and Health Administration. 

 

1.5 Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices 

for the Work to be performed. 

 

1.6 Bidding Documents - The advertisement or invitation to Bid, instructions to Bidders, the Bid form, 

and the proposed Contract Documents (including all Addenda issued prior to receipt of Bids). 

 

1.7 Bidding Requirements - The advertisement or invitation to Bid, instructions to bidders, and the 

Bid form. 

 

1.8 Bonds - Performance and Payment bonds and other instruments of security. 

 

1.9 Change Order - A document recommended by ENGINEER, which is signed by CONTRACTOR and 

OWNER and authorizes an addition, deletion, or revision in the Work, or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

 

1.10 Contract Day - A Contract Day specifies that construction will be completed Monday through 

Sunday, excluding OWNER-observed holidays and Abnormal Weather days. 
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1.11 Contract Documents - The Agreement, Addenda (which pertain to the Contract Documents), 

CONTRACTOR's Bid (including documentation accompanying the Bid and any post Bid 

documentation submitted prior to the Notice Award) when attached as an exhibit to the 

Agreement, the Notice to Proceed, the Bonds, these General Conditions, the Supplementary 

Conditions, the Specifications and the Drawings as the same are more specifically identified in the 

Agreement, together with all Written Amendments, Change Orders, Work Change Directives, 

Field Orders, and ENGINEER's written interpretations and clarifications issued pursuant to 

paragraphs 3.5, 3.6.1, and 3.6.3 on or after the Effective Date of the Agreement. Shop Drawing 

submittals approved pursuant to paragraphs 6.26 and 6.27 and the reports and drawings referred 

to in paragraphs 4.2.1.1 and 4.2.2.2 are not Contract Documents. 

 

1.12 Contract Price - The monies payable by OWNER to CONTRACTOR for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the provisions 

of paragraph 11.9.1 in the case of Unit Price Work). 

 

1.13 Contract Times - The numbers of days or the dates stated in the Agreement: (i) to achieve 

Substantial Completion, and (ii) to complete the Work so that it is ready for final payment as 

evidenced by ENGINEER's written recommendation of final payment in accordance with 

paragraph 14.13. 

 

1.14 CONTRACTOR - The person, firm, or corporation with whom OWNER has entered into the 

Agreement. 

 

1.15 Defective - An adjective which when modifying the work refers to Work that is unsatisfactory, 

faulty or deficient, in that it does not conform to the Contract Documents, or does not meet the 

requirements of any inspection, reference standard, test or approval referred to in the Contract 

Documents, or has been damaged prior to ENGINEER's recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by OWNER at Substantial Completion 

in accordance with paragraph 14.8 or 14.10). 

 

1.16 Drawings - The drawings that show the scope, extent, and character of the Work to be furnished 

and performed by CONTRACTOR and which have been prepared or approved by ENGINEER and 

are referred to in the Contract Documents. Shop drawings are not Drawings as so defined. 

 

1.17 Effective Date of the Agreement - The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated it means the date on which the Agreement is signed and 

delivered by the last of the two parties to sign and deliver. 

 

1.18 ENGINEER - The word "ENGINEER" refers to the City of Louisville, Director of Public Works or his 

authorized representative, designated by the OWNER as its Engineering representative. 

 

1.19 OWNER’s Consultant - A person, firm, or corporation having a contract with OWNER to furnish 

services as OWNER’s independent professional associate or consultant with respect to the Project 

and who is identified as such in the Supplementary Conditions. 

 

1.20 Field Order - A written order issued by ENGINEER which orders minor changes in the Work in 

accordance with paragraph 9.5 but which does not involve a change in the Contract Price or the 

Contract Times. 
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1.21 General Requirements - Sections of Division 1 of the Specifications. 

1.22 Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 

of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

 

1.23 Laws and Regulation: Laws or Regulations - Any and all applicable laws, rules, regulations, 

ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 

courts having jurisdiction. 

 

1.24 Liens - Liens, charges, security interests, or encumbrances upon real property or personal 

property. 

 

1.25 Milestone - A principal event specified in the Contract Documents relating to an intermediate 

completion date or time prior to Substantial Completion of all the Work. 

 

1.26 Notice of Award - The written notice by OWNER to the apparent successful bidder stating that 

upon compliance by the apparent successful bidder with the conditions precedent enumerated 

therein, within the time specified, OWNER will sign and deliver the Agreement. 

 

1.27 Notice to Proceed - A written notice given by OWNER to CONTRACTOR (with a copy to ENGINEER) 

fixing the date on which the Contract Times will commence to run and on which CONTRACTOR 

shall start to perform CONTRACTOR's obligations under the Contract Documents. 

 

1.28 OWNER - The public body or authority, corporation, association, firm, or person with whom 

CONTRACTOR has entered into the Agreement and for whom the Work is to be provided. 

 

1.29 Partial Utilization - Use by OWNER of a substantially completed part of the Work for the purpose 

for which it is intended (or a related purpose) prior to Substantial Completion of all the Work. 

 

1.30 PCBs - Polychlorinated biphenyls. 

 

1.31 Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch 

absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed 

with other non-Hazardous Wastes and crude oils. 

 

1.32 Plans - The term plans as used in these Contract Documents shall have the same meaning as 

Drawings. 

 

1.33 Product - Includes materials, equipment, and systems. 

 

1.34 Project - The total construction of which the Work to be provided under the Contract Documents 

may be the whole, or a part as indicated elsewhere in the Contract Documents. 

 

1.35 Provide - Furnish and install specified materials and equipment unless the context requires 

otherwise. 

 

1.36 Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic 

Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 
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1.37 Resident Project Representative - The authorized representative of ENGINEER who may be 

assigned to the site or any part thereof. 

1.38 Samples - Physical examples of materials, equipment, or workmanship that are representative of 

some portion of the Work and which establish the standards by which such portion of the Work 

will be judged. 

 

1.39 Shop Drawings - All drawings, diagrams, illustrations, schedules, and other data or information 

which are specifically prepared or assembled by or for CONTRACTOR and submitted by 

CONTRACTOR to illustrate some portion of the Work. 

 

1.40 Specifications - Those portions of the Contract Documents consisting of written technical 

descriptions of materials, equipment, construction systems, standards, and workmanship as 

applied to the Work and certain administrative details applicable thereto. 

 

1.41 Subcontractor - An individual, firm, or corporation having a contract with CONTRACTOR or with 

any other Subcontractor for the performance of a part of the Work at the site. 

 

1.42 Substantial Completion - The Work (or a specified part thereof) has progressed to the point 

where, in the opinion of ENGINEER as evidenced by ENGINEER's definitive certificate of 

Substantial Completion, it is sufficiently complete, in accordance with the Contract Documents, 

so that the Work (or specified part) can be utilized for the purposes for which it is intended; or if 

no such certificate is issued, when the Work is complete and ready for final payment as evidenced 

by ENGINEER's written recommendation of final payment in accordance with paragraph 14.13. 

The terms "substantially complete" and "substantially completed" as applied to all or part of the 

Work refer to Substantial Completion thereof. 

 

1.43 Supplementary Conditions - The part of the Contract Documents which amends or supplements 

these General Conditions. 

 

1.44 Supplier - A manufacturer, fabricator, supplier, distributor, material man, or vendor having a 

direct contract with CONTRACTOR or with any Subcontractor to furnish materials or equipment 

to be incorporated in the Work by CONTRACTOR or any Subcontractor. 

 

1.45 Underground Facilities - All pipeline, conduits, ducts, cables, wires, manholes, vaults, tanks, 

tunnels, or other such facilities or attachments, and any encasements containing such facilities 

which have been installed underground to furnish any of the following services or materials: 

electricity, gases, steam, liquid petroleum products, telephone or other communications, cable 

television, sewage and drainage removal, traffic or other control systems, or water. 

 

1.46 Unit Price Work - Work to be paid for on the basis of unit prices. 

 

1.47 Work - The entire completed construction or the various separately identifiable parts thereof 

required to be furnished under the Contract Documents. Work includes and is the result of 

performing or furnishing labor and furnishing and incorporating materials and equipment into the 

construction, and performing or furnishing services and furnishing documents, all as required by 

the Contract Documents. 

 

1.48 Work Change Directive - A written directive to CONTRACTOR, issued on or after the Effective Date 

of the Agreement and signed by OWNER and recommended by ENGINEER, ordering an addition, 
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deletion or revision in the Work, or responding to differing or unforeseen physical conditions 

under which the Work is to be performed as provided in paragraph 4.2 or 4.3 or emergencies 

under paragraph 6.23. A Work Change Directive will not change the Contract Price or the Contract 

Times, but is evidence that the parties expect that the change directed or documented by a Work 

Change Directive will be incorporated in a subsequently issued Change Order following 

negotiations by the parties as to its effect, if any, on the Contract Price or Contract Times as 

provided in paragraph 10.2. 

 

1.49 Written Amendment - A written amendment of the Contract Documents, signed by OWNER and 

CONTRACTOR on or after the Effective Date of the Agreement and normally dealing with the non-

engineering or non-technical rather than strictly construction-related aspects of the Contract 

Documents. 

 

 

Article 2. Preliminary Matters  
 

Delivery of Bonds 

 

2.1 When CONTRACTOR delivers the executed Agreement to OWNER, CONTRACTOR shall also deliver 

to OWNER such Bonds and Certificates of Insurance as CONTRACTOR may be required to furnish 

in accordance with Article 5. 

 

Copies of Documents 

 

2.2 OWNER shall furnish to CONTRACTOR up to four copies of the contract documents for the 

execution of the Work. Additional copies will be furnished, upon request, at the cost of 

reproduction. 

 

Commencement of Contract Times; Notice to Proceed 

 

2.3 The Contract Times will commence to run on the day indicated in the Notice to Proceed. Timing 

and completion of the 2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & 

VERIFICATION  is based on 53 contract days, assuming a notice to proceed issued on March 29, 

2025. The OWNER has set the proposed project schedule and plans to implement the following 

schedule for this project. The CONTRACTOR shall be required to start construction on or before 

the start date listed below: 

 

Proposed Project Schedule 

 

Advertisement…………………………………………………… ....................... February 14 & February 19, 2025 

Pre-Bid Conference ............................................................................................... February 24, 2025 

Deadline for Questions………………………………………………………………………………........February 25, 2025 

Prequalification Deadline……………………………………………………………………………...... February 26, 2025 

Bid Opening ................................................................................................................. March 4, 2025 

Contract Award by City Council ................................................................................ March 18, 2025 

Notice of Award Issued ............................................................................................. March 19, 2025 

Pre-Construction Conference ................................................................................... March 25, 2025 

Bonds & Insurance Certificates due .......................................................................... March 31, 2025 

Contract Agreement Executed .................................................................................. March 31, 2025 
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Notice to Proceed Issued .......................................................................................... March 31, 2025 

Contract Time Commences to run ............................................................................ March 31, 2025 

Substantial Completion ................................................................................................ June 27, 2025 

 

 

Starting the Work 

 

2.4 CONTRACTOR shall start to perform the Work on the date when the Contract Times commence 

to run, but no Work shall be done at the site prior to the date on which the Contract Times 

commence to run. 

 

Before Starting Construction 

 

2.5 Before undertaking each part of the Work, CONTRACTOR shall carefully study and compare the 

Contract Documents and check and verify pertinent figures shown thereon and all applicable field 

measurements. CONTRACTOR shall promptly report in writing to ENGINEER any conflict, error, 

ambiguity or discrepancy which CONTRACTOR may discover and shall obtain a written 

interpretation or clarification from ENGINEER before proceeding with any Work affected thereby; 

however, CONTRACTOR shall not be liable to OWNER or ENGINEER for failure to report any 

conflict, error, ambiguity, or discrepancy in the Contract Documents, unless CONTRACTOR knew 

or reasonably should have known thereof. 

 

2.6 Within ten days after the Effective Date of the Agreement (unless otherwise specified in the 

General Requirements), CONTRACTOR shall submit to ENGINEER for review: 

 

2.6.1 A preliminary progress schedule indicating the times (numbers of days or dates) 

for starting and completing the various stages of the Work, including any 

Milestone specified in the Contract Documents; 

 

2.6.2 A preliminary schedule of Shop Drawing and Sample submittals which will list 

each required submittal and the times for submitting, reviewing and processing 

such submittal. 

 

Preconstruction Conference 

 

2.7 Before any Work at the site is started, a conference attended by CONTRACTOR, ENGINEER, and 

others as appropriate will be held to establish a working understanding among the parties as to 

the Work and to discuss the schedules referred to in paragraph 2.6, procedures for handling Shop 

Drawings and other submittal(s), processing Applications for Payment, and maintaining required 

records. 

 

Initially Acceptable Schedules 

 

2.8 Unless otherwise provided in the Contract Documents, at least ten days before submission of the 

first Application for Payment a conference attended by CONTRACTOR, ENGINEER, and others as 

appropriate will be held to review the Application for Payment for acceptability to ENGINEER. No 

progress payment shall be made to CONTRACTOR until the schedules are submitted to and 

acceptable to ENGINEER as provided below. The progress schedule will be acceptable to 

ENGINEER as providing an orderly progression of the Work to completion within any specified 
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Milestones and the Contract Times, but such acceptance will neither impose on ENGINEER 

responsibility for the sequencing, scheduling, or progress of the Work nor interfere with or relieve 

CONTRACTOR from CONTRACTOR's full responsibility therefor. CONTRACTOR's schedule of Shop 

Drawing and Sample submissions will be acceptable to ENGINEER as providing a workable 

arrangement for reviewing and processing the required submittals. 

 

 

Article 3. Contract Documents: Intent, Amending, Reuse  
 

Intent 

 

3.1 The Contract Documents comprise the entire agreement OWNER and CONTRACTOR concerning 

the Work. The Contract Documents are complementary; what is called for by one is as binding as 

if called for by all. The Contract Documents will be construed in accordance with the law of the 

place of the Project. 

 

3.2 It is the intent of the Contract Documents to describe a functionally complete Project (or part 

thereof) to be constructed in accordance with the Contract Documents. Any Work, materials, or 

equipment that may reasonably be inferred from the Contract Documents or from prevailing 

custom or trade usage as being required to produce the intended result will be furnished and 

performed whether or not specifically called for. When words or phrases, which have a well-

known technical or construction industry or trade meaning, are used to describe Work, materials 

or equipment, such words or phrases shall be interpreted in accordance with that meaning. 

Clarifications and interpretations of the Contract Documents shall be issued by ENGINEER as 

provided in paragraph 9.4. 

 

Reference to Standards & Specifications of Technical Societies; Reporting and Resolving Discrepancies 

3.3  

 

3.3.1. Reference to standards, specifications, manuals, or codes of any technical society, 

organization or association, or to the Laws or Regulations of any governmental 

authority, whether such reference be specific or by implication, shall mean the 

latest standard, specification, manual, code, or Laws or Regulations in effect at 

the time of opening of Bids (or, on the Effective Date of the Agreement if there 

were no Bids), except as may be otherwise specifically stated in the Contract 

Documents. 

 

3.3.2 If, during the performance of the Work, CONTRACTOR discovers any conflict, 

error ambiguity or discrepancy within the Contract Documents or between the 

Contract Documents and any provision of any such Law or Regulation applicable 

to the performance of the Work or of any such standard, specification, manual or 

code or of any instruction of any Supplier referred to in paragraph 6.5, 

CONTRACTOR shall report it to ENGINEER in writing at once, and, CONTRACTOR 

shall not proceed with the Work affected thereby (except in an emergency as 

authorized by paragraph 6.23) until an amendment or supplement to the 

Contract Documents has been issued by one of the methods indicated in 

paragraph 3.5 or 3.6; provided, however, that CONTRACTOR shall not be liable to 

OWNER or ENGINEER for failure to report any such conflict, error, ambiguity or 

discrepancy unless CONTRACTOR knew or reasonably should have known 
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thereof. Upon notification to the ENGINEER, the CONTRACTOR shall proceed with 

other parts of the Work not affected by the conflict, error, ambiguity, or 

discrepancy. 

 

3.3.3 Except as otherwise specifically stated in the Contract Documents or as may be 

provided by amendment or supplement thereto issued by one of the methods 

indicated in paragraph 3.5 or 3.6, the provisions of the Contract Documents shall 

take precedence in resolving any conflict, error, ambiguity or discrepancy 

between the provisions of the Contract Documents and: 

 

3.3.3.1 The provisions of any such standard, specification, manual, code, 

or instruction (whether or not specifically incorporated by 

reference in the Contract Documents); or 

 

3.3.3.2 The provisions of any such Laws or Regulations applicable to the 

performance of the Work (unless such an interpretation of the 

provisions of the Contract Documents would result in violation of 

such Law or Regulation). 

 

No provision of any such standard, specification, manual, code, or instruction shall be effective to 

change the duties and responsibilities of OWNER, CONTRACTOR, or ENGINEER, or any of their 

subcontractors, consultants, agents, or employees from those set forth in the Contract 

Documents, nor shall it be effective to assign to OWNER, ENGINEER, or any of ENGINEER's 

Consultants, agents or employees any duty or authority to supervise or direct the furnishing or 

performance of the Work or any duty or authority to undertake responsibility inconsistent with 

the provisions of paragraph 9.13 or any other provision of the Contract Documents. 

 

3.4 Whenever in the Contract Documents the terms "as ordered", "as directed", "as required", "as 

allowed", "as approved", or terms of like effect or import are used, or the adjectives "reasonable", 

"suitable", "acceptable", "proper", or "satisfactory" or adjectives of like effect or import are used 

to describe a requirement, direction, review, or judgment of ENGINEER as to the Work, it is 

intended that such requirement, direction, review, or judgment will be solely to evaluate, in 

general, the completed Work for compliance with the requirements of and information in the 

Contract Documents and conformance with the design concept of the completed Project as a 

functioning whole as shown or indicated in the Contract Documents (unless there is a specific 

statement indicating otherwise). The use of any such term or adjective shall not be effective to 

assign to ENGINEER any duty or authority to supervise or direct the furnishing or performance of 

the Work or any duty or authority to undertake responsibility contrary to the provisions of 

paragraph 9.13 or any other provision of the Contract Documents. 

 

Amending and Supplementing Contract Documents 

 

3.5 The Contract Documents may be amended to provide for additions, deletions, and revisions in 

the Work or to modify the terms and conditions thereof in one or more of the following ways: 

 

3.5.1 a formal Written Amendment, 

 

3.5.2 a Change Order (pursuant to paragraph 10.4), or 
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3.5.3 a Work Change Directive (pursuant to paragraph 10.1). 

 

3.6 In addition, the requirements of the Contract Documents may be supplemented, and minor 

variations and deviations in the Work may be authorized, in one or more of the following ways: 

 

3.6.1 a Field Order (pursuant to paragraph 9.5), 

 

3.6.2 ENGINEER's approval of a Shop Drawing or Sample (pursuant to paragraphs 6.26 

and 6.27), or 

 

3.6.3 ENGINEER's written interpretation or clarification (pursuant to paragraph 9.4). 

 

Reuse of Documents 

 

3.7 CONTRACTOR, and any Subcontractor or Supplier or other person or organization performing or 

furnishing any of the Work under a direct or indirect contract with OWNER (i) shall not have or 

acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents 

(or copies of any thereof) prepared by or bearing the seal of Engineer or Engineer's Consultant, 

and (ii) shall not reuse any of such Drawings, Specifications, other documents or copies on 

extensions of the Project or any other project without written consent of OWNER and ENGINEER 

and specific written verification or adaption by ENGINEER. 

 

 

Article 4. Availability of Lands; Subsurface and Physical Conditions, Reference Points 

 

Availability of Lands 

 

4.1 OWNER shall furnish, as indicated in the Contract Documents, the lands upon which the Work is 

to be performed, rights-of-way and easements for access thereto, and such other lands which are 

designated for the use of CONTRACTOR. OWNER shall identify any encumbrances or restrictions 

not of general application but specifically related to use of lands so furnished with which 

CONTRACTOR will have to comply in performing the Work. Easements for permanent structures 

or permanent changes in existing facilities will be obtained and paid for by OWNER, unless 

otherwise provided in the Contract Documents. If CONTRACTOR and OWNER are unable to agree 

on entitlement to or the amount or extent of any adjustments in the Contract Price or the Contract 

Times as a result of any delay in OWNER's furnishing these lands, rights-of-way or easements, 

CONTRACTOR may make a claim therefor as provided in Articles 11 and 12. CONTRACTOR shall 

provide for all additional lands and access thereto that may be required for temporary 

construction facilities or storage of materials and equipment. 

 

Subsurface and Physical Conditions 

 

4.2 BIDDERs are responsible for examining and determining for themselves the location and nature 

of the proposed Work, the amount and character of the labor and materials required therefor, 

and the difficulties, which may be encountered. BIDDERs may not rely on oral or written 

representations made by the OWNER, including reports and drawings identified pursuant to 4.2.1 

and subparagraphs thereof, unless the OWNER has guaranteed in writing that such 

representation is factually accurate, and by submitting a Bid, each BIDDER waives all liability for 

any error in any representation made by the OWNER to the BIDDER. BIDDERs shall inspect the site 
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and its surroundings and conduct such supplementary examinations, investigations, and tests 

concerning conditions at or contiguous to the site (including surface, and subsurface) which may 

affect cost, progress, performance, or furnishing of the Work or which relate to any aspect of the 

means, methods, techniques, sequences, or procedures of construction to be employed by 

BIDDER and safety precautions and programs incident thereto for performing the Work in 

accordance with the Contract Documents. By failing to make such an inspection, the BIDDER 

waives all rights to claim extra payment or time extensions due to unexpected conditions, which 

could have been determined had the site been reasonably inspected. If concealed or unknown 

conditions differ materially from those ordinarily encountered and generally recognized as 

inherent in the Work, or differ materially from the conditions indicated in the Contract 

Documents, then an equitable adjustment in the Contract Price or in the Contract Time will be 

allowed by change order as provided in Article 11 or Article 12 respectively. By submitting a Bid, 

the BIDDER represents that the BIDDER's observations at the site are not inconsistent with the 

requirements of the proposed Contract Documents, unless otherwise noted by the BIDDER. 

 

Reports and Drawings 

4.2.1 Reference is made to the Supplementary Conditions for identification of: 

 

The following reports of explorations and tests of subsurface conditions at the 

site of the Work: 

 

Subsurface Conditions 

4.2.1.1 Those reports of explorations and tests of subsurface conditions 

at or contiguous to the site that have been utilized by ENGINEER 

in preparing the Contract Documents; and 

 

Report dated N/A, prepared by N/A entitled: N/A. The technical 

data contained in such report upon which CONTRACTOR may rely 

is N/A. 

 

Copies of these reports that are not included with Bidding 

Documents may be examined at ENGINEER's office during regular 

business hours. Please call for appointment. Copies of such 

reports are not available for distribution. These reports and 

drawings are not part of the Contract Documents, but the 

technical data contained therein upon which CONTRACTOR is 

entitled to rely as provided in GC-4.2 and as identified and 

established above are incorporated therein by reference. 

 

Physical Conditions 

4.2.1.2 Those drawings of physical conditions in or relating to existing 

surface or subsurface structures at or contiguous to the site 

(except Underground Facilities) that have been utilized by 

ENGINEER in preparing the Contract Documents. 

 

Limited Reliance by CONTRACTOR authorized; Technical Data 

4.2.2 Reports and drawings identified pursuant to paragraph 4.2 are not Contract 

Documents. Unless otherwise set forth in the Contract Documents or OWNER has 

otherwise guaranteed in writing that such representation is factually accurate, 
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CONTRACTOR may not rely upon or make any claim against the OWNER, 

ENGINEER, or ENGINEER's consultants with respect to the accuracy of any 

"technical data" contained in reports and drawings and CONTRACTOR may not 

rely upon or make any claim against the OWNER, ENGINEER, or ENGINEER's 

consultants with respect to: 

 

4.2.2.1 The completeness of such reports and drawings for 

CONTRACTOR's purposes, including, but not limited to, any 

aspects of the means, methods, techniques, sequences, and 

procedures of construction to be employed by CONTRACTOR and 

safety precautions and programs incident thereto, or 

 

4.2.2.2 other data, interpretations, opinions, and information contained 

in such reports or shown or indicated in such drawings, or 

 

4.2.2.3 any CONTRACTOR interpretation of or conclusion drawn from 

any "technical data" or any such data, interpretations, opinions, 

or information. 

 

4.2.3 CONTRACTOR shall not be entitled to any adjustment in the Contract Price or 

Times if: 

 

4.2.3.1 CONTRACTOR knew of the existence of such conditions at the 

time CONTRACTOR made a final commitment to OWNER in 

respect of Contract Price and Contract Times by the submission 

of a bid or becoming bound under a negotiated contract; or 

 

4.2.3.2 the existence of such condition could reasonably have been 

discovered or revealed as a result of any examination, 

investigation, exploration, test, or study of the site and 

contiguous areas required by the Bidding Requirements or 

Contract Documents to be conducted by or for CONTRACTOR 

prior to CONTRACTORs making such final commitment. 

 

If OWNER and CONTRACTOR are unable to agree on entitlement to or as to the amount or length of any 

such equitable adjustment in the Contract Price or Contract Times, a claim may be made therefor as 

provided in Articles 11 and 12. However, OWNER, ENGINEER, and ENGINEER's Consultants shall not be 

liable to CONTRACTOR for any claims, costs, losses, or damages sustained by CONTRACTOR on or in 

connection with any other project or anticipated project. 

 

Physical Conditions - Underground Facilities 

4.3  

 

Shown or Indicated 

4.3.1 The information and data shown or indicated in the Contract Documents with 

respect to existing Underground Facilities at or contiguous to the site is based on 

information and data furnished to OWNER or ENGINEER by the owners of such 

Underground Facilities or by others. 
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4.3.1.1 OWNER and ENGINEER shall not be responsible for the accuracy 

or completeness of any such information or data; and 

 

4.3.1.2 The cost of all of the following will be included in the Contract 

Price and CONTRACTOR shall have full responsibility for: (i) 

reviewing and checking all such information and data, (ii) locating 

all Underground Facilities shown or indicated in the Contract 

Documents, (iii) coordination of the Work with the owners of 

such Underground Facilities during construction, and (iv) the 

safety and protection of all such Underground Facilities as 

provided in paragraph 6.20 and repairing any damage thereto 

resulting from the Work. 

 

Not Shown or Indicated 

4.3.2 If an Underground Facility is uncovered or revealed at or contiguous to the site 

which was not shown or indicated in the Contract Documents, CONTRACTOR 

shall, promptly after becoming aware thereof and before further disturbing 

conditions affected thereby or performing any Work in connection therewith 

(except in an emergency as required by paragraph 6.23), identify the owner of 

such Underground Facility and give written notice to that owner and to OWNER 

and ENGINEER. CONTRACTOR shall be responsible for the safety and protection 

of such Underground Facility as provided in paragraph 6.20. CONTRACTOR shall 

be allowed an increase in the Contract Price or an extension of the Contract 

Times, or both, to the extent that they are attributable to the existence of any 

Underground Facility that was not shown or indicated in the Contract Documents 

and that CONTRACTOR did not know of and could not reasonably have been 

expected to be aware of or to have anticipated. If OWNER and CONTRACTOR are 

unable to agree on entitlement to or the amount or length of any such adjustment 

in Contract Price or Contract Times, CONTRACTOR may make a claim therefor as 

provided in Articles 11 and 12. However, OWNER, ENGINEER, and ENGINEER's 

Consultants shall not be liable to CONTRACTOR for any claims, costs, losses, or 

damages incurred or sustained by CONTRACTOR on or in connection with any 

other project or anticipated project. 

 

Reference Points 

 

4.4 OWNER shall provide engineering surveys to establish baseline and benchmarks for construction, 

which in ENGINEER's judgment are necessary to enable CONTRACTOR to proceed with the Work. 

CONTRACTOR shall be responsible for laying out the Work, shall protect and preserve the 

established reference points, and shall make no changes or relocations without the prior written 

approval of OWNER. CONTRACTOR shall report to ENGINEER whenever any reference point is lost 

or destroyed or requires relocation because of necessary changes in grades or locations and shall 

be responsible for the accurate replacement or relocation of such reference points by 

professionally qualified personnel. 

 

OWNER shall provide survey reference points, construction stakes, lines and grades required for 

the completion of the work specified in the specifications, on the plans, or in the Special 

Conditions. Additional staking requested by the Contractor will be at the CONTRACTOR's expense. 

When the CONTRACTOR requires staking, he shall notify the OWNER of his requirements in 
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writing a reasonable length of time in advance of starting work that require construction staking. 

Under no circumstances shall a notice of less than 2 contract days be considered a reasonable 

length of time. Failure of the CONTRACTOR to provide 2 contract days written notice to the 

OWNER of his staking requests shall relieve the OWNER from any responsibility for additional 

costs or delays caused by such failure. The CONTRACTOR shall carefully preserve stakes set by the 

OWNER. When stakes are destroyed or damaged, the CONTRACTOR will be charged for the cost 

of necessary replacement or restoration of stakes. The charge for replacement and restoration of 

stakes will be deducted from any moneys due or to become due the CONTRACTOR. 

 

Asbestos, PCBs Petroleum, Hazardous Waste, or Radioactive Material 

4.5  

 

4.5.1 OWNER shall be responsible for any Asbestos, PCBs, Petroleum, Hazardous 

Waste, or Radioactive Material uncovered or revealed at the site which was not 

shown or indicated in Drawings or Specifications or identified in the Contract 

Documents to be within the scope of the Work and which may present a 

substantial danger to persons or property exposed thereto in connection with the 

Work at the site. OWNER shall not be responsible for any such materials brought 

to the site by CONTRACTOR, Subcontractor, Suppliers, or anyone else for whom 

CONTRACTOR is responsible. 

 

4.5.2 CONTRACTOR shall immediately: (i) stop all Work in connection with such 

hazardous condition and in any area affected thereby (except in an emergency as 

required by paragraph 6.23), and (ii) notify OWNER and ENGINEER (and 

thereafter confirm such notice in writing). OWNER shall promptly consult with 

ENGINEER concerning the necessity for OWNER to retain a qualified expert to 

evaluate such hazardous condition or take corrective action, if any. CONTRACTOR 

shall not be required to resume Work in connection with such hazardous 

condition or in any such affected area until after OWNER has obtained any 

required permits related thereto and delivered to CONTRACTOR special written 

notice: (i) specifying that such condition and any affected area is or has been 

rendered safe for the resumption of Work, or (ii) specifying any special conditions 

under which such Work may be resumed safely. If OWNER and CONTRACTOR 

cannot agree as to entitlement to or the amount or extent of an adjustment, if 

any, in Contract Price or Contract Times as a result of such Work stoppage or such 

special conditions under which Work is agreed by CONTRACTOR to be resumed, 

either party may make a claim therefor as provided Articles 11 and 12. 

 

4.5.3 If after receipt of such special written notice CONTRACTOR does not agree to 

resume such Work based on a reasonable belief it is unsafe, or does not agree to 

resume such Work under such special conditions, then OWNER may order such 

portion of the Work that is in connection with such hazardous condition or in such 

affected area to be deleted from the Work. If OWNER and CONTRACTOR cannot 

agree as to entitlement to or the amount or extent of an adjustment, if any, in 

Contract Price or Contract Times as a result of deleting such portion of the Work, 

then either party may make a claim therefor as provided in Articles 11 and 12. 

OWNER may have such deleted portion of the Work performed by OWNER's own 

forces or others in accordance with Article 7. 
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4.5.4 The provisions of paragraphs 4.2 and 4.3 are not intended to apply to Asbestos, 

PCBs, Petroleum, Hazardous Waste, or Radioactive Material uncovered or 

revealed at the site. 

 

 

Article 5. Bonds and Insurance 

 

Performance, Payment, and Other Bonds 

 

5.1 CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount at least equal to 

the Contract Price as security for the faithful performance and payment of all CONTRACTOR's 

obligations under the Contract Documents. These Bonds shall remain in effect at least until one 

year after the date when final payment becomes due, except as provided otherwise by Laws or 

Regulations or by the Contract Documents. CONTRACTOR shall also furnish such other Bonds as 

are required by the Supplementary Conditions. All Bonds shall be in the form prescribed by the 

Contract Documents except as provided otherwise by Laws or Regulations and shall be executed 

by such sureties as are named in the current list of "Companies Holding Certificates of Authority 

as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published 

in Circular 570 (amended) by the Audit Staff, Bureau of Government Financial Operations, U.S. 

Treasury Department. All Bonds signed by an agent must be accompanied by a certified copy of 

such agent's authority to act. The CONTRACTOR shall furnish the performance and payment bond 

in the form provided in the Contract Documents or approved by the OWNER; the earlier of ten 

(10) days after the OWNER has issued the notice of award or delivery of the executed Agreement. 

The OWNER reserves the right to exclude any Surety Company on any ground it deems 

appropriate. The cost of the bonds shall be included in the bid. 

 

5.2 If the surety on any Bond furnished by CONTRACTOR is declared a bankrupt or becomes insolvent 

or its right to do business is terminated in any state where any part of the Project is located or it 

ceases to meet the requirements of paragraph 5.1, CONTRACTOR shall within ten days thereafter 

substitute another Bond and surety, both of which must be acceptable to OWNER. 

 

Licensed Sureties and Insurers; Certificates of Insurance 

5.3  

 

5.3.1 All Bonds and insurance required by the Contract Documents to be purchased 

and maintained by CONTRACTOR shall be obtained from surety or insurance 

companies acceptable to OWNER that are duly licensed to transact business in 

the State of Colorado and to issue Bonds or insurance policies for the limits and 

coverage so required. Such surety and insurance companies shall also meet such 

additional requirements and qualifications as may be provided in the 

Supplementary Conditions. 

 

5.3.2 CONTRACTOR shall deliver to OWNER, with copies to each additional insured 

identified in the Supplementary Conditions, certificates of insurance (and other 

evidence of insurance requested by OWNER or any other additional insured) 

which CONTRACTOR is required to purchase and maintain accordance with 

paragraph 5.4. The certificates shall be reviewed and approved by OWNER prior 

to execution of the Agreement. The OWNER shall have the right to request and 

obtain copies of any insurance policies required under paragraph 5.4 of the 
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General Conditions. The completed certificates of insurance shall be sent to: City 

of Louisville, 749 Main Street, Louisville, Colorado 80027, ATTN: City Engineer. 
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CONTRACTOR's Liability Insurance 

 

5.4 (a) The CONTRACTOR agrees to procure and maintain, at its own cost, a policy or policies of 

insurance sufficient to insure against all liability, claims, demands, and other obligations 

assumed by the CONTRACTOR pursuant to paragraphs 6.12, 6.16, 6.31, 6.32 and 6.33, and 

6.5 in addition to any other insurance requirements imposed by the Contract Documents 

or by law. The CONTRACTOR shall not be relieved of any liability, claims, demands, or 

other obligations assumed pursuant to paragraphs 6.12, 6.16, 6.31, and 6.33 by reason of 

its failure to procure or maintain insurance, or by reason of its failure to procure or 

maintain insurance in sufficient amounts, durations, or types. 

 

(b) CONTRACTOR shall procure and maintain, and shall cause any Subcontractor or Supplier 

of the CONTRACTOR to procure and maintain or insure the activity of his Subcontractors 

and Suppliers in his own policy, the minimum insurance coverages listed below. Such 

coverages shall be procured and maintained with forms and insurers acceptable to the 

OWNER. All coverages shall be continuously maintained from the date of commencement 

of the Work to cover all liability, claims, demands, and other obligations assumed by the 

CONTRACTOR pursuant to paragraphs 6.31 and 6.33. In the case of any claims-made 

policy, the necessary retroactive dates and extended reporting periods shall be procured 

to maintain such continuous coverage. 

 

(1) Workers' Compensation insurance to cover obligations imposed by the Workers' 

Compensation Act of Colorado and any other applicable laws for any employee 

engaged in the performance of Work under this contract, and Employers' Liability 

insurance with minimum limits of FIVE HUNDRED THOUSAND DOLLARS ($500,000) 

each accident, FIVE HUNDRED THOUSAND DOLLARS ($500,000) disease - policy limit, 

and FIVE HUNDRED THOUSAND DOLLARS ($500,000) disease - each employee. 

Evidence of qualified self-insured status may be substituted for the Workers' 

Compensation requirements of this paragraph. 

 

(2) Comprehensive General Liability insurance with minimum combined single limits of 

ONE MILLION DOLLARS ($1,000,000) each occurrence and TWO MILLION DOLLARS 

($2,000,000) aggregate. The policy shall be applicable to all premises and operations. 

The policy shall include coverage for bodily injury, broad form property damage 

(including completed operations), personal injury (including coverage for contractual 

and employee acts), blanket contractual, independent contractors, products, and 

completed operations. The policy shall include coverage for explosion, collapse, and 

underground hazards. The policy shall contain a severability of interests’ provision. 

 

(3) Comprehensive Automobile Liability insurance with minimum combined single limits 

for bodily injury and property damage of not less than ONE MILLION DOLLARS 

($1,000,000) each occurrence and ONE MILLION DOLLARS ($1,000,000) aggregate 

with respect to each of CONTRACTOR's owned, hired or non-owned vehicles assigned 

to or used in performance of the services. The policy shall contain a severability of 

interests’ provision. 

 

(4) The CONTRACTOR shall provide and maintain builder's risk insurance upon the entire 

project equal to one hundred percent (100%) of the insurable value thereof. Such 

insurance shall cover any and all physical damage including, without limitation, 
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damage caused by fire, vandalism, malicious mischief, blasting, excessive surface 

runoff or storm water, high winds, and other occurrences covered in a standard 

extended coverage endorsement. The policy shall remain in effect until the Work is 

accepted as substantially complete. 

 

(c) The policy required by paragraph (2) above, by paragraph (3) and by (4) above shall be 

endorsed to include the OWNER, the ENGINEER and its consultants, and each of their 

officers, agents, and employees as additional insureds. Every policy required above shall 

be primary insurance, and any insurance carried by the OWNER, its officers, or its 

employees, shall be excess and not contributory insurance to that provided by 

CONTRACTOR. No additional insured endorsement to the policy required by paragraph 

(1) above shall contain any exclusion for bodily injury or property damage arising from 

completed operations. The CONTRACTOR shall be solely responsible for any deductible 

losses under any policy required above. 

 

(d) The certificate of insurance provided to OWNER shall be completed by the 

CONTRACTOR's insurance agent as evidence that policies providing the required 

coverages, conditions, and minimum limits are in full force and effect, and shall be 

reviewed and approved by the OWNER prior to commencement of the contract. 

 

(e) Failure on the part of the CONTRACTOR to procure or maintain policies providing the 

required coverages, conditions, and minimum limits shall constitute a material breach of 

contract upon which the OWNER may immediately terminate this contract, or at its 

discretion may procure or renew any such policy or any extended reporting period 

thereto and may pay any and all premiums in connection therewith, and all monies so 

paid by the OWNER shall be repaid by CONTRACTOR to the OWNER upon demand, or the 

OWNER may offset the cost of the premiums against any monies due to CONTRACTOR 

from the Owner. 

 

(f) The OWNER reserves the right to request and receive a certified copy of any policy and 

any endorsement thereto. 

 

(g) The parties hereto understand and agree that the OWNER, the City of Louisville, is relying 

on, and does not waive or intend to waive by any provision of this contract, the monetary 

limitations (presently $150,000 per person and $600,000 per occurrence) or any other 

rights, immunities, and protections provided by the Colorado Governmental Immunity 

Act, § 24-10-101 Uet seq.U, 10 C.R.S., as from time to time amended, or otherwise available 

to the City of Louisville, its officers, or its employees. 

 

OWNER's Liability Insurance 

 

5.5 In addition to the insurance required to be provided by CONTRACTOR under paragraph 5.4, 

OWNER, at OWNER's option, may purchase and maintain at OWNER's expense OWNER's own 

liability insurance as will protect OWNER against claims which may arise from operations under 

the Contract Documents. 

 

Property Insurance 
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5.6 The OWNER shall be responsible for maintaining its own property insurance and, at its option, 

may maintain such insurance as will protect it against claims which may arise from operations 

under the Contract Documents. 

Article 6. CONTRACTOR’s Responsibilities 

 

Supervision and Superintendence 

 

6.1 CONTRACTOR shall supervise, inspect, and direct the Work competently and efficiently, devoting 

such attention thereto and applying such skills and expertise as may be necessary to perform the 

Work in accordance with the Contract Documents. CONTRACTOR shall be solely responsible for 

the means, methods, techniques, sequences, and procedures of construction, but CONTRACTOR 

shall not be responsible for the negligence of others in the design or specification of a specific 

means, method, technique, sequence, or procedure of construction which is shown or indicated 

in and expressly required by the Contract Documents. CONTRACTOR shall be responsible to see 

that the completed Work complies accurately with the Contract Documents. 

 

6.2 CONTRACTOR shall keep on the Work at all times during its progress a competent resident 

superintendent, who shall not be replaced without written notice to OWNER and ENGINEER 

except under extraordinary circumstances. The superintendent will be CONTRACTOR's 

representative at the site and shall have authority to act on behalf of CONTRACTOR. All 

communications to the superintendent shall be as binding as if given to CONTRACTOR. 

 

Labor, Materials, and Equipment 

 

6.3 CONTRACTOR shall provide competent, suitably qualified personnel to survey, layout, and 

construct the Work as required by the Contract Documents. CONTRACTOR shall at all times 

maintain good discipline and order at the site. Except as otherwise required for the safety or 

protection of persons or the Work or property at the site or adjacent thereto, and except as 

otherwise indicated in the Contract Documents, all Work at the site shall be performed during 

regular working hours and CONTRACTOR will not permit overtime work or the performance of 

Work on Saturday, Sunday or any legal holiday without OWNER's written consent given after prior 

written notice to ENGINEER. No extra payment will be paid to the CONTRACTOR by the OWNER 

due to labor overtime or other increased costs of performing the Work on Saturdays, Sundays, 

OWNER-observed holidays, or at night. Should the CONTRACTOR desire to work on Saturdays, 

Sundays, OWNER-observed holidays, or at night between the hours of 5:00 p.m. and 7:00 a.m. on 

Contract Days the CONTRACTOR shall submit a written request to the ENGINEER 24 hours prior. 

If approval is given by ENGINEER to CONTRACTOR for authorized overtime work, ENGINEER's and 

ENGINEER's authorized personnel will charge overtime and other incidental administrative 

expenses necessary for performing inspections on Saturdays, Sundays, OWNER-observed 

holidays, or at night between the hours of 5:00 p.m. and 7:00 a.m., the CONTRACTOR will be 

responsible to pay for all such rates and charges, and shall not be granted a Contract Price increase 

for such charges. Overtime and other incidental administrative expenses for Engineer and 

Engineer's authorized personnel are as follows: 

 

DESCRIPTION HOURLY RATE 

Engineer $60.00 

Construction Inspector $45.00 

Operations Supervisor $45.00 
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DESCRIPTION HOURLY RATE 

Maintenance Worker $30.00 

Clerical $25.00 

Vehicle $15.00 

6.4 Unless otherwise specified in the General Requirements, CONTRACTOR shall furnish and assume 

full responsibility for all materials, equipment, labor, transportation, construction equipment and 

machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 

temporary facilities, and all other facilities and incidentals necessary for the furnishing, 

performance, testing, start-up, and completion of the Work. 

 

6.5 All materials and equipment shall be of good quality and new, except as otherwise provided in 

the Contract Documents. All warranties and guarantees specifically called for by the Specifications 

shall expressly run to the benefit of OWNER. If required by ENGINEER, CONTRACTOR shall furnish 

satisfactory evidence (including reports of required tests) as to the kind and quality of materials 

and equipment. All materials and equipment shall be applied, installed, connected, erected, used, 

cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as 

otherwise provided in the Contract Documents. 

 

Progress Schedule 

 

6.6 CONTRACTOR shall adhere to the progress schedule established in accordance with paragraph 2.8 

as it may be adjusted from time to time as provided below: 

 

6.6.1 CONTRACTOR shall submit to ENGINEER for acceptance (to the extent indicated 

in paragraph 2.8) proposed adjustments in the progress schedule that will not 

change the Contract Times (or Milestones). Such adjustments will conform 

generally to the progress schedule then in effect and additionally will comply with 

any provisions of the General Requirements applicable thereto. 

 

6.6.2 Proposed adjustments in the progress schedule that will change the Contract 

Times (or Milestones) shall be submitted in accordance with the requirements of 

paragraph 12.1. Such adjustments may only be made by a Change Order or 

Written Amendment in accordance with Article 12. 

 

Substitutes and "Or-Equal" Items 

6.7  

 

6.7.1 Whenever an item of material or equipment is specified or described in the 

Contract Documents by using the name of a proprietary item or the name of a 

particular Supplier, the specification or description is intended to establish the 

type, function, and quality required. Unless the specification or description 

contains or is followed by words reading that no like, equivalent, or "or-equal" 

item or no substitution is permitted, other items of material or equipment of 

other Suppliers may be accepted by ENGINEER under the following 

circumstances: 
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“Or-Equal” 

6.7.1.1 If in ENGINEER's sole discretion an item of material or equipment 

proposed by CONTRACTOR is functionally equal to that named 

and sufficiently similar so that no change in related Work will be 

required, it may be considered by ENGINEER as an "or-equal" 

item, in which case review and approval of the proposed item 

may, in ENGINEER's sole discretion, be accomplished without 

compliance with some or all of the requirements for acceptance 

of proposed substitute items. 

 

Substitute Items 

6.7.1.2 If in ENGINEER's sole discretion an item of material or equipment 

proposed by CONTRACTOR does not qualify as an "or-equal" item 

under subparagraph 6.7.1.1, it will be considered a proposed 

substitute item. CONTRACTOR shall submit sufficient information 

as provided below to allow ENGINEER to determine that the item 

of material or equipment proposed is essentially equivalent to 

that named and an acceptable substitute therefor. The 

procedure for review by the ENGINEER will include the following 

as supplemented in the General Requirements and as ENGINEER 

may decide is appropriate under the circumstances. Requests for 

review of proposed substitute items of material or equipment 

will not be accepted by ENGINEER from anyone other than 

CONTRACTOR. If CONTRACTOR wishes to furnish or use a 

substitute item of material or equipment, CONTRACTOR shall 

first make written application to ENGINEER for acceptance 

thereof, certifying that the proposed substitute will perform 

adequately the functions and achieve the results called for by the 

general design, be similar in substance to that specified and be 

suited to the same use as that specified. The application will state 

the extent, if any, to which the evaluation and acceptance of the 

proposed substitute will prejudice CONTRACTOR's achievement 

of Substantial Completion on time, whether or not acceptance of 

the substitute for use in the Work will require a change in any of 

the Contract Documents (or in the provisions of any other direct 

contract with OWNER for work on the Project) to adapt the 

design to the proposed substitute and whether or not 

incorporation or use of the substitute in connection with the 

Work is subject to payment of any license fee or royalty. All 

variations of the proposed substitute from that specified will be 

identified in the application and available maintenance, repair, 

and replacement service will be indicated. The application will 

also contain an itemized estimate of all costs or credits that will 

result directly or indirectly from acceptance of such substitute, 

including costs of redesign and claims of other contractors 

affected by the resulting change, all of which will be considered 

by ENGINEER in evaluating the proposed substitute. ENGINEER 

may require CONTRACTOR to furnish additional data about the 

proposed substitute. 
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CONTRACTOR’s Expense 

6.7.1.3 All data to be provided by CONTRACTOR in support of any 

proposed "or-equal" or substitute item will be at CONTRACTOR's 

expense. 

 

Substitute Construction Methods or Procedures 

6.7.2 If a specific means, method, technique, sequence, or procedure of construction 

is shown or indicated in and expressly required by the Contract Documents, 

CONTRACTOR may furnish or utilize a substitute means, method, technique, 

sequence, or procedure of construction acceptable to ENGINEER. CONTRACTOR 

shall submit sufficient information to allow ENGINEER, in ENGINEER's sole 

discretion, to determine that the substitute proposed is equivalent to that 

expressly called for by the Contract Documents. The procedure for review by 

ENGINEER will be similar to that provided in subparagraph 6.7.1.2. 

 

ENGINEER’s Evaluation 

6.7.3 ENGINEER will be allowed a reasonable time within which to evaluate each 

proposal or submittal made pursuant to paragraphs 6.7.1.2 and 6.7.2. ENGINEER 

will be the sole judge of acceptability. No "or-equal" or substitute will be ordered, 

installed, or utilized without ENGINEER's prior written acceptance, which will be 

evidenced by either a Change Order or an approved Shop Drawing. OWNER may 

require CONTRACTOR to furnish at CONTRACTOR's expense a special 

performance guarantee or other surety with respect to any "or-equal" or 

substitute. ENGINEER will record time required by ENGINEER and ENGINEER's 

Consultants in evaluating substitutes proposed or submitted by CONTRACTOR 

pursuant to paragraphs 6.7.1.2 and 6.7.2 and in making changes in the Contract 

Documents (or in the provisions of any other direct contract with OWNER for 

work on the Project) occasioned thereby. Whether or not ENGINEER accepts a 

substitute item so proposed or submitted by CONTRACTOR, CONTRACTOR shall 

reimburse OWNER for the charges of ENGINEER and ENGINEER's Consultants for 

evaluating each such proposed substitute item. 

 

Concerning Subcontractors, Suppliers, and Others 

6.8  

 

6.8.1 CONTRACTOR shall not employ any Subcontractor, Supplier, or other person or 

organization, whether initially or as a substitute, against whom OWNER or 

ENGINEER may have reasonable objection. CONTRACTOR shall not be required to 

employ any Subcontractor, Supplier, or other person or organization to furnish or 

perform any of the Work against whom CONTRACTOR has reasonable objection. 

 

6.8.2 The Contract Documents require the identity of certain Subcontractors, Suppliers, 

or other persons or organizations (including those who are to furnish the principal 

items of materials or equipment) to be submitted to OWNER with the Bid in the 

Bid Form prior to the Effective Date of the Agreement for acceptance by OWNER 

and ENGINEER, and if CONTRACTOR has submitted a list thereof in accordance 

with the Contract Documents, OWNER's or ENGINEER's acceptance (either in 

writing or by failing to make written objection thereto by the date indicated for 
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acceptance or objection in Contract Documents) of any such Subcontractor, 

Supplier, or other person or organization so identified may be revoked on the 

basis of reasonable objection after due investigation, in which case CONTRACTOR 

shall submit an acceptable substitute. No acceptance by OWNER or ENGINEER of 

any such Subcontractor, Supplier, or other person or organization shall constitute 

a waiver of any right of OWNER or ENGINEER to reject defective Work. 

 

6.8.3 Subletting of Contract. The Contractor shall not sublet, sell, transfer, assign, or 

dispose of the Contract or Contracts, or any portion thereof without written 

consent of the Engineer. The Contractor will be permitted to sublet a portion of 

the Contract, however, the Contractor's organization shall perform work 

amounting to not less than 50 percent of the total contract cost. 

 

The calculation of the percentage of subcontracted work shall be based on the 

prime contract unit prices rather than subcontract unit prices. Proportional value 

for a subcontracted partial contract item shall be verified by the Engineer. For the 

purpose of calculating the value of subcontracted work, the cost of procuring 

materials and manufactured products can be included in either the prime 

contract or subcontract. However, when a firm both sells material to a prime 

contractor and performs the work of incorporating the materials into the project, 

these two phases shall be considered in combination and as constituting a single 

subcontract. 

 

Subcontracts, or transfer of Contract shall not release the Contractor of liability 

under the Contract and bonds. 

 

6.8.4 CONTRACTOR shall be fully responsible to OWNER and ENGINEER for all acts and 

omissions of the Subcontractors. Suppliers and other persons and organizations 

performing or furnishing any of the Work under a direct or indirect contract with 

CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's own acts 

and omissions. OWNER or ENGINEER may furnish to any such Subcontractor, 

Supplier, or other person or organization, to the extent practicable, evidence of 

amounts paid to CONTRACTOR in accordance with CONTRACTOR's Applications 

for Payment. Nothing in the Contract Documents shall create for the benefit of 

any such Subcontractor, Supplier, or other person or organization any contractual 

relationship between OWNER or ENGINEER and any such Subcontractor, Supplier, 

or other person or organization, nor shall it create any obligation on the part of 

OWNER or ENGINEER to pay or to see to the payment of any moneys due any 

such Subcontractor, Supplier, or other person or organization except as may 

otherwise be required by Laws and Regulations. 

 

6.8.5 CONTRACTOR shall be solely responsible for scheduling and coordinating the 

Work of Subcontractors, Suppliers, and other persons and organizations 

performing or furnishing any of the Work under a direct or indirect contract with 

CONTRACTOR. CONTRACTOR shall require all Subcontractors, Suppliers, and such 

other persons and organizations performing or furnishing any of the Work to 

communicate with the ENGINEER through CONTRACTOR. 
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6.9 The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the 

Work to be performed by any specific trade. 

 

6.10 All Work performed for CONTRACTOR by a Subcontractor or Supplier will be pursuant to an 

appropriate agreement between CONTRACTOR and the Subcontractor or Supplier, which 

specifically binds the Subcontractor or Supplier to the applicable terms and, conditions of the 

Contract Documents for the benefit of OWNER and ENGINEER. 

 

Patent Fees and Royalties 

 

6.11 CONTRACTOR shall pay all license fees and royalties and assume all costs incident to the use in 

the performance of the Work or the incorporation in the Work of any invention, design, process, 

product, or device which is the subject of patent rights or copyrights held by others. If a particular 

invention, design, process, product, or device is specified in the Contract Documents for use in 

the performance of the Work and if to the actual knowledge of OWNER or ENGINEER its use is 

subject to patent rights or copyrights calling for the payment of any license fee or royalty to 

others, the existence of such rights shall be disclosed by OWNER in the Contract Documents. To 

the fullest extent permitted by Laws and Regulations, CONTRACTOR shall indemnify and hold 

harmless OWNER, ENGINEER, ENGINEER's Consultants and the officers, directors, employees, 

agents, and other consultants of each and any of them from and against all claims, costs, losses, 

and damages arising out of or resulting from any infringement of patent rights or copyrights 

incident to the use in the performance of the Work or resulting from the incorporation in the 

Work of any invention, design, process, product, or device not specified in the Contract 

Documents. 

 

Permits 

 

6.12 Unless otherwise provided in the Supplementary Conditions, CONTRACTOR shall obtain and pay 

for all construction permits and licenses. OWNER shall assist CONTRACTOR, when necessary, in 

obtaining such permits and licenses. CONTRACTOR shall pay all governmental charges and 

inspection fees necessary for the prosecution of the Work, which are applicable at the time of 

opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. CONTRACTOR 

shall pay all charges of utility owners for connections to the Work, and OWNER shall pay all 

charges of such utility owners for capital costs related thereto such as plant investment fees. 

 

6.12.1 Prior to the commencement date for the Work set forth in the Notice to Proceed, 

The CONTRACTOR, and all subcontractors shall be or shall become a 

CONTRACTOR licensed in accordance with the applicable ordinance of the City of 

Louisville, Colorado. 

 

6.12.2 If water is required for the project, CONTRACTOR shall obtain a bulk water permit 

from the City of Louisville, Public Works Department in accordance with the 

permit requirements. 

 

6.12.3 CONTRACTOR shall obtain a Right-of-Way Permit from the City of Louisville, 

Public Works Department for all Work to be completed within the City right-of-

way. 
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6.12.4 CONTRACTOR shall obtain and pay for all other necessary construction permits 

and licenses. 
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Laws and Regulations 

6.13  

 

6.13.1 CONTRACTOR shall give all notices and comply with all Laws and Regulations 

applicable to furnishing and performance of the Work. Except where otherwise 

expressly required by applicable Laws and Regulations, neither OWNER nor 

ENGINEER shall be responsible for monitoring CONTRACTOR's compliance with 

any Laws or Regulations. 

 

6.13.2 If CONTRACTOR performs any Work knowing or having reason to know that it is 

contrary to Laws or Regulations, CONTRACTOR shall bear all claims, costs, losses, 

and damages caused by, arising out of, or resulting therefrom; however, it shall 

not be CONTRACTOR's primary responsibility to make certain that the 

Specifications and Drawings are in accordance with Laws and Regulations, but this 

shall not relieve CONTRACTOR of CONTRACTOR's obligations under paragraph 

3.3.2. 

 

Taxes 

 

6.14 CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required to be paid by 

CONTRACTOR in accordance with the Laws and Regulations of the place of the Project, which are 

applicable during the performance of the Work. City of Louisville municipal taxes shall be waived 

upon application for and acceptance of "tax exemption". 

 

The CONTRACTOR shall apply for and receive a Certificate of Exemption from the Colorado 

Department of Revenue for construction materials to be physically incorporated into the Work. 

This Certificate of Exemption provides that the CONTRACTOR shall neither pay nor include in his 

bid prices Sales and Use Taxes collected by the State of Colorado on those building and 

construction materials physically incorporated into the Work. Sales and Use Taxes of the State of 

Colorado, RTD, and the County are collected by the State of Colorado. All applicable Sales and Use 

Taxes (including State collected taxes) on any items other than construction and building materials 

physically incorporated into the Work are to be paid by the Contractor and are to be included in 

the appropriate bid items. CONTRACTOR and any Subcontractor assume all liability for the 

nonpayment of taxes, or the payment of exempt taxes resulting from a failure to use the 

Certificate of Exemption required by this paragraph. 

 

Use of Premises 

 

6.15 CONTRACTOR shall confine construction equipment, the storage of materials and equipment, and 

the operations of workers to the site and land and areas identified in and permitted by the 

Contract Documents and other land and areas permitted by Laws and Regulations, rights-of-way, 

permits and easements, and shall not unreasonably encumber the premises with construction 

equipment or other materials or equipment. CONTRACTOR shall assume full responsibility for any 

damage to any such land or area, or to the owner or occupant thereof or of any adjacent land or 

areas, resulting from the performance of the Work. Should any claim be made by any such owner 

or occupant because of the performance of the Work, CONTRACTOR shall promptly settle with 

such other party by negotiation or otherwise resolve the claim by arbitration or other dispute 

resolution proceeding or at law. CONTRACTOR shall, to the fullest extent permitted by Laws and 

Regulations, indemnify and hold harmless OWNER, ENGINEER, ENGINEER's Consultant, and 
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anyone directly or indirectly employed by any of them from and against all claims, costs, losses, 

and damages arising out of or resulting from any claim or action, legal or equitable, brought by 

any such owner or occupant against OWNER, ENGINEER, or any other party indemnified 

hereunder to the extent caused by or based upon CONTRACTOR's performance of the Work. 

 

6.16 During the progress of the Work, CONTRACTOR shall keep the premises free from accumulations 

of waste materials, rubbish, and other debris resulting from the Work. At the completion of the 

Work, CONTRACTOR shall remove all waste materials, rubbish, and debris from and about the 

premises as well as all tools, appliances, construction equipment and machinery, and surplus 

materials. CONTRACTOR shall leave the site clean and ready for occupancy by OWNER at 

Substantial Completion of the Work. CONTRACTOR shall restore to original condition all property 

not designated for alteration by the Contract Documents. 

 

6.17 CONTRACTOR shall not load nor permit any part of any structure to be loaded in any manner that 

will endanger the structure, nor shall CONTRACTOR subject any part of the Work or adjacent 

property to stresses or pressures that will endanger it. 

 

Record Documents 

 

6.18 CONTRACTOR shall maintain in a safe place at the site one record copy of all Drawings, 

Specifications, Addenda, Written Amendments, Change Orders, Work Change Directives, Field 

Orders, and written interpretations and clarifications (issued pursuant to paragraph 9.4) in good 

order and annotated to show all changes made during construction. These record documents 

together with all approved Samples and a counterpart of all approved Shop Drawings will be 

available to ENGINEER for reference. Upon completion of the Work, these record documents, 

Samples and Shop Drawings will be delivered to ENGINEER for OWNER. 

 

Safety and Protection 

 

6.19 CONTRACTOR shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the Work. CONTRACTOR shall take all necessary 

precautions for the safety of, and shall provide the necessary protection to prevent damage, 

injury, or loss to: 

 

6.19.1 all persons on the Work site or who may be affected by the Work; 

 

6.19.2 all the Work and materials and equipment to be incorporated therein, whether 

in storage on or off the site; and 

 

6.19.3 other property at the site or adjacent thereto, including but not limited to trees, 

shrubs, lawns, walks, pavements, roadways, structures, fences, gates, ditches, 

utilities, and underground facilities not designated for removal, relocation, or 

replacement in and during the course of construction. 

 

6.19.4 The CONTRACTOR shall take all measures necessary to mitigate the impact of 

weather so that the project may continue on schedule. In no event shall OWNER 

be liable for extra costs incurred on materials and any part of the Work due to 

CONTRACTOR's failing to take all measures necessary protect the Work from 

weather and CONTRACTOR shall not be entitled to such claims. Also, no extension 
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of the Contract Time shall be allowed if the CONTRACTOR is able, notwithstanding 

the weather, to proceed with other Work of the Contract. 

CONTRACTOR shall comply with all applicable Laws and Regulations of any public body having jurisdiction 

for safety of persons or property or to protect them from damage, injury, or loss; and shall erect and 

maintain all necessary safeguards for such safety and protection. CONTRACTOR shall notify owners of 

adjacent property and of Underground Facilities and utility owners when prosecution of the Work may 

affect them, and shall cooperate with them in the protection, removal, relocation, and replacement of 

their property. All damage, injury or loss to any property referred to in paragraph 6.20.2 or 6.20.3 caused, 

directly or indirectly, in whole or in part, by CONTRACTOR, any Subcontractor, Supplier, or any other 

person or organization directly or employed by any of them to perform or furnish any of the Work or 

anyone for whose acts any of them may be liable, shall be remedied by CONTRACTOR. CONTRACTOR's 

duties and responsibilities for safety and for protection of the work shall continue until such time as all 

the Work is completed and ENGINEER has issued a notice to OWNER and CONTRACTOR in accordance 

with paragraph 14.13 that the Work is acceptable (except as otherwise expressly provided in connection 

with Substantial Completion). 

 

Safety Representative 

 

6.20 CONTRACTOR shall designate a qualified and experienced safety representative at the site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and 

supervising of safety precautions and programs. 

 

Hazard Communication Programs 

 

6.21 CONTRACTOR shall be responsible for coordinating any exchange of material safety data sheets 

or other hazard communication information required to be made available to or exchanged 

between or among employers at the site in accordance with Laws or Regulations. 

 

Emergencies 

 

6.22 In emergencies affecting the safety or protection of persons or the Work or property at the site 

or adjacent thereto, CONTRACTOR, without special instruction or authorization from OWNER or 

ENGINEER, is obligated to act to prevent threatened damage, injury or loss. CONTRACTOR shall 

give ENGINEER prompt written notice if CONTRACTOR believes that any significant changes in the 

Work or variations from the Contract Documents have been caused thereby. If ENGINEER 

determines that a change in the Contract Documents is required because of the action taken by 

CONTRACTOR in response to such an emergency, a Work Change directive or Change order will 

be issued to document the consequences of such action. 

 

Shop Drawings and Samples 

6.23  

 

6.23.1 After checking and verifying all field measurements, CONTRACTOR shall submit 

to ENGINEER for review and approval in accordance with the accepted schedule 

of shop drawings and sample submittal (see paragraph 2.8), three copies (or at 

ENGINEER’s option, one reproducible copy) of all shop drawings, which shall have 

been checked and approved by the CONTRACTOR. The data shown on the Shop 

Drawings will be complete with respect to quantities, dimensions, specified 

performance and design criteria, materials, and similar data to show ENGINEER 
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the materials and equipment CONTRACTOR proposes to provide and to enable 

ENGINEER to review the information for the limited purposes required by 

paragraph 6.26. 

6.23.2 CONTRACTOR shall also submit Samples to ENGINEER for review and approval in 

accordance with said accepted schedule of Shop Drawings and Sample 

submittals. Each Sample will be identified clearly as to material, Supplier, 

pertinent data such as catalog numbers and the use for which intended and 

otherwise as ENGINEER may require to enable ENGINEER to review the submittal 

for the limited purposes required by paragraph 6.24. The numbers of each Sample 

to be submitted will be as specified in the Specifications. 

 

Submittal Procedures 

6.24  

 

6.24.1 Before submitting each Shop Drawing or Sample, CONTRACTOR shall have 

determined and verified: 

 

6.24.1.1 all field measurements, quantities, dimensions, specified 

performance criteria, installation requirements, materials, 

catalog numbers, and similar information with respect thereto; 

 

6.24.1.2 all materials with respect to intended use, fabrication, shipping, 

handling, storage, assembly, and installation pertaining to the 

performance of the Work, and 

 

6.24.1.3 all information relative to CONTRACTOR's sole responsibilities in 

respect of means, methods, techniques, sequences, and 

procedures of construction and safety precautions and programs 

incident thereto. 

 

CONTRACTOR shall also have reviewed and coordinated each Shop Drawing or Sample with other 

Shop Drawings and Samples and with the requirements of the Work and the Contract Documents. 

 

6.24.2 Each submittal will bear a stamp or specific written indication that 

CONTRACTOR has satisfied CONTRACTOR's obligations under the Contract 

Documents with respect to CONTRACTOR's review and approval of that 

submittal. 

 

6.24.3 At the time of each submission, CONTRACTOR shall give ENGINEER specific 

written notice of such variations, if any, that the Shop Drawing or Sample 

submitted may have from the requirements of the Contract Documents, such 

notice to be in a written communication separate from the submittal; and, in 

addition, shall cause a specific notation to be made on each Shop Drawing and 

Sample submitted to ENGINEER for review and approval of each such variation. 

 

6.25 ENGINEER will review and approve Shop Drawings and Samples in accordance with the schedule 

of Shop Drawings and Sample submittals accepted by ENGINEER as required by paragraph 2.8. 

ENGINEER's review and approval will be only to determine if the items covered by the submittals 

will, after installation or incorporation in the Work, conform to the information given in the 
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Contract Documents and be compatible with the design concept of the completed Project as a 

functioning whole as indicated by the Contract Documents. ENGINEER's review and approval will 

not extend to means, methods, techniques, sequences, or procedures of construction (except 

where a particular means, method, technique, sequence, or procedure of construction is 

specifically and expressly called for by the Contract documents) or to safety precautions or 

programs incident thereto. The review and approval of a separate item as such will not indicate 

approval of the assembly in which the item functions. CONTRACTOR shall make corrections 

required by ENGINEER, and shall return the required number of corrected copies of Shop 

Drawings and submit as required new Samples for review and approval. CONTRACTOR shall direct 

specific attention in writing to revisions other than the corrections called for by ENGINEER on 

previous submittals. 

 

6.26 ENGINEER's review and approval of Shop Drawings or Samples shall not relieve CONTRACTOR 

from responsibility for any variation from the requirements of the Contract Documents unless 

CONTRACTOR has in writing called ENGINEER's attention to each such variation at the time of 

submission as required by paragraph 6.24.3 and ENGINEER has given written approval of each 

such variation by specific written notation thereof incorporated in or accompanying the Shop 

Drawing or Sample approval; nor will any approval by ENGINEER relieve CONTRACTOR from 

responsibility for complying with the requirements of paragraph 6.24.1. 

 

6.27 Where a Shop Drawing or Sample is required by the Contract Documents or the schedule of Shop 

Drawings and Sample submissions accepted by ENGINEER as required by paragraph 2.8, any 

related Work performed prior to ENGINEER's review and approval of the pertinent submittal will 

be at the sole expense and responsibility of CONTRACTOR. 

 

Continuing the Work 

 

6.28 CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes or 

disagreements with OWNER. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by paragraph 15.5 or as OWNER and 

CONTRACTOR may otherwise agree in writing. 

 

CONTRACTOR's General Warranty and Guarantee 

6.29  

 

6.29.1 CONTRACTOR warrants and guarantees to OWNER, ENGINEER, and ENGINEER's 

Consultants that all Work will be in accordance with the Contract Documents and 

will not be defective. CONTRACTOR's warranty and guarantee hereunder 

excludes defects or damage caused by: 

 

6.29.1.1 abuse, modification, or improper maintenance or operation by 

persons other than CONTRACTOR, Subcontractors, or Suppliers; 

or 

 

6.29.1.2 normal wear and tear under normal usage. 

 

6.29.2 CONTRACTOR's obligation to perform and complete the Work in accordance with 

the Contract Documents shall be absolute. None of the following will constitute 

an acceptance of Work that is not in accordance with the Contract Documents or 
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a release of CONTRACTOR's obligation to perform the work in accordance with 

the Contract Documents: 

 

6.29.2.1 observations by ENGINEER; 

 

6.29.2.2 recommendation of any progress or final payment by ENGINEER; 

 

6.29.2.3 the issuance of a certificate of Substantial Completion or any 

payment by OWNER to CONTRACTOR under the Contract 

Documents; 

 

6.29.2.4 use or occupancy of the Work or any part thereof by OWNER; 

 

6.29.2.5 any acceptance by OWNER or any failure to do so; 

 

6.29.2.6 any review and approval of a Shop Drawing or Sample submittal 

or the issuance of a notice of acceptability by ENGINEER pursuant 

to paragraph 14.13; 

 

6.29.2.7 any inspection, test, or approval by others; or 

 

6.29.2.8 any correction of defective Work by OWNER. 

 

6.29.3 The CONTRACTOR warrants that, unless otherwise specified in the Contract 

Documents, the materials and equipment installed in the Work will be new, 

merchantable, and fit for the purpose for which they are intended, and that the 

Work will be performed in a workmanlike manner. The CONTRACTOR also 

warrants the workers who perform the Work will be sufficiently skilled to produce 

a high quality product which is free of blemishes (surface defects) and flaws 

(internal defects). 

 

The CONTRACTOR is under a continuing duty to warn the OWNER and ENGINEER 

of any possible defect in the design of the Work and materials incorporated in the 

Work and against potentially unsafe uses of products incorporated in the Work 

which may cause personal injury or property damage as soon as the 

CONTRACTOR discovers the possible defect or has notice that the product may 

be unsafe. The CONTRACTOR's duty under this paragraph shall be continuing and 

shall not expire when the OWNER accepts the Work or when the CONTRACTOR's 

guarantee expires. If the CONTRACTOR fails to warn the Owner of a design or 

product defect of which the CONTRACTOR is aware, and if personal or property 

damage thereafter results from such design or product defect, the CONTRACTOR 

shall be liable jointly and severally with any other party responsible at law for all 

damages resulting from such defect. 

 

Indemnification 

6.30  

 

The CONTRACTOR agrees to indemnify and hold harmless the OWNER (City of Louisville), 

ENGINEER, ENGINEER's consultants, and their officers, employees, agents, and insurers, from and 
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against all liability, claims, and demands, on account of injury, loss, or damage, including without 

limitation claims arising from bodily injury, personal injury, sickness, disease, death, property loss 

or damage, or any other loss of any kind whatsoever, which arise out of or are in any manner 

connected with this contract, if such injury, loss, or damage is caused in whole or in part by, or is 

claimed to be caused in whole or in part by, the act, omission, error, professional error, mistake, 

negligence, or other fault of the CONTRACTOR, any Subcontractor of the CONTRACTOR, or any 

officer, employee, representative, or agent of the CONTRACTOR or of any Subcontractor of the 

CONTRACTOR, or which arise out of any workers' compensation claim of any employee of the 

CONTRACTOR or of any employee of any subcontractor of the CONTRACTOR. The CONTRACTOR 

agrees to investigate, handle, respond to, and to provide defense for and defend against, any such 

liability, claims or demands at the sole expense of the CONTRACTOR. The CONTRACTOR also 

agrees to bear all other costs and expenses related thereto, including court costs and attorney 

fees, whether or not any such liability, claims, or demands alleged are groundless, false, or 

fraudulent. 

 

6.31 In any and all claims against OWNER or ENGINEER or any of their respective consultants, agents, 

officers, directors, or employees by any employee (or the survivor or personal representative of 

such employee) of CONTRACTOR, any Subcontractor, any Supplier, any person or organization 

directly or indirectly employed by any of them to perform or furnish any of the Work, or anyone 

for whose acts any of them may be liable, the indemnification obligation under paragraph 6.30 

shall not be limited in any way by any limitation on the amount or type of damages, compensation 

or benefits payable by or for CONTRACTOR or any such Subcontractor, Supplier, or other person 

or organization under workers' compensation acts, disability benefit acts, or other employee 

benefit acts. 

 

Survival of Obligations 

 

6.32 All representations, indemnifications, warranties, and guarantees made in, required by, or given 

in accordance with the Contract Documents, as well as all continuing obligations indicated in the 

Contract Documents, will survive final payment, completion, and acceptance of the work and 

termination or completion of the Agreement. 

 

 

Article 7. Other Work 

 

Related Work at Site 

 

7.1 OWNER may perform other work related to the Project at the site by OWNER's own forces, or let 

other direct contracts therefor which shall contain General Conditions similar to these, or have 

other work performed by utility owners. If the fact that such other work is to be performed was 

not noted in the Contract Documents, then: (i) written notice thereof will be given to 

CONTRACTOR prior to starting any such other work, and (ii) CONTRACTOR may make a claim 

therefor as provided in Articles 11 and 12 if CONTRACTOR believes that such performance will 

involve additional expense to CONTRACTOR or requires additional time and the parties are unable 

to agree as to the amount or extent thereof. 

 

7.2 CONTRACTOR shall afford each other contractor who is a party to such a direct contract and each 

utility owner (and OWNER, if OWNER is performing the additional work with OWNER's 

employees) proper and safe access to the site and a reasonable opportunity for the introduction 
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and storage of materials and equipment and the execution of such other work and shall properly 

connect and coordinate the Work with theirs. Unless otherwise provided in the Contract 

Documents, CONTRACTOR shall do all cutting, fitting, and patching of the Work that may be 

required to make its several parts come together properly and integrate with such other work. 

CONTRACTOR shall not endanger any work of others by cutting, excavating or otherwise altering 

their work and will only cut or alter their work with the written consent of ENGINEER and the 

others whose work will be affected. The duties and responsibilities of CONTRACTOR under this 

paragraph are for the benefit of such utility owners and other contractors to the extent that there 

are comparable provisions for the benefit of CONTRACTOR in said direct contracts between 

OWNER and such utility owners and other contractors. 

 

7.3 If the proper execution or results of any part of CONTRACTOR's work depends upon work 

performed by others under this Article 7, CONTRACTOR shall inspect such other work and 

promptly report to ENGINEER in writing any delays, defects, or deficiencies in such other work 

that render it unavailable or unsuitable for the proper execution and results of CONTRACTOR's 

Work. CONTRACTOR's failure so to report will constitute an acceptance of such other work as fit 

and proper for integration with CONTRACTOR's Work except for latent or non-apparent defects 

and deficiencies in such other work. 

 

Coordination 

 

7.4 Unless otherwise provided in the Supplementary Conditions, OWNER shall have sole authority 

and responsibility in respect of such coordination. 

 

Should CONTRACTOR cause damage to the Work or property of any separate CONTRACTOR at the 

site, or should any claim arising out of CONTRACTOR's performance of the Work at the site be 

made by any separate contractor against CONTRACTOR, OWNER, ENGINEER, or any other person, 

CONTRACTOR shall promptly attempt to settle with such other contractor by agreement, or to 

otherwise resolve the dispute by arbitration or at law. CONTRACTOR shall, to the fullest extent 

permitted by Laws, and Regulations, indemnify and hold OWNER and ENGINEER harmless from 

and against all claims, damages, losses, and expenses (including, but not limited to, fees of 

engineers, architects, attorneys, and other professionals and court and arbitration costs) arising 

directly, indirectly, or consequentially out of any action, legal or equitable, brought by any 

separate contractor against OWNER or ENGINEER to the extent based on a claim arising out of 

CONTRACTOR's performance of the Work. Should a separate contractor cause damage to the 

Work or property of CONTRACTOR or should the performance of Work by any separate 

CONTRACTOR at the site give rise to any other claim, CONTRACTOR shall not institute any action, 

legal or equitable, against OWNER or ENGINEER or permit any action against any of them to be 

maintained and continued in its name or for its benefit in any court or before any arbiter which 

seeks to impose liability on or to recover damages from OWNER or ENGINEER on account of any 

such damage or claim. If CONTRACTOR is delayed at any time in performing or furnishing Work 

by any act or neglect of a separate contractor and OWNER and CONTRACTOR are unable to agree 

as to the extent of any adjustment in Contract Time attributable thereto, CONTRACTOR may make 

a claim for an extension of time in accordance with Article 12. An extension of the Contract Time 

shall be CONTRACTOR's exclusive remedy with respect to OWNER and ENGINEER for any delay, 

disruption, interference, or hindrance caused by any separate contractor. This paragraph does 

not prevent recovery from OWNER or ENGINEER for activities that are their respective 

responsibilities. 
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Article 8. Owner’s Responsibilities 

 

8.1 Except as otherwise provided in these General Conditions, OWNER shall issue all communications 

to CONTRACTOR through ENGINEER. 

 

8.2 In case of termination of the employment of ENGINEER, OWNER shall appoint an engineer whose 

status under the Contract Documents shall be that of the former ENGINEER. 

8.3 OWNER shall furnish the data required of OWNER under the Contract documents promptly and 

shall make payments to CONTRACTOR promptly when they are due as provided in paragraphs 

14.4 and 14.13. 

 

8.4 OWNER's duties in respect of providing lands and easements and providing engineering surveys 

to establish reference points are set forth in paragraphs 4.1 and 4.4. 

 

8.5 OWNER is obligated to execute Change Orders as indicated in paragraph 10.4. 

 

8.6 OWNER's responsibility in respect of certain inspections, tests, and approvals is set forth in 

paragraph 13.4. 

 

8.7 In connection with OWNER's right to stop Work or suspend Work, see paragraphs 13.10 and 15.1. 

Paragraph 15.2 deals with OWNER's right to terminate services of CONTRACTOR under certain 

circumstances. 

 

8.8 The OWNER shall not supervise, direct, or have control or authority over, nor be responsible for, 

CONTRACTOR's means, methods, techniques, sequences, or procedures of construction or the 

safety precautions and programs incident thereto, or for any failure of CONTRACTOR to comply 

with Laws and Regulations applicable to the furnishing or performance of the Work. OWNER will 

not be responsible for CONTRACTOR's failure to perform or furnish the Work in accordance with 

the Contract Documents. 

 

8.9 OWNER's responsibility in respect of undisclosed Asbestos, PCBs, Petroleum, Hazardous Waste, 

or Radioactive Materials uncovered or revealed at the site is set forth in paragraph 4.5. 

 

8.10 If and to the extent OWNER has agreed to furnish CONTRACTOR reasonable evidence that 

financial arrangements have been made to satisfy OWNER's obligations under the Contract 

Documents, OWNER's responsibility in respect thereof will be as set forth in the Supplementary 

Conditions. 

 

 

Article 9. Engineer’s Status During Construction 

 

OWNER's Representative 

 

9.1 ENGINEER will be OWNER's representative during the construction period. The duties and 

responsibilities and the limitations of authority of ENGINEER as OWNER's representative during 

construction are set forth in the Contract Documents and shall not be extended without written 

consent of OWNER and ENGINEER. 
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Visits to Site 

 

9.2 ENGINEER will make visits to the site at intervals appropriate to the various stages of construction 

as ENGINEER deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of 

CONTRACTOR's executed Work. Based on information obtained during such visits and 

observations, ENGINEER will endeavor for the benefit of OWNER to determine, in general, if the 

Work is proceeding in accordance with the Contract Documents. ENGINEER will not be required 

to make exhaustive or continuous onsite inspections to check the quality or quantity of the Work. 

ENGINEER's efforts will be directed toward providing for OWNER a greater degree of confidence 

that the completed Work will conform generally to the Contract Documents. On the basis of such 

visits and onsite observations, ENGINEER will keep OWNER informed of the progress of the Work 

and will endeavor to guard OWNER against defective Work. ENGINEER's visits and onsite 

observations are subject to all the limitations on ENGINEER's authority and responsibility set forth 

in paragraph 9.13 and particularly, but without limitation, during or as a result of ENGINEER's 

onsite visits or observations of CONTRACTOR's Work ENGINEER will not supervise, direct, control, 

or have authority over or be responsible for CONTRACTOR's means, methods, techniques, 

sequences, or procedures of construction, or the safety precautions and programs incident 

thereto, or for any failure of CONTRACTOR to comply with Laws and Regulations applicable to the 

furnishing or performance of the Work. 

 

Project Representative 

 

9.3 ENGINEER will furnish a Resident Project Representative, assistants, and other field staff to assist 

ENGINEER in observing the performance of the Work of the CONTRACTOR. The responsibilities 

and authority and limitations thereon of any such Resident Project Representative and assistants 

will be as provided in paragraph 9.13 and in the Supplementary Conditions. If OWNER designates 

another representative or agent to represent OWNER at the site who is not ENGINEER's 

Consultant, agent or employee, the responsibilities and authority and limitations thereon of such 

other person will be as provided in the Supplementary Conditions. 

 

9.3.1 Resident Project Representative is ENGINEER's Agent and will act as directed by 

and under the supervision of ENGINEER, and will confer with ENGINEER regarding 

his actions. His dealings in matters pertaining to the onsite Work will in general 

be with ENGINEER and CONTRACTOR keeping the ENGINEER advised as 

necessary. His dealings with Subcontractors will only be through or with the full 

knowledge and approval of CONTRACTOR. 

 

Duties and Responsibilities 

 

Resident Project Representative will: 

 

Schedules 

 

Review the progress schedule, schedule of Shop Drawing submittal, schedule of 

values and other schedules prepared by CONTRACTOR and consult with 

ENGINEER concerning acceptability. 
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Conferences and Meetings 

 

Attend meetings with CONTRACTOR, such as preconstruction conferences, 

progress meetings and other job conferences, and other project-related 

meetings. 

 

Liaison 

 

Serve as ENGINEER's liaison with CONTRACTOR, working principally through 

CONTRACTOR's superintendent and assist him in understanding the intent of the 

Contract Documents. Assist ENGINEER in serving as OWNER's liaison with 

CONTRACTOR when CONTRACTOR's operations affect OWNER's onsite 

operations. 

 

Assist in obtaining from ENGINEER additional details or information, when 

required for proper execution of the Work. 

 

Shop Drawings and Samples 

 

Record date of receipt of Shop Drawings and samples. 

Receive samples, which are furnished at the site by CONTRACTOR for ENGINEER's 

review, and notify ENGINEER of their availability for examination. 

 

Advise ENGINEER and CONTRACTOR of the commencement of any Work 

requiring a Shop Drawing or sample submission if the submission has not been 

approved by ENGINEER. 

 

Review of Work, Rejection of Defective Work, Inspections, and Tests 

 

Conduct onsite observations of the Work in progress to assist ENGINEER in 

determining that the Work is proceeding in accordance with the Contract 

Documents. 

 

Report to ENGINEER whenever he believes that any Work is unsatisfactory, faulty 

or defective, or does not conform to the Contract Documents, or has been 

damaged, or does not meet the requirements of any inspections, tests, or 

approvals required to be made; and advise ENGINEER when he believes Work 

should be corrected or rejected or should be uncovered for observation, or 

requires special testing, inspection, or approval. 

 

Verify that tests, equipment, and systems startups and operating and 

maintenance training are conducted in presence of the appropriate personnel, 

and that CONTRACTOR maintains adequate records thereof; observe, record, and 

report to ENGINEER appropriate details relative to the test procedures and start-

ups. 

 

Accompany visiting inspectors representing public or other agencies having 

jurisdiction over the Project, record the results of these inspections and report to 

ENGINEER. 
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Interpretation of Contract Documents 

 

Report to ENGINEER when clarifications and interpretations of the Contract 

Documents are needed and Transmit to CONTRACTOR clarification and 

interpretation of the Contract Documents as issued by ENGINEER. 

 

Modifications 

 

Consider and evaluate CONTRACTOR's suggestions for modification in Drawings 

or Specifications and report with his recommendations to ENGINEER. Transmit to 

CONTRACTOR decisions issued by ENGINEER. 

Records 

 

Maintain at the job site orderly files for correspondence, reports of job 

conferences, Shop Drawings and samples, reproductions or original Contract 

Documents including all Work Directive Changes, Addenda, Change Orders, Field 

Orders, additional Drawings issued subsequent to the execution of the 

Agreement, ENGINEER's clarifications and interpretations of the Contract 

Documents, progress reports, and other Project related documents. 

 

Keep a diary, daily report form, or log book, recording hours on the job site, 

weather conditions, data relative to questions of Work Directive Changes, Change 

Orders, or changed conditions, list of job site visitors, daily activities, decisions, 

observations in general, and specific observations in more detail as in the case of 

observing test procedures. 

 

Record names, addresses, and telephone numbers of all CONTRACTORs, 

subcontractors, and major suppliers of equipment and materials. 

 

Reports 

 

Furnish ENGINEER periodic reports as required of progress of the Work and of 

CONTRACTOR's compliance with the progress schedule and schedule of Shop 

Drawings and sample submittal. 

 

Consult with ENGINEER in advance of scheduled major tests, inspections or start 

of important phases of the Work. 

 

Draft proposed Change Orders and Work Directive Changes, obtaining backup 

material from CONTRACTOR and recommend to ENGINEER Change Orders, Work 

Directive Changes, and Field Orders. 

 

Report immediately to ENGINEER upon the occurrence of any accident. 

 

Payment Requests 

 

Review applications for payment with CONTRACTOR for compliance with the 

established procedure for their submission and forward with his 



96 

2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

 General Conditions 

recommendations to ENGINEER, noting particularly the relationship of the 

payment requested to the schedule of values, Work completed and materials and 

equipment delivered at the site but not incorporated in the Work. 

 

Certificates, Maintenance, and Operations Manuals 

 

During the Course of Work verify that certifications, maintenance, and operation 

manuals and other data required to be assembled and furnished by CONTRACTOR 

are applicable to the items actually installed and in accordance with the Contract 

Documents, and have this material delivered to ENGINEER for review and 

forwarding to OWNER prior to final payment of the Work. 

 

Completion 

 

Before ENGINEER issues a Certificate of Substantial Completion, submit to 

CONTRACTOR a list of observed items requiring correction or completion. 

 

Conduct final inspection in the company of ENGINEER and CONTRACTOR and 

prepare a final list of items to be corrected or completed. 

 

Observe that all items on final list have been corrected or completed and make 

recommendations to ENGINEER concerning acceptance. 

 

Limitation of Authority 

 

Resident Project Representative shall not: 

 

Authorize any deviations from the Contract Documents or accept any substitute 

materials or equipment, unless authorized by ENGINEER. 

 

Exceed limitations of ENGINEER's authority as set forth in the Contract 

Documents. 

 

Undertake any of the responsibilities of CONTRACTOR, Subcontractors, or 

CONTRACTOR's superintendent. 

 

Advise on, or issue directions relative to or assume control over any aspect of the 

means, methods, techniques, sequences, or procedures for construction unless 

such is specifically called for in the Contract Documents. 

 

Advise on or issue directions regarding or assume control over safety precautions 

and programs in connection with the Work. 

 

Shall not accept Shop Drawings or sample submittals from anyone other than 

CONTRACTOR. 

 

Authorize OWNER to occupy the Work in whole or in part. 
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Participate in specialized field or laboratory tests or inspections conducted by 

others except as specifically authorized by ENGINEER. 

 

Clarifications and Interpretations 

 

9.4 ENGINEER will issue with reasonable promptness such written clarifications or interpretations of 

the requirements of the Contract Documents (in the form of Drawings or otherwise) as ENGINEER 

may determine necessary, which shall be consistent with the intent of and reasonably inferable 

from Contract Documents. Such written clarifications and interpretations will be binding on 

OWNER and CONTRACTOR. If OWNER or CONTRACTOR believes that a written clarification or 

interpretation justifies an adjustment in the Contract Price or the Contract Times and the parties 

are unable to agree to the amount or extent thereof, if any, OWNER or CONTRACTOR may make 

a written claim therefor as provided in Article 11 or Article 12. 

 

Authorized Variations in Work 

 

9.5 ENGINEER may authorize minor variations in the work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Times and 

are compatible with the design concept of the completed Project as a functioning whole as 

indicated by the Contract Documents. These may be accomplished by a Field Order and will be 

binding on OWNER and also on CONTRACTOR who shall perform the Work involved promptly. 

 

Rejecting Defective Work 

 

9.6 ENGINEER will have authority to disapprove or reject Work which ENGINEER believes to be 

defective, or that ENGINEER believes will not produce a completed Project that conforms to the 

Contract Documents or that will prejudice the integrity of the design concept of the completed 

Project as a functioning whole as indicated by the Contract Documents. ENGINEER will also have 

authority to require special inspection or testing of the work as provided in paragraph 13.9, 

whether or not the work is fabricated, installed or completed. 

 

Shop Drawings, Change Orders and Payments 

 

9.7 In connection with ENGINEER's authority as to Shop Drawings and Samples, see paragraphs 6.24 

through 6.28 inclusive. 

 

9.8 In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and 12. 

 

9.9 In connection with ENGINEER's authority as to Applications for Payment, see Article 14. 

 

Determinations for Unit Prices 

 

9.10 ENGINEER will have authority to determine the actual quantities and classifications of items of 

Unit Price Work performed by CONTRACTOR, and the written decisions of ENGINEER on such 

matters will be final, binding on OWNER and CONTRACTOR and not subject to appeal (except as 

modified by ENGINEER to reflect changed factual conditions). 

 

Decisions on Disputes 
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9.11 ENGINEER will be the initial interpreter of the requirements of the Contract Documents and judge 

of the acceptability of the Work thereunder. Claims, disputes, and other matters relating to the 

acceptability of the Work or the interpretation of the requirements of the Contract Documents 

pertaining to the performance and furnishing of the Work and Claims under Articles 11 and 12 in 

respect of changes in the Contract Price or Contract Times will be referred initially to ENGINEER 

in writing with a request for a formal decision in accordance with this paragraph. Written notice 

of each such claim, dispute or other matter will be delivered by the claimant to ENGINEER and the 

other party to the Agreement promptly (but in no event later than fifteen days) after the start of 

the occurrence or event giving rise thereto, and written supporting data will be submitted to 

ENGINEER and the other party within thirty days after the start of such occurrence or event unless 

ENGINEER allows an additional period of time for the submission of additional or more accurate 

data in support of such claim, dispute of other matter. The opposing party shall submit any 

response to ENGINEER and the claimant within thirty days after receipt of the claimant's last 

submittal (unless ENGINEER allows additional time). ENGINEER will render a formal decision in 

writing within thirty days after receipt of the opposing party's submittal, if any, in accordance with 

this paragraph. ENGINEER's written decision on such claim, dispute or other matter will be final 

and binding upon OWNER and CONTRACTOR. 

 

9.12 When functioning under paragraphs 9.10 and 9.11, ENGINEER will not show partiality to OWNER 

or CONTRACTOR and will not be liable in connection with any interpretation or decision rendered 

in good faith in such capacity. The rendering of a decision by ENGINEER pursuant to paragraphs 

9.10 or 9.11 with respect to any such claim, dispute or other matter (except any which have been 

waived by the making or acceptance of final payment as provided in paragraph 14.15) will be a 

condition precedent to any exercise by OWNER or CONTRACTOR of such rights or remedies as 

either may otherwise have under the Contract Documents or by Laws or Regulations. 

 

Limitations on ENGINEER's Authority and Responsibilities 

9.13  

 

9.13.1 Neither ENGINEER's authority or responsibility under this Article 9 or under any 

other provision of the Contract Documents nor any decision made by ENGINEER 

in good faith either to exercise or not exercise such authority or responsibility or 

the undertaking, exercise, or performance of any authority or responsibility by 

ENGINEER shall create, impose or give rise to any duty owned by ENGINEER to 

CONTRACTOR, any Subcontractor, any Supplier, any other person or organization, 

or to any surety for or employee or agent of any of them. 

 

9.13.2 ENGINEER will not supervise, direct, control, or have authority over or be 

responsible for CONTRACTOR's means, methods, techniques, sequences, or 

procedures of construction, or the safety precautions and programs incident 

thereto, or for any failure of CONTRACTOR to comply with Laws and Regulations 

applicable to the furnishing or performance of the Work. ENGINEER will not be 

responsible for CONTRACTOR's failure to perform or furnish the Work in 

accordance with the Contract Documents. 

 

9.13.3 ENGINEER will not be responsible for the acts or omissions of CONTRACTOR or of 

any Subcontractor, any Supplier, or of any other person or organization 

performing or furnishing any of the Work. 
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9.13.4 ENGINEER's review of the final Application for Payment and accompanying 

documentation and all maintenance and operating instructions, schedules, 

guarantees, bonds and certificates of inspection, tests and approvals, and other 

documentation required to be delivered by paragraph 14.12 will only be to 

determine generally that their content complies with the requirements of, and in 

the case of certificates of inspections, tests and approvals that the results 

certified indicate compliance with, the Contract Documents. 

 

9.13.5 The limitations upon authority and responsibility set forth in this paragraph 9.13 

shall also apply to ENGINEER's Consultants, Resident Project Representative, and 

Assistants. 
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Article 10. Changes in the Work 

 

10.1 Without invalidating the Agreement and without notice to any surety, OWNER may, at any time 

or from time to time, order additions, deletions, or revisions in the Work. A Written Amendment, 

a Change Order, or a Work Change Directive will authorize such additions, deletions, or revisions. 

Upon receipt of any such document, CONTRACTOR shall promptly proceed with the Work 

involved, which will be performed under the applicable conditions of the Contract Documents 

(except as otherwise specifically provided). 

 

10.2 If OWNER and CONTRACTOR are unable to agree as to the extent, if any, of an adjustment in the 

Contract Price or an adjustment of the Contract Times that should be allowed as a result of a Work 

Change Directive, a claim may be made therefor as provided in Article 11 or Article 12. 

 

10.3 CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the 

Contract Times with respect to any Work performed that is not required by the Contract 

Documents as amended, modified, and supplemented as provided in paragraphs 3.5 and 3.6 

except in the case of an emergency as provided in paragraph 6.23 or in the case of uncovering 

Work as provided in paragraph 13.9. 

 

10.4 OWNER and CONTRACTOR shall execute appropriate Change Orders recommended by ENGINEER 

(or Written Amendments) covering: 

 

10.4.1 changes in the Work which are (i) ordered by OWNER pursuant to paragraph 

10.1., (ii) required because of acceptance of defective Work under paragraph 

13.13 or correcting defective Work under paragraph 13.14, or (iii) agreed to by 

the parties; 

 

10.4.2 changes in the Contract Price or Contract Times which are agreed to by the 

parties; and 

 

10.4.3 changes in the Contract Price or Contract Times, which embody the substance of 

any written decision rendered by ENGINEER pursuant to paragraph 9.11. 

 

10.5 If notice of any change affecting the general scope of the Work or the provisions of the Contract 

Documents (including, but not limited to, Contract Price or Contract Times) is required by the 

provisions of any Bond to be given to a surety, the giving of any such notice will be CONTRACTOR's 

responsibility, and the amount of each applicable Bond will be adjusted accordingly. 

 

 

Article 11. Change of Contract Price 

 

11.1 The Contract Price constitutes the total compensation (subject to authorized adjustments) 

payable to CONTRACTOR for performing the Work. All duties, responsibilities, and obligations 

assigned to or undertaken by CONTRACTOR shall be at CONTRACTOR's expense without change 

in the Contract Price. 

 

11.2 The Contract Price may only be changed by a Change Order or by a Written Amendment. Any 

claim for an adjustment in the Contract Price shall be based on written notice delivered by the 

party making the claim to the other party and to ENGINEER promptly (but in no event later than 



101 

2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

 General Conditions 

fifteen days) after the start of the occurrence or event giving rise to the claim and stating the 

general nature of the claim. Notice of the amount of the claim with supporting data shall be 

delivered within thirty days after the start of such occurrence or event (unless ENGINEER allows 

additional time for claimant to submit additional or more accurate data in support of the claim) 

and shall be accompanied by claimant's written statement that the adjustment claimed covers all 

known amounts to which the claimant is entitled as a result of said occurrence or event. ENGINEER 

shall determine all claims for adjustment in the Contract Price in accordance with paragraph 9.11 

if OWNER and CONTRACTOR cannot otherwise agree on the amount involved. No claim for ad 

adjustment in the Contract Price will be valid if not submitted in accordance with this paragraph 

11.2. 

 

11.3 The value of any Work covered by a Change Order or of any claim for an adjustment in the 

Contract Price will be determined as follows: 

 

11.3.1 where the Work involved is covered by unit prices contained in the Contract 

Documents, by application of such unit prices to the quantities of the items 

involved (subject to the provisions of paragraphs 11.9.1 through 11.9.3 inclusive); 

 

11.3.2 where the Work involved is not covered by unit prices contained in the Contract 

Documents, by a mutually agreed lump sum (which may include an allowance for 

overhead and profit not necessarily in accordance with paragraph 11.6.2); 

 

11.3.3 where the Work involved is not covered by unit prices contained in the Contract 

Documents and agreement to a lump sum is not reached under paragraph 11.3.2, 

on the basis of the Cost of the Work (determined as provided in paragraphs 11.4 

and 11.5) plus a CONTRACTOR's fee for overhead and profit (determined as 

provided in paragraph 11.6). 

 

Cost of the Work 

 

11.4 The term Cost of the Work means the sum of all costs necessarily incurred and paid by 

CONTRACTOR in the proper performance of the Work. Except as otherwise may be agreed to in 

writing by OWNER, such costs shall be in amounts no higher than those prevailing in the locality 

of the Project, shall include only the following items and shall not include any of the costs itemized 

in paragraph 11.5: 

 

11.4.1 Certified payroll record costs for employees in the direct employment of 

CONTRACTOR in the performance of the Work under schedules of job 

classifications shall be submitted to the ENGINEER with the claim. Such 

employees shall include without limitation superintendents, foremen, and other 

personnel employed full-time at the site. Payroll costs for employees not 

employed full time on the Work shall be apportioned on the basis of their time 

spent on the Work. Payroll costs shall include, but not be limited to, salaries and 

wages plus the cost of fringe benefits which shall include social security 

contributions, unemployment, excise and payroll taxes, workers' compensation, 

health and retirement benefits, bonuses, sick leave, vacation and holiday pay 

applicable thereto. The expenses of performing Work after regular working 

hours, on Saturday, Sunday, or legal holidays, shall be included in the above to 

the extent authorized by OWNER. 
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11.4.2 Invoices for cost of all materials and equipment furnished and incorporated in the 

Work, including costs of transportation and storage thereof, and Suppliers' field 

services required in connection therewith shall be submitted to the ENGINEER 

with the claim. All cash discounts shall accrue to CONTRACTOR unless OWNER 

deposits funds with CONTRACTOR with which to make payments, in which case 

the cash discounts shall accrue to OWNER. All trade discounts, rebates, refunds, 

and returns from sale of surplus materials and equipment shall be in accordance 

with the State Department of Highways, Division of Highways, and State of 

Colorado Standard Specifications for Road and Bridge Construction 2005 Edition. 

If the materials used in performing the extra Work are taken from the 

CONTRACTOR's stock, then in lieu of invoices the CONTRACTOR shall furnish an 

affidavit, certifying that such materials were taken from its stock, that the 

quantity claimed was actually used in the Work, and that the price and 

transportation claimed represent the actual cost to the CONTRACTOR shall be 

submitted to the ENGINEER with the claim. 

 

11.4.3 Payments made by CONTRACTOR to the Subcontractors for Work performed or 

furnished by Subcontractors. If required by OWNER, CONTRACTOR shall obtain 

competitive bids from subcontractors acceptable to OWNER and CONTRACTOR 

and shall deliver such bids to OWNER who will then determine, with the advice 

of ENGINEER, which bids, if any, will be accepted. If any subcontract provides that 

the Subcontractor is to be paid on the basis of Cost of the Work Plus a fee, the 

Subcontractor's Cost of the Work and fee shall be determined in the same 

manner as CONTRACTOR's Cost of the Work and fee as provided in paragraphs 

11.4, 11.5, 11.6 and 11.7. All subcontracts shall be subject to the other provisions 

of the Contract Documents insofar as applicable. 

 

11.4.4 Costs of special consultants (including but not limited to engineers, architects, 

testing laboratories, surveyors, attorneys, and accountants) employed for 

services specifically related to the Work. 

 

11.4.5 Supplemental costs including the following: 

 

11.4.5.1 The proportion of necessary transportation, travel, and 

subsistence expenses of CONTRACTOR's employees incurred in 

discharge of duties connected with the Work. 

 

11.4.5.2 Cost, including transportation and maintenance, of all materials, 

supplies, equipment, machinery, appliances, office and 

temporary facilities at the site and hand tools not owned by the 

workers, which are consumed in the performance of the Work, 

and cost less market value of such items used but not consumed 

which remain the property of CONTRACTOR. 

 

11.4.5.3 Rentals rates of all construction equipment and machinery and 

the parts thereof which has been authorized by the ENGINEER, 

the CONTRACTOR will be paid for the use of equipment in the 

manner hereinafter specified. Rental rates will be from the 
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current edition of the Rental Rate Blue Book for Construction 

Equipment and will be determined as follows:  

Hourly rate: RR = (ADJ BB/176)(RF)(SAF)+EOC 

 

Where: RR = Hourly rental rate 

ADJ BB/176 = Blue Book Monthly Rate 

adjusted for year of 

manufacture/176 

RF = Regional Factor of 1.06 

SAF = State Adjustment Factor of 

1.05 

EOC = Estimated Hourly Operating 

Costs from Blue Book 

 

With each claim, the CONTRACTOR shall submit the rental rate 

calculations including copies of the appropriate pages of the Blue 

Book for each piece of equipment listed in the claim. 

 

Rental of equipment not owned by the CONTRACTOR will be paid 

for by invoice cost plus operating cost (EOC). Copies of the 

applicable pages of the Rental Rate Blue Book for Construction 

Equipment shall be submitted to the ENGINEER with the claim. 

 

The costs of transportation, loading, unloading, installation, 

dismantling, and removal thereof all in accordance with the 

terms of said rental agreements. If equipment is used 

intermittently and when not in use could be returned to its rental 

source at less expense to the OWNER than holding it at the Work 

site, it shall be returned unless the CONTRACTOR elects to keep 

it at the Work site at no expense to the OWNER. The rental of any 

such equipment, machinery, or parts shall cease when the use of 

the equipment is no longer necessary for the Work. No payment 

will be made for the use of tools, which have a replacement value 

of $200.00 or less. Operators will be paid for separately as 

provided in paragraph 11.4.1. Certified invoices for rental cost of 

all construction equipment and machinery incorporated in the 

Work shall be submitted to the ENGINEER with the claim. 

 

11.4.5.4 Sales, consumer, use, or similar taxes related to the Work, and 

for which CONTRACTOR is liable, imposed by Laws and 

Regulations. 

 

11.4.5.5 Deposits lost for causes other than negligence of CONTRACTOR, 

any Subcontractor or anyone directly or indirectly employed by 

any of them or for whose acts any of them may be liable. 
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11.4.5.6 Losses and damages (and related expenses) caused by damage to 

the work, not compensated by insurance or otherwise, sustained 

by CONTRACTOR in connection with the performance and 

furnishing of the Work, (except losses and damages within the 

deductible amounts of property insurance established by 

OWNER in accordance with paragraph 5.9), provided they have 

resulted from causes other than the negligence of CONTRACTOR, 

any Subcontractor, or anyone directly or indirectly employed by 

any of them or for whose acts any of them may be liable. Such 

losses shall include settlements made with the written consent 

and approval of OWNER. No such losses, damages and expenses 

shall be included in the Cost of the Work for the purpose of 

determining CONTRACTOR's fee. If, however, any such loss or 

damage requires reconstruction and CONTRACTOR is placed in 

charge thereof, CONTRACTOR shall be paid for services a fee 

proportionate to that stated in paragraph 11.6.2. 

 

11.4.5.7 The cost of utilities, fuel, and sanitary facilities at the site. 

 

11.4.5.8 Minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage, and similar petty cash 

items in connection with the Work. 

 

11.5 The term Cost of the Work shall not include any of the following: 

 

11.5.1 Payroll costs and other compensation of CONTRACTOR's officers, executives, 

principals (of partnership and sole proprietorships), general managers, engineers, 

architects, estimators, attorneys, auditors, accountants, purchasing and 

contracting agents, expediters, timekeepers, clerks, and other personnel 

employed by CONTRACTOR whether at the site or in CONTRACTOR's principal or 

a branch office for general administration of the Work and not specifically 

included in the agreed upon schedule of job classifications referred to in 

paragraph 11.4.1 or specifically covered by paragraph 11.4.4: all of which are to 

be considered administrative costs covered by the CONTRACTOR's fee. 

 

11.5.2 Expenses of CONTRACTOR's principal and branch offices other than 

CONTRACTOR's office at the site. 

 

11.5.3 Any part of CONTRACTOR's capital expenses, including interest on 

CONTRACTOR's capital employed for the Work and charges against CONTRACTOR 

for delinquent payments. 

 

11.5.4 Cost of premiums for all Bonds and for all insurance whether or not CONTRACTOR 

is required by the Contract Documents to purchase and maintain the same 

(except for the cost of premiums covered by subparagraph 11.4.5.9 above). 

 

11.5.5 Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them may 

be liable, including but not limited to, the correction of defective Work, disposal 
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of materials or equipment wrongly supplied and making good any damage to 

property. 

 

Other overhead or general expense costs of any kind and the costs of any item not specifically 

and expressly included in paragraph 11.4. 

11.6 The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as 

follows: 

 

11.6.1 a mutually acceptable fixed fee; or 

 

11.6.2 if a fixed fee is not agreed upon, then a fee based on the following percentages 

of the various portions of the Cost of the work: 

 

11.6.2.1 for costs incurred under paragraphs 11.4.1 and 11.4.2, the 

CONTRACTOR's fee shall be fifteen percent; 

 

11.6.2.2 for costs incurred under paragraph 11.4.3, the CONTRACTOR's 

fee shall be five percent; 

 

11.6.2.3 where one or more tiers of subcontracts are on the basis of Cost 

of the Work plus a fee and no fixed fee is agreed upon, the intent 

of paragraphs 11.4.1, 11.4.2, 11.4.3, and 11.6.2 is that the 

Subcontractor who actually performs or furnishes the Work, at 

whatever tier, will be paid a fee of fifteen percent of the costs 

incurred by such Subcontractor under paragraphs 11.4.1 and 

11.4.2 and that any higher tier Subcontractor and CONTRACTOR 

will each be paid a fee of five percent of the amount paid to the 

next lower tier Subcontractor; 

 

11.6.2.4 no fee shall be payable on the basis of costs itemized under 

paragraphs 11.4.4, 11.4.5, and 11.5; 

 

11.6.2.5 the amount of credit to be allowed by CONTRACTOR to OWNER 

for any change which results in a net decrease in cost will be the 

amount of the actual net decrease in cost plus a deduction in 

CONTRACTOR's fee by an amount equal to five percent of such 

net decrease; and 

 

11.6.2.6 when both additions and credits are involved in any one change, 

the adjustment in CONTRACTOR's fee shall be computed on the 

basis of the net change in accordance with paragraphs 11.6.2.1 

through 11.6.2.5, inclusive. 

 

11.7 Whenever the cost of any Work is to be determined pursuant to paragraphs 11.4 and 11.5, 

CONTRACTOR will establish and maintain records thereof in accordance with generally accepted 

accounting practices and submit in form acceptable to ENGINEER an itemized cost breakdown 

together with supporting data. 
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Cash Allowances 

 

11.8 It is understood that CONTRACTOR has included in the Contract Price all allowances so named in 

the Contract Documents and shall cause the Work so covered to be furnished and performed for 

such sums as may be acceptable to OWNER and ENGINEER. CONTRACTOR agrees that: 

 

11.8.1 the allowances include the cost to CONTRACTOR (less any applicable trade 

discounts) of materials and equipment required by the allowances to be delivered 

at the site, and all applicable taxes; and 

 

11.8.2 CONTRACTOR's costs for unloading and handling on the site, labor, installation 

costs, overhead, profit, and other expenses contemplated for the allowances 

have been included in the Contract Price and not in the allowances and no 

demand for additional payment on account of any of the foregoing will be valid. 

 

Prior to final payment, an appropriate Change Order will be issued as recommended by ENGINEER to 

reflect actual amounts due CONTRACTOR on account of Work covered by allowances, and the Contract 

Price shall be correspondingly adjusted. 

 

Unit Price Work 

11.9  

 

11.9.1 Where the Contract Documents provide that all or part of the Work is to be Unit 

Price Work, initially the Contract Price will be deemed to include for all Unit Price 

Work an amount equal to the sum of the established unit price for each 

separately identified item of Unit Price Work times the estimated quantity of each 

item as indicated in the Agreement. The estimated quantities of items of Unit 

Price Work are not guaranteed and are solely for the purpose of comparison of 

Bids and determining an initial Contract Price. Determinations of the actual 

quantities and classifications of Unit Price Work performed by CONTRACTOR will 

be made by ENGINEER in accordance with paragraph 9.10. 

 

11.9.2 Each unit price will be deemed to include an amount considered by CONTRACTOR 

to be adequate to cover CONTRACTOR's overhead and profit for each separately 

identified item. 

 

11.9.3 OWNER or CONTRACTOR may make a claim for an adjustment in the contract 

Price in accordance with Article 11 if: 

 

11.9.3.1 the quantity of any item of Unit Price Work performed by 

CONTRACTOR differs materially and significantly from the 

estimated quantity of such item indicated in the Agreement;  

 

11.9.3.2 there is no corresponding adjustment with respect to any other 

item of Work; and 

 

11.9.3.3 if CONTRACTOR believes that CONTRACTOR is entitled to an 

increase in Contract Price as a result of having incurred additional 

expense of, OWNER believes that OWNER is entitled to a 
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decrease in Contract Price and the parties are unable to agree as 

to the amount of any such increase or decrease. 

 

11.9.4 In no event shall a claim be made or an adjustment of Unit Price allowed if a 

variation in actual quantities used does not equal or exceed 25 percent (25%) of 

the total Bid Price. 

 

Article 12. Change of Contract Times 

 

12.1 The Contract Times (or Milestones) may only be changed by a Change Order or a Written 

Amendment. Any claim for an adjustment of the Contract Times (or Milestones) shall be based on 

written notice delivered by the party making the claim to the other party and to ENGINEER 

promptly (but in no event later than fifteen days) after the occurrence of the event giving rise to 

the claim and stating the general nature of the claim. Notice of the extent of the claim with 

supporting data shall be delivered within thirty days after such occurrence (unless ENGINEER 

allows an additional period of time to ascertain more accurate data in support of the claim) and 

shall be accompanied by the claimant's written statement that the adjustment claimed is the 

entire adjustment to which the claimant has reason to believe it is entitled as a result of the 

occurrence of said event. All claims for adjustment in the Contract Times (or Milestones) shall be 

determined by ENGINEER in accordance with paragraph 9.11 if OWNER and CONTRACTOR cannot 

otherwise agree. No claim for an adjustment in the Contract Times (or Milestones) will be valid if 

not submitted in accordance with the requirements of this paragraph 12.1. 

 

12.2 Liquidated damages. The OWNER and the CONTRACTOR agree and recognize that time is of the 

essence for every time period set forth in the Contract Documents and that the OWNER will suffer 

financial loss if the Work is not substantially complete within the time set forth in the Contract 

Documents, plus any extensions thereof allowed in accordance with this Article 12 of the General 

Conditions. If the CONTRACTOR fails to perform the Work within the specified time set forth in 

the Contract Documents as adjusted pursuant to Article 12, the OWNER and CONTRACTOR agree 

that as liquidated damages, and not as a penalty, for delay in performance the Contractor shall 

pay OWNER in the amount stipulated below for each and every contract day that expires after 

the time set forth in the Contract Documents for Substantial Completion of the Work until the 

same is finally complete and ready for Final Payment. The OWNER shall have the right to deduct 

liquidated damages from any amount due or that may become due to the CONTRACTOR, or to 

collect such liquidated damages from the CONTRACTOR or the Surety. The OWNER has the option 

to enforce liquidated damages or to waive such damages. The liquidated damages herein 

specified shall only apply to the CONTRACTOR's delay in performance. Liquidated damages are 

intended only to compensate the OWNER for additional OWNER personnel efforts in 

administering the Contract after normally scheduled completion dates, and for City governmental 

and citizen inconvenience, lost opportunities, and lost confidence in government and morale of 

government when work is not completed on time. Such damages are uncertain in amount and 

difficult to measure and prove accurately. By executing this contract, the CONTRACTOR agrees 

that the liquidated damages specified in the Contract Documents are reasonable in amount and 

are not disproportionate to actual anticipated damages. Liquidated damages do not include any 

sums of money to reimburse the OWNER for extra costs which the OWNER may become obligated 

to pay on other contracts which are delayed or extended because of CONTRACTOR's failure to 

complete the Work within the time periods set forth in the Contract Documents. Liquidated 

damages are not intended to include litigation or attorneys' fees incurred by the OWNER, or other 

incidental or consequential damages suffered by the OWNER due to CONTRACTOR’s 
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performance. If the OWNER charges liquidated damages to the CONTRACTOR, this shall not 

preclude the Owner from commencing an action against the CONTRACTOR for other actual harm 

resulting from the CONTRACTOR's performance, which is not due to the CONTRACTOR's delay in 

performance. In order to recover liquidated damages, OWNER is under no obligation to prove the 

actual damages sustained by OWNER due to the CONTRACTOR's delay in performance. In no event 

shall the CONTRACTOR be assessed liquidated damages if the contract is suspended or terminated 

for events beyond the control of the CONTRACTOR for which a time extension beyond the original 

schedule of performance could be granted under 12.3.  

The parties agree that liquidated damages shall be in the amount set forth in Article 2 of the 

Agreement. 

 

12.3 Where CONTRACTOR is prevented from completing any part of the Work within the Contract 

Times (or Milestones) due to delay beyond the control of CONTRACTOR, the Contract Times (or 

Milestones) will be extended in an amount equal to the time lost due to such delay if a claim is 

made therefor as provided in paragraph 12.1. Delays beyond the control of CONTRACTOR shall 

include, but not be limited to, acts or neglect by OWNER, acts or neglect of utility owners or other 

contractors performing other work as contemplated by Article 7, fires, floods, epidemics, 

abnormal weather conditions or acts of God. Delays attributable to and within the control of a 

Subcontractor or Supplier shall be deemed to be delays within the control of CONTRACTOR. 

 

12.4 The CONTRACTOR specifically waives any and all claims against the OWNER for damages resulting 

from any hindrance or delay caused by circumstances beyond the control of CONTRACTOR that 

prevents completing any part of the Work within the Contract Times (or Milestones), whether or 

not caused by the OWNER. The CONTRACTOR may instead be granted an extension of the 

Contract Times for which the OWNER will not claim liquidated damages, provided that the 

hindrance or delay is beyond the control of the CONTRACTOR. An extension of the Contract Times 

(or Milestones) in an amount equal to the time lost due to such delay shall be CONTRACTOR's sole 

and exclusive remedy for such delay. In no event shall OWNER be liable to CONTRACTOR, any 

subcontractor, any supplier, any other person or organization, or to any surety for or employee 

or agent of any of them, for damages arising out of or resulting from delays caused by or within 

the control of Contractor, or delays beyond the control of CONTRACTOR whether or not caused 

by the OWNER. 

 

 

Article 13. Tests and Inspections; Correction, Removal, or Acceptance of Defective Work 

 

Notice of Defects 

 

13.1 Prompt notice of all defective Work of which OWNER or ENGINEER has actual knowledge will be 

given to CONTRACTOR. All defective Work may be rejected, corrected, or accepted as provided in 

this Article 13. 

 

Access to Work 

 

13.2 OWNER, ENGINEER, ENGINEER's Consultants, other representatives and personnel of OWNER, 

independent testing laboratories, and governmental agencies with jurisdictional interests will 

have access to the Work at reasonable times for their observation, inspecting and testing. 

CONTRACTOR shall provide them proper and safe conditions for such access and advise them of 
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CONTRACTOR's site safety procedures and programs so that they may comply therewith as 

applicable. 

 

Tests and Inspections 

 

13.3 CONTRACTOR shall give ENGINEER timely notice of readiness of the Work for all required 

inspections, tests or approvals, and shall cooperate with inspection and testing personnel to 

facilitate required inspections or tests. 

 

13.4 OWNER shall employ and pay for the services of an independent testing laboratory to perform all 

inspections, tests, or approvals required by the Contract Documents except: 

 

13.4.1 for inspections, tests, or approvals covered by paragraph 13.5 below: 

 

13.4.2 that costs incurred in connection with tests or inspections conducted pursuant to 

paragraph 13.9 below shall be paid as provided in said paragraph 13.9; and 

 

13.4.3 as otherwise specifically provided in the Contract Documents. 

 

13.4.4 Any and all retesting of soil necessitated by the CONTRACTOR's operations or 

inability to obtain specified density test results on the first attempt shall be the 

sole responsibility and costs of the CONTRACTOR to achieve required passing test 

results. Retesting required because of non-conformance to specified 

requirements shall be performed by the independent firm employed by the 

OWNER. Payment for retesting will be charged to the CONTRACTOR by deducting 

inspection, testing and administrative charges from the Contract Price. 

 

13.5 If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 

specifically to be inspected, tested or approved by an employee or other representative of such 

public body, CONTRACTOR shall assume full responsibility for arranging and obtaining such 

inspections, tests or approvals, pay all costs in connection therewith, and furnish ENGINEER the 

required certificates of inspection, or approval. CONTRACTOR shall also be responsible for 

arranging and obtaining and shall pay all costs in connection with any inspections, tests or 

approvals required for OWNER's and ENGINEER's acceptance of materials or equipment to be 

incorporated in the Work, or of materials, mix designs, or equipment submitted for approval prior 

to CONTRACTOR's purchase thereof for incorporation in the Work. 

 

13.6 If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

CONTRACTOR without written concurrence of ENGINEER, it must, if requested by ENGINEER, be 

uncovered for observation. 

 

13.7 Uncovering Work as provided in paragraph 13.6 shall be at CONTRACTOR's expense unless 

CONTRACTOR has given ENGINEER timely notice of CONTRACTOR's intention to cover the same 

and ENGINEER has not acted with reasonable promptness in response to such notice. 

 

Uncovering Work 

 

13.8 If any Work is covered contrary to the written request of ENGINEER, it must, if requested by 

ENGINEER, be uncovered for ENGINEER's observation and replaced at CONTRACTOR's expense. 
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13.9 If ENGINEER considers it necessary or advisable that covered Work be observed by ENGINEER or 

inspected or tested by others, CONTRACTOR, at ENGINEER's request, shall uncover, expose or 

otherwise make available for observation, inspection or testing as ENGINEER may require, that 

portion of the Work in question, furnishing all necessary labor, material and equipment. If it is 

found that such Work is defective, CONTRACTOR shall pay all claims, costs, losses and damages 

caused by, arising out of or resulting from such uncovering, exposure, observation, inspection and 

testing and of satisfactory replacement or reconstruction (including but not limited to all costs of 

repair or replacement of work of others); and OWNER shall be entitled to an appropriate decrease 

in the Contract Price, and, if the parties are unable to agree as to the amount thereof, may make 

a claim therefor as provided in Article 11. 

 

OWNER May Stop the Work 

 

13.10 If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to furnish or perform the Work in such a way that the completed 

Work will conform to the Contract Documents, OWNER may order CONTRACTOR to stop the 

Work, or any portion thereof, until the cause for such order has been eliminated; however, this 

right of OWNER to stop the Work shall not give rise to any duty on the part of OWNER to exercise 

this right for the benefit of CONTRACTOR or any surety or other party. 

 

Correction or Removal of Defective Work 

 

13.11 If required by ENGINEER, CONTRACTOR shall promptly, as directed, either correct all defective 

Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by 

ENGINEER, remove it from the site and replace it with Work that is not defective. CONTRACTOR 

shall pay all claims, costs, losses, and damages caused by or resulting from such correction or 

removal (including but not limited to all costs of repair or replacement of work of others). 

 

Correction Period 

13.12  

 

13.12.1 If within one year after the date of Final Completion or such longer period of 

time as may be prescribed by Laws or Regulations or by the terms of any 

applicable special guarantee required by the Contract Documents or by any 

specific provision of the Contract Documents, any Work is found to be defective, 

CONTRACTOR shall within seven calendar days after receiving notice from 

OWNER, without cost to OWNER and in accordance with OWNER's written 

instructions: (i) correct such defective Work, or if it has been rejected by 

OWNER, remove it from the site and replace it with WORK that is not defective, 

and (ii) satisfactorily correct or remove and replace any damage to other Work 

or the work of others resulting therefrom. If CONTRACTOR does not within 

seven calendar days after receiving notice from OWNER comply with the terms 

of such instructions, or in an emergency where delay would cause serious risk of 

loss or damage, OWNER may have the defective Work corrected or the rejected 

Work removed and replaced, and all claims, costs, losses, and damages caused 

by or resulting from such removal and replacement (including but not limited to 

all costs of repair or replacement of work of others) will be paid by 

CONTRACTOR. 
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13.12.2 In special circumstances where a particular item of equipment is placed in 

continuous service before Substantial Completion of all the Work, the correction 

period for that item may start to run from an earlier date if so provided in the 

Specifications or by Written Amendment. 

 

13.12.3 Where defective Work (and damage to other Work resulting therefrom) has been 

corrected, removed, or replaced under this paragraph 13.12, the correction 

period hereunder with respect to such Work will be extended for an additional 

period of one year after such correction or removal and replacement has been 

satisfactorily completed. 

 

Acceptance of Defective Work 

 

13.13 If, instead of requiring correction or removal and replacement of defective Work, OWNER (and, 

prior to ENGINEER's recommendation of final payment, also ENGINEER) prefers to accept it, 

OWNER may do so. CONTRACTOR shall play all claims, costs, losses, and damages attributable to 

OWNER's evaluation of and determination to accept such defective Work (such costs to be 

approved by ENGINEER as to reasonableness). If any such acceptance occurs prior to ENGINEER's 

recommendation of final payment, a Change Order will be issued incorporating the necessary 

revisions in the Contract Documents with respect to the Work; and OWNER shall be entitled to an 

appropriate decrease in the Contract Price, and, if the parties are unable to agree as to the amount 

thereof, OWNER may make a claim therefor as provided in Article 11. If the acceptance occurs 

after such recommendation, CONTRACTOR will pay an appropriate amount to OWNER. 

 

OWNER May Correct Defective Work 

 

13.14 If CONTRACTOR fails within a reasonable time after written notice from ENGINEER to correct 

defective Work or to remove and replace rejected Work as required by ENGINEER in accordance 

with paragraph 13.11, or if CONTRACTOR fails to perform the Work in accordance with the 

Contract Documents, or if CONTRACTOR fails to comply with any other provision of the Contract 

Documents, OWNER may, after seven days' written notice to CONTRACTOR, correct and remedy 

any such deficiency. In exercising the rights and remedies under this paragraph OWNER shall 

proceed expeditiously. In connection with such corrective and remedial action, OWNER may 

exclude CONTRACTOR from all or part of the site, take possession of all or part of the Work, and 

suspend CONTRACTOR's services related thereto, take possession of CONTRACTOR's tools, 

appliances, construction equipment and machinery at the site and incorporate in the Work all 

materials and equipment stored at the site or for which OWNER has paid CONTRACTOR but which 

are stored elsewhere. CONTRACTOR shall allow OWNER, OWNER's representatives, agents and 

employees, OWNER's other contractors and ENGINEER and ENGINEER's Consultants access to the 

site to enable OWNER to exercise the rights and remedies under this paragraph. All claims, costs, 

losses, and damages incurred or sustained by OWNER in exercising such rights and remedies will 

be charged against CONTRACTOR and a Change Order will be issued incorporating the necessary 

revisions in the Contract Documents with respect to the Work; and OWNER shall be entitled to an 

appropriate decrease in the Contract Price, and, if the parties are unable to agree as to the amount 

thereof, OWNER may make a claim therefor as provided in Article 11. Such claims, costs, losses, 

and damages will include but not be limited to all costs of repair or replacement of work of others 

destroyed or damaged by correction, removal or replacement of CONTRACTOR's defective Work. 

CONTRACTOR shall not be allowed an extension of the Contract Times (or Milestones) because of 
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any delay in the performance of the Work attributable to the exercise by OWNER of OWNER's 

rights and remedies hereunder. 

 

 

Article 14. Payments to Contractor and Completion 

 

Schedule of Values 

 

14.1 Progress payments on account of Unit Price Work will be based on the number of units completed. 

 

Application for Progress Payment 

 

14.2 At least twenty days before the date established for each progress payment (but not more often 

than once a month), CONTRACTOR shall submit to ENGINEER for review an Application for 

Payment filled out and signed by CONTRACTOR covering the Work completed as of the date of 

the Application and accompanied by such supporting documentation as is required by the 

Contract Documents. If payment is requested on the basis of materials and equipment not 

incorporated in the Work but delivered and suitably stored at the site or at another location 

agreed to in writing, the Application for Payment shall also be accompanied by a bill of sale, 

invoice or other documentation warranting that OWNER has received the materials and 

equipment free and clear of all Liens, claims, security interests, or encumbrances and evidence 

that the materials and equipment are covered by appropriate property insurance and other 

arrangements to protect OWNER's interest therein, all of which will be satisfactory to OWNER. 

The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement. With each application for payment the CONTRACTOR shall submit a notarized 

waiver(s) of claim signed by the CONTRACTOR acceptable in form to the ENGINEER. The waiver of 

claim for payment for the work of the CONTRACTOR shall equal the amount of the previous 

payment distributed to the CONTRACTOR for work of the CONTRACTOR and the amount of the 

total previous payment distributed to the CONTRACTOR. 

 

CONTRACTOR's Warranty of Title 

 

14.3 CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered 

by any Application for Payment, whether incorporated in the Project or not, will pass to OWNER 

no later than the time of payment free and clear of all Liens. 

 

Review of Applications for Progress Payment 

 

14.4 ENGINEER will, within ten days after receipt of each Application for Payment, either indicate in 

writing a recommendation of payment and present the Application to OWNER, or return the 

Application to CONTRACTOR indicating in writing ENGINEER's reasons for refusing to recommend 

payment. In the latter case, CONTRACTOR may make the necessary corrections and resubmit the 

Application. Ten days after presentation of the Application for Payment to OWNER with 

ENGINEER's recommendation, the amount recommended will (subject to the provisions of the 

last sentence of paragraph 14.7) become due and when due will be paid by OWNER to 

CONTRACTOR. 

 

14.5 ENGINEER's recommendation of any payment requested in an Application for Payment will 

constitute a representation by ENGINEER to OWNER, based on ENGINEER's onsite observations 
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of the executed Work as an experienced and qualified design professional and on ENGINEER's 

review of the Application for Payment and the accompanying data and schedules, that to the best 

of ENGINEER's knowledge, information and belief: 

 

14.5.1 the Work has progressed to the point indicated, 

 

14.5.2 the quality of the Work is generally in accordance with the Contract Documents 

(subject to an evaluation of the Work as a functioning whole prior to or upon 

Substantial Completion, to the results of any subsequent tests called for in the 

Contract Documents, to a final determination of quantities and classifications for 

Unit Price Work under paragraph 9.10 and to any other qualifications stated in 

the recommendation), and 

 

14.5.3 the conditions precedent to CONTRACTOR's being entitled to such payment 

appear to have been fulfilled insofar as it is ENGINEER's responsibility to observe 

the Work. 

 

However, by recommending any such payment ENGINEER will not thereby be deemed to have 

represented that: (i) exhaustive or continuous onsite inspections have been made to check the quality or 

the quantity of the Work beyond the responsibilities specifically assigned to ENGINEER in the Contract 

Documents or (ii) that there may not be other matters or issues between the parties that might entitle 

CONTRACTOR to be paid additionally by OWNER or entitle OWNER to withhold payment to CONTRACTOR. 

 

14.6 ENGINEER's recommendation of any payment, including final payment, shall not mean that 

ENGINEER is responsible for CONTRACTOR's means, methods, techniques, sequences, or 

procedures of construction, or the safety precautions and programs incident thereto, or for any 

failure of CONTRACTOR to comply with Laws and Regulations applicable to the furnishing or 

performance of Work, or for any failure of CONTRACTOR to perform or furnish Work in 

accordance with the Contract Documents. 

 

14.7 ENGINEER may refuse to recommend the whole or any part of any payment if, in ENGINEER's 

opinion, it would be incorrect to make the representations to OWNER referred to in paragraph 

14.5. ENGINEER may also refuse to recommend any such payment, or, because of subsequently 

discovered evidence or the results of subsequent inspections or tests, nullify any such payment 

previously recommended, to such extent as may be necessary in ENGINEER's opinion to protect 

OWNER from loss because: 

 

14.7.1 the Work is defective, or completed Work has been damaged requiring correction 

or replacement, 

 

14.7.2 the Contract Price has been reduced by Written Amendment or Change Order, 

 

14.7.3 OWNER has been required to correct defective Work or complete Work in 

accordance with paragraph 13.14, or 

 

14.7.4 ENGINEER has actual knowledge of the occurrence of any of the events 

enumerated in paragraphs 15.2.1 through 15.2.3 inclusive. 
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In addition to the retainages set forth in the Contract Documents, the Owner may 

retain one hundred percent (100%) of all progress payments for any 

unsatisfactory performance of the Work and any payment recommended by the 

ENGINEER, including without limitation: 

 

Defective work or failure to repair or replace defective work; 

 

Claims filed against the CONTRACTOR, or reasonable evidence indicating 

probable filing of such claims; 

 

Failure of the CONTRACTOR to make adequate or proper payments to 

subcontractors or suppliers for materials, equipment or labor;  

Failure to obtain necessary permits or licenses, or to comply with applicable laws, 

ordinances, codes, or regulations, unless such noncompliance is due to reasons 

beyond the control of the CONTRACTOR, or due to act of the OWNER or and 

ENGINEER hired by the OWNER, or agents or employees thereof; 

 

Reasonable evidence that the Work cannot be completed for the unpaid balance 

of the Contract Price then unpaid; 

 

Reasonable evidence that the Work will not be completed within the Contract 

Time, and that the unpaid balance would not be adequate to cover actual or 

liquidated damages for the anticipated delay; 

 

Persistent failure to carry out the Work in accordance with the Contract 

Documents; 

 

As a set off for amounts due the Owner on other items; 

 

Collusion with other bidders in preparing the bid; 

 

Actual knowledge of the occurrence of any of the events enumerated in 

paragraphs 14.7.1 through 14.7.3 or paragraphs 15.2.1 through 15.2.3, inclusive. 

 

When the above reasons for withholding payment are removed and corrected to the OWNER's 

satisfaction, OWNER shall make payment to the CONTRACTOR of the sums withheld pursuant to this 

paragraph, subject to the amounts required to be retained by the Contract Documents.  

 

Progress Payments to Suppliers and Subcontractors. The CONTRACTOR shall make partial payments of the 

amount due to each of the CONTRACTOR's suppliers and subcontractors in the same manner as the 

OWNER is required to pay the CONTRACTOR under Article 4 of the Agreement and Article 14 of the 

General Conditions, provided that the suppliers and subcontractors are performing to the CONTRACTOR's 

satisfaction. If the OWNER is notified that the CONTRACTOR is in arrears in payments to the 

CONTRACTOR's suppliers or subcontractors, the OWNER shall notify the CONTRACTOR and determine why 

such funds are being withheld. If the OWNER determines that no legitimate basis exists for the 

CONTRACTOR's withholding of such payments, the OWNER may, five (5) days after the mailing of written 

notice to the CONTRACTOR, make such payments directly to the CONTRACTOR's suppliers or 

subcontractors from funds which otherwise would be due the CONTRACTOR. 
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Substantial Completion 

 

14.8 When CONTRACTOR considers the entire Work ready for its intended use CONTRACTOR shall 

notify OWNER and ENGINEER in writing that the entire Work is substantially complete (except for 

items specifically listed by CONTRACTOR as incomplete) and request that ENGINEER issue a 

certificate of Substantial Completion. Within a reasonable time thereafter, OWNER, 

CONTRACTOR, and ENGINEER shall make an inspection of the Work to determine the status of 

completion. If ENGINEER does not consider the Work substantially complete, ENGINEER will notify 

CONTRACTOR in writing giving the reasons therefor. If ENGINEER considers the Work substantially 

complete, ENGINEER will prepare and deliver to OWNER a tentative certificate of Substantial 

Completion, which shall fix the date of Substantial Completion. There shall be attached to the 

certificate a tentative list of items to be completed or corrected before final payment. OWNER 

shall have seven days after receipt of the tentative certificate during which to make written 

objection to ENGINEER as to any provisions of the certificate or attached list. If, after considering 

such objections, ENGINEER concludes that the Work is not substantially complete, ENGINEER will 

within fourteen days after submission of the tentative certificate to OWNER notify CONTRACTOR 

in writing, stating the reasons therefor. If, after consideration of OWNER's objections, ENGINEER 

considers the Work substantially complete, ENGINEER will within said fourteen days execute and 

deliver to OWNER and CONTRACTOR a definitive certificate of Substantial Completion (with a 

revised tentative list of items to be completed or corrected) reflecting such changes from the 

tentative certificate as ENGINEER believes justified after consideration of any objections from 

OWNER. At the time of delivery of the tentative certificate of Substantial Completion, ENGINEER 

will deliver to OWNER and CONTRACTOR a written recommendation as to division of 

responsibilities pending final payment between OWNER and CONTRACTOR with respect to 

security, operation, safety, maintenance, heat, utilities, insurance, and warranties and 

guarantees. Unless OWNER and CONTRACTOR agree otherwise in writing and so inform 

ENGINEER in writing prior to ENGINEER's issuing the definitive certificate of Substantial 

Completion, ENGINEER's aforesaid recommendation will be binding on OWNER and CONTRACTOR 

until final payment. 

 

14.9 OWNER shall have the right to exclude CONTRACTOR from the Work after the date of Substantial 

Completion, but OWNER shall allow CONTRACTOR reasonable access to complete or correct items 

on the tentative list. 

 

Partial Utilization 

 

14.10 Use by OWNER at OWNER's option of any substantially completed part of the Work which: (i) has 

specifically been identified in the Contract Documents or (ii) OWNER, ENGINEER, and 

CONTRACTOR agree constitutes a separately functioning and usable part of the Work that can be 

used by OWNER for its intended purpose without significant interference with CONTRACTOR's 

performance of the remainder of the Work, may be accomplished prior to Substantial Completion 

of all the Work subject to the following: 

 

14.10.1 OWNER at any time may request CONTRACTOR in writing to permit OWNER to 

use any such part of the Work which OWNER believes to be ready for its intended 

use and substantially complete. If CONTRACTOR agrees that such part of the 

Work is substantially complete, CONTRACTOR will certify to OWNER and 

ENGINEER that such part of the Work is substantially complete and request 

ENGINEER to issue a certificate of Substantial Completion for that part of the 
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Work. CONTRACTOR at any time may notify OWNER and ENGINEER in writing that 

CONTRACTOR considers any such part of the Work ready for its intended use and 

substantially complete and request ENGINEER to issue a certificate of Substantial 

Completion for that part of the Work. Within a reasonable time after either such 

request, OWNER, CONTRACTOR, and ENGINEER shall make an inspection of that 

part of the Work to determine its status of completion. If ENGINEER does not 

consider that part of the Work to be substantially complete, ENGINEER will notify 

OWNER and CONTRACTOR in writing giving the reasons therefor. If ENGINEER 

considers that part of the Work to be substantially complete, the provisions of 

paragraphs 14.8 and 14.9 will apply with respect to certification of Substantial 

Completion of that part of the Work and the division of responsibility in respect 

thereof land access thereto. 

 

Final Inspection 

 

14.11 Upon written notice from CONTRACTOR that the entire Work or an agreed portion thereof is 

complete, ENGINEER will make a final inspection with OWNER and CONTRACTOR and will notify 

CONTRACTOR in writing of all particulars in which this inspection reveals that the Work is 

incomplete or defective. CONTRACTOR shall immediately take such measures as are necessary to 

complete such Work or remedy such deficiencies. 

 

Final Application for Payment 

 

14.12 After CONTRACTOR has completed all such corrections to the satisfaction of ENGINEER and 

delivered in accordance with the Contract Documents all maintenance and operating instructions, 

schedules, guarantees, Bonds, certificates or other evidence of insurance required by paragraph 

5.4, certificates of inspection, marked-up record documents (as provided in paragraph 6.19) and 

other documents. CONTRACTOR may make application for final payment following the procedure 

for progress payments. The final application for payment shall be accompanied (except as 

previously delivered) by: (i) all documentation called for in the Contract Documents, including but 

not limited to the evidence satisfactory to the OWNER of the continuation of completed 

operations insurance and any insurance coverage written on a claims-made basis at final payment 

and one year thereafter; (ii) the consent of surety to final payment and that the performance 

bond shall remain in effect throughout the guarantee period; (iii) complete and legally effective 

claim releases signed by all suppliers and subcontractors in the form provided in the Contract 

Documents certifying that all outstanding claims for payment have been paid. The CONTRACTOR 

shall not receive final payment due under the Agreement until the CONTRACTOR obtains and files 

the foregoing items (i), (ii), and (iii). 

 

14.12.1 LIENS. Colorado Statutes do not provide for any right of lien against public 

buildings. In lieu thereof, §38-26-107, Colorado Revised Statutes, as amended, 

provides adequate relief for any claimant having furnished labor, materials, rental 

machinery, tools, equipment, or services toward construction of the particular 

public work in that final payment may not be made to a CONTRACTOR until all 

such creditors have been put on notice by publication of such pending payment 

and given opportunity to stop payment to the CONTRACTOR in the amount of 

such claims. Pursuant to §38-26-107, C.R.S., any supplier may bring a suit and file 

a notice of lis pendens against the OWNER within ninety (90) days after the date 

set for final settlement. If any such supplier or person files any such claim and 
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notice of lis pendens, the OWNER shall withhold retained amounts from final 

payments to the CONTRACTOR as are necessary to satisfy fully such claims. 

References to liens appearing in Article 14 shall be deemed as references to 

claims made pursuant to C.R.S §38-26-101 UetU Useq.U unless the context requires 

otherwise. 

 

Final Payment and Acceptance 

 

14.13 If, on the basis of ENGINEER's observation of the Work during construction and final inspection, 

and ENGINEER's review of the final Application for Payment and accompanying documentation as 

required by the Contract Documents, ENGINEER is satisfied that the Work has been completed 

and CONTRACTOR's other obligations under the Contract Documents have been fulfilled, 

ENGINEER will, within ten days after receipt of the final Application for Payment, indicate in 

writing ENGINEER's recommendation of payment and present the Application to OWNER for 

payment. At the same time ENGINEER will also give written notice to OWNER and CONTRACTOR 

that the Work is acceptable subject to the provisions of paragraph 14.15. Otherwise, ENGINEER 

will return the Application to CONTRACTOR, indicating in writing the reasons for refusing to 

recommend final payment, in which case CONTRACTOR shall make the necessary corrections and 

resubmit the Application. Upon receipt of the ENGINEER's recommendation for payment and the 

final Application for Payment, OWNER shall order the publication of Notice of Final Payment as 

required by C.R.S. §38-26-107(1) and shall make final payment in accordance with C.R.S. 38-26-

107(3). 

 

14.14 If, through no fault of CONTRACTOR, final completion of the Work is significantly delayed and if 

ENGINEER so confirms, OWNER shall, upon receipt of CONTRACTOR's final Application for 

Payment and recommendation of ENGINEER, and without terminating the Agreement, make 

payment of the balance due for that portion of the Work fully completed and accepted. If the 

remaining balance to be held by OWNER for Work not fully completed or corrected is less than 

the retainage stipulated in the Agreement, and if Bonds have been furnished as required in 

paragraph 5.1, the written consent of the surety to the payment of the balance due for that 

portion of the Work fully completed and accepted shall be submitted by CONTRACTOR to 

ENGINEER with the Application for such payment. Such payment shall be made under the terms 

and conditions governing final payment, except that it shall not constitute a waiver of claims. 

 

Waiver of Claims 

 

14.15 The making and acceptance of final payment will constitute: 

 

14.15.1 a waiver of all claims by OWNER against CONTRACTOR, except claims arising from 

unsettled Liens, from defective Work appearing after final inspection pursuant to 

paragraph 14.11, from failure to comply with the Contract Documents or the 

terms of any special guarantees specified therein, or from CONTRACTOR's 

continuing obligations under the Contract Documents; and 

 

14.15.2 a waiver of all claims by CONTRACTOR against OWNER other than those 

previously made in writing and still unsettled. 

 

 

Article 15. Suspension of Work and Termination 
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OWNER May Suspend Work 

 

15.1 At any time and without cause, OWNER may suspend the Work or any portion thereof for a period 

of not more than ninety days by notice in writing to CONTRACTOR and ENGINEER, which will fix 

the date on which Work will be resumed. CONTRACTOR shall resume the Work on the date so 

fixed. CONTRACTOR shall be allowed an adjustment in the Contract Price or an extension of the 

Contract Times, or both, directly attributable to any such suspension if CONTRACTOR makes an 

approved claim therefor as provided in Articles 11 and 12. 

 

OWNER May Terminate 

 

15.2 Upon the occurrence of any one or more of the following events: 

 

15.2.1 if CONTRACTOR persistently fails to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the progress schedule established 

under paragraph 2.8 as adjusted from time to time pursuant to paragraph 6.6); 

 

15.2.2 if CONTRACTOR disregards Laws or Regulations of any public body having jurisdiction; 

 

15.2.3 if CONTRACTOR otherwise violates in any substantial way any provisions of the Contract 

Documents; 

 

OWNER may, after giving CONTRACTOR (and the surety, if any,) seven days' written notice and to the 

extent permitted by Laws and Regulations, terminate the services of CONTRACTOR, exclude CONTRACTOR 

from the site and take possession of the Work and of all CONTRACTOR's tools, appliances, construction 

equipment, and machinery at the site and use the same to the full extent they could be used by 

CONTRACTOR (without liability to CONTRACTOR for trespass or conversion), incorporate in the Work all 

materials and equipment stored at the site or for which OWNER has paid CONTRACTOR but which are 

stored elsewhere, and finish the Work as OWNER may deem expedient. In such case CONTRACTOR shall 

not be entitled to receive any further payment until the Work is finished. If the unpaid balance of the 

Contract Price exceeds all claims, costs, losses, and damages sustained by OWNER arising out of or 

resulting from completing the Work such excess will be paid to CONTRACTOR. If such claims, costs, losses, 

and damages exceed such unpaid balance, CONTRACTOR shall pay the difference to OWNER. Such claims, 

costs, losses, and damages incurred by OWNER will be reviewed by ENGINEER as to their reasonableness 

and when so approved by ENGINEER incorporated in a Change Order, provided that when exercising any 

rights or remedies under this paragraph OWNER shall not be required to obtain the lowest price for the 

Work performed. 

 

15.3 Where CONTRACTOR's services have been so terminated by OWNER, the termination will not 

affect any rights or remedies of OWNER against CONTRACTOR then existing or which may 

thereafter accrue. Any retention or payment of moneys due CONTRACTOR by OWNER will not 

release CONTRACTOR from liability. 

 

15.4 Upon seven days' written notice to CONTRACTOR and ENGINEER, OWNER may, without cause and 

without prejudice to any other right or remedy of OWNER, elect to terminate the Agreement. In 

such case, CONTRACTOR shall be paid (without duplication of any items): 
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15.4.1 for completed and acceptable Work executed in accordance with the Contract 

Documents prior to the effective date of termination, including fair and 

reasonable sums for overhead and profit on such Work; 

 

15.4.2 for expenses sustained prior to the effective date of termination in performing 

services and furnishing labor, materials or equipment as required by the Contract 

Documents in connection with uncompleted Work, plus fair and reasonable sums 

for overhead and profit on such expenses; 

 

15.4.3 for all claims, costs, losses and damages incurred in settlement of terminated 

contracts with Subcontractors, Suppliers and others; and 

 

15.4.4 for reasonable expenses directly attributable to termination. 

 

CONTRACTOR shall not be paid on account of loss of anticipated profits or revenue or other economic loss 

arising out of or resulting from such termination. 

 

CONTRACTOR May Stop Work or Terminate 

 

15.5 If, through no act or fault of CONTRACTOR, the Work is suspended for a period of more than 

ninety days by OWNER or under an order of court or other public authority, or ENGINEER fails to 

act on any Application for Payment within thirty days after it is submitted or OWNER fails for thirty 

days to pay CONTRACTOR any sum finally determined to be due, then CONTRACTOR may, upon 

seven days' written notice to OWNER and ENGINEER, and provided OWNER or ENGINEER do not 

remedy such suspension or failure within that time, terminate the Agreement and recover from 

OWNER payment on the same terms as provided in paragraph 15.4. In lieu of terminating the 

Agreement and without prejudice to any other right or remedy, if ENGINEER has failed to act on 

an Application for Payment within thirty days after it is submitted, or OWNER has failed for thirty 

days to pay CONTRACTOR any sum finally determined to be due, CONTRACTOR may upon seven 

days' written notice to OWNER and ENGINEER stop the Work until payment of all such amounts 

due CONTRACTOR, including interest thereon. The provisions of this paragraph 15.5 are not 

intended to preclude CONTRACTOR from making claim under Articles 11 and 12 for an increase in 

Contract Price or Contract Times or otherwise for expenses or damage directly attributable to 

CONTRACTOR's stopping Work as permitted by this paragraph. 

 

 

Article 16. Miscellaneous 

 

Giving Notice 

 

16.1 Whenever any provision of the Contract Documents requires the giving of written notice, it will 

be deemed to have been validly given if delivered in person to the individual or to a member of 

the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent by 

registered or certified mail, postage prepaid, to the last business address known to the giver of 

the notice. 

 

Computation of Times 
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16.2.1 When any period of time is referred to in the Contract Documents by days, it will 

be computed to include the first and the last day of such period. 

 

Notice of Claim 

 

16.3 Should OWNER or CONTRACTOR suffer injury or damage to person or property because of any 

error, omission or act of the other party or of any of the other party's employees or agents or 

others for whose acts the other party is legally liable, claim will be made in writing to the other 

party within a reasonable time of the first observance of such injury or damage. The provisions of 

this paragraph 16.3 shall not be construed as a substitute for or a waiver of the provisions of any 

applicable statute of limitations or repose. 

 

Cumulative Remedies 

 

16.4 The duties and obligations imposed by these General Conditions and the rights and remedies 

available hereunder to the parties hereto, and, in particular but without limitation, the warranties, 

guarantees, and obligations imposed upon CONTRACTOR by paragraphs 6.12, 6.16, 6.30, 6.31, 

6.32, 13.1, 13.12, 13.14, 14.3, and 15.2 and all of the rights and remedies available to OWNER and 

ENGINEER thereunder, are in addition to, and are not to be construed in any way as a limitation 

of, any rights and remedies available to any or all of them which are otherwise imposed or 

available by Laws or Regulations, by special warranty or guarantee or by other provisions of the 

Contract Documents, and the provisions of this paragraph will be as effective as if repeated 

specifically in the Contract Documents in connection with each particular duty, obligation, right 

and remedy to which they apply. 

 

Professional Fees and Court Costs Included 

 

16.5 Whenever reference is made to "claims, costs, losses, and damages," it shall include in each case, 

but not be limited to, all fees and charges of engineers, architects, attorneys and other 

professionals and all court or arbitration or other dispute resolution costs. 

 

Interest 

 

16.6 In the event that any payment of interest is to be made pursuant to any provision of the Contract 

Documents, excluding any bid bond, labor and materials bond or performance bond entered into 

by the CONTRACTOR, interest shall be paid at the average rate earned by the City of Louisville on 

its invested funds during the quarterly fiscal period prior to the period during which the interest 

was accrued. 

 

Third Parties 

 

16.7 The contract is not intended to create any right in or for the public or any member thereof, any 

subcontractor or supplier, or any other third party, or to authorize anyone not a party to the 

contract to maintain a suit to enforce its terms. The duties, obligations, and responsibilities of the 

parties to the contract, with respect to third parties, shall remain as imposed by law. This 

paragraph shall not apply to any surety to the extent it is acting under any labor and materials 

bond or performance bond entered into by the CONTRACTOR. 
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Severability 

 

16.8 To the extent that the performance of the parties' obligations may be accomplished within the 

intent of the contract, the terms of the contract are severable, and should any term or provision 

of the contract be declared invalid or become inoperative for any reason, such invalidity or failure 

shall not affect the validity of any other contract term or provision. 

 

Equal Opportunity Employer 

 

16.9 The CONTRACTOR will not discriminate against any employee or applicant for employment 

because of race, color, religion, age, sex, disability, or national origin. The CONTRACTOR will take 

affirmative action to ensure that applicants are employed and that employees are treated during 

employment without regard for their race, color, religion, age, sex, disability, or national origin. 

Such action shall include but not be limited to the following: employment, upgrading, demotion 

or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other 

forms of compensation, and selection for training, including apprenticeship. The CONTRACTOR 

agrees to post in conspicuous places, available to employees and applicants for employment, 

notice to be provided by an agency of the federal government, setting forth the provisions of the 

Equal Opportunity Laws. 

 

The CONTRACTOR shall be in compliance with the appropriate areas of the Americans with 

Disabilities Act of 1990 as enacted and from time to time amended and any other applicable 

federal regulation. A signed, written certificate stating compliance with the Americans with 

Disabilities Act may be requested at any time during the life of any contract and with any contract 

entered by the OWNER. 
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Supplementary Conditions 

 

CONDITIONS OF THE CONTRACT 

 

These Supplementary Conditions amend or supplement the General Conditions of the Project Manual as 

indicated below. All provisions, which are not so amended or supplemented, remain in full force and 

effect. 

 

1. GC-1  DEFINITIONS 

 

A. Section 1.9.1, CONTRACT DAY of Article 1 of the General Conditions, delete the definition in its 

entirety and add the following language: 

 

CONTRACT DAY – A calendar day of 24 hours each, excluding Saturdays, Sundays, OWNER-

observed holidays and Abnormal Weather days. 

 

B. Section 1.41, SUBSTANTIAL COMPLETION of Article 1 of the General Conditions, add the following 

language: 

 

The Work will not be considered suitable for Substantial Completion review until all project Bid 

Items and incidentals in the Work are completed and operational as designed, all designated or 

required governmental inspections and certifications have been made and posted, designated 

instruction of Owner’s personnel in the operation of systems has been completed, and all final 

finishes within the Contract are in place. In general, the only remaining work shall be minor in 

nature, so that the Owner could occupy the building or utilize the improvements on that date and 

the completion of the Work by the Contractor would not materially interfere or hamper the 

Owner’s normal operations. As a further condition of Substantial Completion acceptance, the 

Contractor shall certify that all remaining “punch list” work will be completed within twenty (20) 

Contract Days after receipt of notification or as agreed upon following the date of issuance of 

Certificate of Substantial Completion. 

 

2. GC-2 PRELIMINARY MATTERS 

 

A. Add the following language to Section 2.3 of Article 2 of the General Conditions: 

 

• Contractor shall not park equipment and employee vehicles on abutting side streets that 

can be used by residents that are directly impacted by the reconstruction. 

 

• Construction Phasing for the project shall be as follows: 
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All Locations 

 

a. Provide ingress, egress to private drives and single access developments. No additional payment 

will be made to provide access. All closures must be communicated to the property owners 5-

days in advance of driveway closures.  

 

No work shall be performed on City observed Holidays: 

• Memorial Day: No work shall be performed from 12 pm May 24 through May 27.  

• Juneteenth: No work shall be performed on June 19. 

• July 4th: No work shall be performed on July 4. 

 

3. GC-4 AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS 

 

A. Section 4.4, REFERENCE POINTS, of Article 4 of the General Conditions, delete the second 

paragraph in its entirety and add the following language: 

 

The OWNER shall not provide survey reference points, construction stakes, lines and grade for the 

work unless otherwise noted. 

 

4. GC-6 CONTRACTOR’S RESPONSIBILITIES 

 

A. Permits 

 

a. Paragraph 6.13.2, add the following language: 

 

A deposit is required for the 2” water meter in an amount of $2500 and the deposit is 

reimbursed when the 2” meter is returned, in good condition. Charges for water consumption 

are waived when water is used for this project. Bulk Water Permit and meter are available 

from the City of Louisville Operations Division, located at 739 S. 104th St. 

 

b. Paragraph 6.13.3, add the following language: 

 

Right of Way Permit fee is waived for this project. 

 

5. GC-7 OTHER WORK 

 

A. Section 7.1 of Article 7 of the General Conditions, add the following language: 

 

The OWNER has employed an asphalt contractor to resurface various streets. The concrete 

replacement work in this contract shall be completed prior to the asphalt resurfacing. Asphalt 

patching may take place at the same time as the concrete replacement work in the same 

location(s). It is critical for CONTRACTOR to maintain the phasing schedule identified in the 

Supplementary Conditions. CONTRACTOR shall coordinate their activities with the asphalt 

contractor to allow completion of concrete flatwork prior to asphalt resurfacing. 

 

6. ARTICLE 9 ENGINEER’S STATUS DURING CONSTRUCTION 

 

A. Section 9.3.1 CONFERENCES AND MEETINGS of the General Conditions, add the following 

language:  
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NEIGHBORHOOD MEETING 

 

At least 10 days prior to the start of construction, CONTRACTOR will be required to coordinate 

and have a representative at a meeting with the residents of the neighborhood. CONTRACTOR 

is required to hand out notices to all affected residents at least 5 days prior to the meeting. A 

template for the notice is below. ENGINEER must review and approve the notice prior to 

delivery. ENGINEER shall be notified by CONTRACTOR after notices are distributed. At this 

meeting CONTRACTOR will be required to define the schedule for construction and to address 

any special needs and concerns of the residents. ENGINEER shall be present at this meeting. 

 

Construction Notification / Neighborhood Meeting Invite 

 

[CONTRACTOR NAME] has been contracted by the City of Louisville to perform the Storm 

System Maintenance Project in 2025. The intent of this work is to replace aging, cracked, 

broken storm system infrastructure, and clean existing storm sewer main lines effected 

by the Marshall Fire. This work will begin in [MONTH] and will be completed by [MONTH] 

 

A neighborhood meeting is scheduled for [DATE] at [TIME]. The meeting will be located 

in the Council Chambers at City Hall at 749 Main Street. See map on back of this notice 

for 2025 System Maintenance Project work locations. Representatives from the City and 

[CONTRACTOR] will be present to discuss the project. 

 

Topics that will be covered at the meeting will include coordination of work, and time 

frames.  

 

Construction will begin at 7 AM and should be completed by 5 PM. Note that delays 

during the day could require the contractor to work beyond 5 PM on some days. All 

vehicles will need to be removed from the street by 7:00 AM if “NO PARKING” signs are 

on your street to allow the contractors access to the area. The “NO PARKING” signs will 

be placed on your street at least 24 hours prior to work beginning. When work is being 

performed in front of your address, the process will require that your street/driveway 

be closed for parking most of the day, so please make arrangements to park any vehicles 

you need outside the work area. Every effort will be made to have the street open by 

5:00 PM. 

 

We hope the coordination will reduce your inconvenience and allow for you to plan 

accordingly. We appreciate your patience as we repair the street near your address. If 

you have any questions or concerns or need immediate assistance, please contact 

[CONTRACTOR] Project Manager [NAME] at [CONTRACTOR PM PHONE NUMBER]. 

 

In the event that weather or other delays occur, we may need to reschedule the work 

and will attempt notify affected residents of any changes. 

 

Attendees can request interpretation services at least 7 days in advance of the meeting 

(Los asistentes podrán solicitar los servicios de un intérprete con 7 días de anticipación 

a la fecha una reunion) by contacting Derek Cosson at dcosson@louisvilleco.gov or 303-

335-4814. 
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7. GC-12 CHANGES OF CONTRACT TIMES 

 

A. Section 12.2 LIQUIDATED DAMAGES of Article 12 of the General Conditions, add the following 

language: 

 

PHASE TIMES – The work is broken into Phases as specified in the Supplementary Conditions with 

a specific road closure or lane closure limit, described work item with respective day limit, and 

Substantial Completion date for each Phase. Failure to perform the phase work described in 

Section 2.3 of the General Conditions will result in liquidated damages. The CONTRACTOR shall 

pay OWNER ONE THOUSAND DOLLARS ($1,000.00) for each and every Contract Day and portion 

thereof that expires after the specified road or lane closure limit days, described work item with 

respective day limit and Substantial Completion date until the same is finally complete. 

 

B. Add the following language to Article 12 of the General Conditions: 

 

12.4 EXTENSIONS OF TIME 

 

a. The OWNER and CONTRACTOR are both aware that construction will be conducted during 

spring and summer and that variable weather conditions are typical for the site of the work. 

 

b. The CONTRACTOR expressly agrees that the Contract Price is based on completion of the work 

within the times specified in the Agreement and under weather conditions typically 

encountered during the contemplated construction period at the site of the work. 

 

c. For purposes of evaluating requests for extensions of time due to abnormal weather 

conditions, the following conditions, and no others, will be considered unusually severe: 

 

1) Precipitation volume exceeding the historical mean for the months of the construction 

period by more than one standard deviation. 

 

2) Isolated abnormal weather occurrences of a severely destructive nature, which in fact, 

cause such destruction at the site of the work. 

 

d. For the purpose of determining mean conditions, all available data contained in the records 

of the National Weather Service for reporting from Denver, as well as data available from the 

State Climatologist for the same areas. 

 

e. The CONTRACTOR further agrees that should a request for time extension due to abnormal 

weather conditions, the CONTRACTOR shall submit all necessary historical and detailed daily 

data during the construction period to support the claim. 

 

8. GC-13 TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 

WORK 

 

A. Section 13.11, CORRECTION OR REMOVAL OF DEFECTIVE WORK of Article 13 of the General 

Conditions, add the following language: 

 



126 

2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

 Supplementary Conditions 

Failure or neglect on the part of the ENGINEER to condemn unsatisfactory material or reject 

inferior workmanship will in no way release the CONTRACTOR, nor shall it be construed to mean 

the acceptance of such work, nor shall Final Acceptance bar the OWNER from recovering damages 

in case fraud was practiced, or for defective work resulting from the CONTRACTOR’s dishonesty. 

 

Work done contrary to or regardless of the instructions of the ENGINEER, work done without lines, 

grade, and/or cross section stakes and grades shown on the Plans or as given by the ENGINEER, 

or any deviation made from the Plans and Specifications without written authority will be 

considered unauthorized and at the expense of the CONTRACTOR and will not be measured or 

paid for by the OWNER. Any and all work so done may be ordered removed and replaced 

immediately at the CONTRACTOR’s expense. 
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SECTION 01010 - SUMMARY OF WORK 

 

 

PART 1 - GENERAL 

 

1.1 SUMMARY: 

 

1.1.1 PROJECT NAME: 2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION  

 

1.1.2 PROJECT NUMBER: TBD 

 PROJECT LOCATION: Louisville, Colorado  

 

1.1.3 OWNER: City of Louisville 

 

1.1.4 WORK INCLUDED: The Work consists of consist of, but not limited to the potholing, identifying 

pipe material, and restoring potholes on water service lines, at identified locations throughout 

the City of Louisville, Colorado. 

 

1.1.5  EXHIBIT A - ESTIMATED QUANTITIES PER PLAN SHEET 
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EXHIBIT A 

 

ESTIMATED QUANTITIES  

 

 

ESTIMATED UNITS/ UNIT PRICE 

Bid Item 

No. 
Bid Item Unit Quantity 

1 POTHOLING CITY SIDE EA 370 

2 POTHOLING OWNER SIDE  EA 370 

3 POTHOLING OWNER SIDE 

(HARDSCAPE) 
EA 10 

4 REPAIR BROKEN SERVICE CITY 

SIDE 
EA 10 

4 REPAIR BROKEN SERVICE OWNER 

SIDE 
EA 10 

5 CONCRETE REPLACEMENT 8' X 8'  EA 50 
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SECTION 01025 - MEASUREMENT AND PAYMENT 

 

1.1 GENERAL 

 

A. Measurement and payment criteria applicable to (portions of) the Work performed under 

a unit price payment method. 

 

B. Defect assessment and non-payment for rejected work. 

 

1.2 AUTHORITY 

 

A. Measurement methods delineated in the individual specification sections complement 

the criteria of this section. (In the event of conflict, the requirements of the individual 

specification section govern.) 

 

B. Take all measurements and compute quantities. ENGINEER will verify measurements and 

quantities. 

 

1.3 UNIT QUANTITIES SPECIFIED 

 

A. Quantities indicated in the Bid Form are for bidding and contract purposes only. 

Quantities and measurements supplied or placed in the Work and verified by ENGINEER 

determine payment. 

 

B. If the actual Work requires more or fewer quantities than those quantities indicated, 

provide the required quantities at the unit/lump sum prices contracted. 

 

C. If the actual Work requires a change that is equal to an increase or decrease that is 25 

percent (25%) or more of the Bid Price, then OWNER or CONTRACTOR may claim for a 

Contract Price adjustment. 

 

D. The City reserves the right to remove work from the Contract. If an item is removed from 

the contract, no payment will be made for said item. 

 

1.3.1 LUMP SUM SCHEDULES 

 

A. There will be no measurement for lump sum items included in the lump sum schedule. 

 

1.3.2 FORCE ACCOUNT – MINOR CONTRACT REVISIONS 

 

A. Force account items include the Project Manager’s estimate for items included in the 

Contract. The estimated amounts marked with “AL” will be added to the total bid to 

determine the amount of performance and payment bonds. Force Account work shall be 

performed as directed and approved by the City’s Project Manager. This is not a lump sum 

bid item, but rather an allowance for work not reasonably anticipated in the above items. 

 

B. Payment will be made in accordance with the General Conditions. If additional work as 

described above is not encountered, this item will not be used. 
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 C. Force Account Descriptions 

 

i. F/A Minor Contract Revisions – This work consists of minor work and approved by the 

Project Manager, which is not included in the Contract drawings or specifications, and 

is necessary to accomplish the scope of work of this contract. 

 

1.4 MEASUREMENT OF QUANTITIES 

 

A. Measurement by volume: Measured by cubic dimension using mean length, width, and 

height or thickness. 

 

B. Measurement by area: Measured by square dimension, using mean length and width or 

radius. 

 

C. Linear measurement: Measured by linear dimension, at the item centerline or mean 

chord. 

 

D. Measurement by weight: The term “ton” will mean the short ton consisting of 2000 

pounds avoirdupois. 

 

Materials measured or proportioned by weight shall be weighed on accurate scales. 

Scales shall be accurate within the allowable tolerances as prescribed by State law. The 

scales shall be sealed by the measurement Standards Section of the Colorado Department 

of Agriculture at least once each year, each time the scales are relocated, and as often as 

ENGINEER may deem necessary. Scales shall be furnished by CONTRACTOR or 

CONTRACTOR may utilize commercial scales. 

 

Scales shall be operated according to the Colorado Department of Agriculture’s 

regulations. Weighers, scales, scale tickets, scale house, and verification of the scale’s 

accuracy will not be measured and paid for separately but shall be included in the work. 

 

CONTRACTOR may use either certified hopper scales or certified platform scales. 

 

When platform scales are used to weigh vehicles carrying material paid for by weight, 

each vehicle shall be weighed by a certified weigher. Hopper scales used to directly 

measure material paid for by weight shall be operated by certified weighers and provide 

an accurate net weight. 

 

The operator of each vehicle carrying material measured and paid for by weight shall 

obtain a scale ticket (certificate of correct weight) from the certified weigher and deliver 

the ticket to ENGINEER at the point of delivery of the material. 

 

The scale ticket shall include the following information: 

 

 1. Project Number 

 2. Date 

 3. Ticket Number 

 4. Haul Unit Number 
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 5. Gross weight 

 6. Tare Weight 

 7. Net Weight 

 8. Material Type 

 9. Certified Weigher’s Name 

 

1.5 PAYMENT 

 

A. Payment includes: Full compensation for all required labor, products, tools, equipment, 

plant, transportation, services and incidentals; erection, application or installation of an 

item of the Work; overhead and profit. 

 

B. Final payment for Work governed by unit prices will be made on the basis of the actual 

measurements and quantities accepted by ENGINEER multiplied by the unit price for 

Work which is incorporated in or made necessary by the Work. 

 

1.6 DEFECT ASSESSMENT 

 

A. Replace the Work, or portions of the Work, not conforming to specified requirements. 

 

1.7 NON-PAYMENT FOR REJECTED PRODUCTS 

 

A. Payment will not be made for any of the following: 

 

1. Products wasted or disposed of in a manner that is not acceptable. 

2. Products determined as unacceptable before or after placement. 

3. Products not completely unloaded from the transporting vehicle. 

4. Products placed beyond the lines and levels of the required Work. 

5. Products remaining on hand after completion of the Work. 

6. Loading, hauling, and disposing of rejected Products. 

 

2.0 PRODUCTS - Not Used 

 

3.0 EXECUTION - Not Used 
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SECTION 01091 - REFERENCE STANDARDS 

 

PART 1 - SUMMARY 

 

1.1 SUMMARY:  

 

1.1.1 WORK INCLUDED: 

 

A. This Section contains a summary of industry-accepted and recognized standards 

published by trade associations, government, and institutional organizations, which are 

referred to in the various sections of these specifications or elsewhere in the Contract 

Documents. 

 

B. Standards listed herein are included in the Contract Documents by this reference, and 

become a part of the Contract Documents to the same extent as though included in their 

entirety unless specific limitations are noted in the individual Specifications Sections. 

 

C. Listings of reference standards include name and address of the organization publishing 

the standard, plus the full name and designator of each of the standards referenced 

herein. 

 

D. If a publication date or edition number is listed with the reference standard, that 

publication date or edition number shall apply; otherwise, the publication date of edition 

number in effect at the Contract Date shall apply. 

 

E. Inclusion of reference standards herein does not make the Engineer an agent of the 

publishing agency, nor does it obligate the Engineer to perform inspections required by 

or enforce rules or regulations contained in the reference standards. 

 

1.2 REFERENCES: 

 

1.2.1 RELATED DOCUMENTS: General Conditions, Supplementary Conditions, and applicable provisions 

of other Division 1 sections apply to this section. 

 

1.2.2 PRECEDENCE OF REQUIREMENTS: In the event of a conflict between the requirements of a 

published reference standard and the specific requirements of the general conditions, 

supplementary conditions, or other Contract Documents, or between one reference standard and 

another reference standard, the more stringent requirements shall take precedence. 

 

PART 2 - PRODUCTS - (Not Used) 

 

PART 3 - EXECUTION 

 

3.1.1 AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS (AASHTO) 

444 North Capital Street NW, Suite 225, Washington, DC 2002 

 

M103 -- Mild to medium strength carbon-steel castings for general application 

M105 -- Gray iron castings 
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M111 -- Zinc (Hot-Galvanized) coatings on products fabricated from rolled, pressed, and 

forged steel shapes, plates, bar, and strip 

M183 -- Structural steel 

T166 -- Bulk specific gravity of compacted bituminous mixtures 

 

3.1.2 AMERICAN CONCRETE INSTITUTE (ACI) 

P.O. Box 19150, Redford Station, Detroit, MI 48219 

(313) 372-9800 

 

ACI 211.1 -- Standard practice for selecting proportions for normal, heavyweight, and mass 

concrete 

ACI 211.2 -- Standard practice for selecting proportions for structural lightweight concrete 

ACI 301 -- Specifications for structural concrete for buildings 

ACI 304 -- Recommended practice for measuring, mixing, transporting, and placing 

concrete 

ACI 304.2R -- Placing concrete by pumping methods 

ACI 305R -- Hot weather concreting 

ACI 306R -- Cold weather concreting 

ACI 315 -- Details and detailing of concrete reinforcement 

ACI 318 -- Building codes requirements for reinforced concrete 

Note: Reference to ACI 318 may be limited by more stringent requirements of 

local building code 

ACI 347 -- Recommended practice for concrete formwork 

ACI SP-66 -- ACI detailing manual (synopsis) 

 

3.1.3 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

1916 Race Street, Philadelphia, PA 19103 

(215) 299-5585 

 

ASTM A27 -- Specification for steel castings, carbon, for general application 

ASTM A36 -- Standard specification for structural steel 

ASTM A48 -- Specification for gray iron castings 

ASTM A53 -- Specification for pipe, steel, black and hot-dipped, zinc-coated, welded and 

seamless 

ASTM A82 -- Specifications for steel wire, plain, for concrete reinforcement. 

ASTM A120 -- Specification for pipe, steel, black and hot-dipped zinc-coated (galvanized) 

welded and seamless, for ordinary uses 

ASTM A123 -- Specification for zinc (hot dipped-galvanized) coatings on iron and steel 

products 

ASTM A185 -- Specifications for steel welded wire, fabric, plain, for concrete reinforcement 

ASTM A283 -- Specification for low and intermediate tensile strength carbon steel plates, 

shapes, and bars 

ASTM A307 -- Specification for carbon steel externally threaded standard fasteners 

ASTM A325 -- Specification for high-strength bolts for structural steel joints 

ASTM A366 -- Specification for steel, carbon, cold-rolled sheet, commercial quality 

ASTM A416 -- Specification for uncoated seven-wire stress-relieved steel strand for pre-

stressed concrete 

ASTM A421 -- Specification for uncoated stress-relieved wire for pre-stressed concrete 
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ASTM A446 -- Specification for steel sheet, zinc-coated (galvanized) by the hot-dip process, 

structural (physical) quality 

ASTM A490 -- Specification for heat-treated, steel structural bolts, 150 ksi (1035 map) tensile 

strength 

ASTM A500 -- Specification for cold-formed welded and seamless carbon steel structural 

tubing in rounds and shapes 

ASTM A501 -- Specification for hot-formed welded and seamless carbon steel structural 

tubing 

ASTM A525 -- Specification for general requirements for steel sheet, zinc-coated (galvanized) 

by the hot-dip process 

ASTM A526 -- Specification for sheet steel, zinc-coated (galvanized) by the hot-dip process, 

commercial quality 

ASTM A536 -- Specification for ductile iron castings 

ASTM A568 -- Specification for general requirements for steel, carbon, and high-strength, 

low-alloy hot-rolled sheet and cold-rolled sheet 

ASTM A570 -- Specification for hot-rolled carbon steel sheet and strip, structural quality 

ASTM A572 -- Specification for high-strength low-alloy columbium-vanadium steels of 

structural quality 

ASTM A588 -- Specification for high-strength low-alloy structural steel with 50 ksi (345MPa) 

minimum yield point to 4 inches thick 

ASTM A611 -- Specification for steel, cold-rolled sheet, carbon, structural 

ASTM A615 -- Specification for deformed and plain billet-steel bars for concrete 

reinforcement 

ASTM A663 -- Specification for steel bars, carbon, merchant quality, mechanical properties 

ASTM A775 -- Specification for epoxy-coated reinforcing steel bars 

ASTM B32 -- Specification for solder metal 

ASTM B88 -- Specification for seamless copper water tube 

ASTM B209 -- Specification for aluminum and aluminum-alloy sheet and plate 

ASTM B221 -- Specification for aluminum-alloy extruded bars, rods, wire, shapes, and tubes 

ASTM C31 -- Methods of making and curing concrete test specimens in the field 

ASTM C33 -- Specification for concrete aggregates 

ASTM C36 -- Specification for gypsum wall board 

ASTM C39 -- Test method for compressive strength of cylindrical concrete specimens 

ASTM C42 -- Method of obtaining and testing drilled cores and sawed beams of concrete 

ASTM C67 -- Method of testing brick and structural clay tile 

ASTM C76 -- Specification for reinforced concrete culvert, storm drain, and sewer pipe 

ASTM C79 -- Test method for gypsum sheathing board 

ASTM C94 -- Specification for ready mixed concrete 

ASTM C109 -- Test method for compressive strength of hydraulic cement mortars (using 2-

inch or 50 mm cube specimens) 

ASTM C110 -- Methods for physical testing of quicklime, hydrated lime, and limestone 

ASTM C136 -- Method for sieve analysis of fine and coarse aggregates 

ASTM C138 -- Test method for unit weight, yield, and air content (gravimetric) of concrete 

ASTM C140 -- Method of sampling and testing concrete masonry units 

ASTM C143 -- Test method for slump or Portland cement concrete 

ASTM C144 -- Specification for aggregate for masonry mortar 

ASTM C150 -- Specification for Portland cement 

ASTM C171 -- Specification for sheet materials for curing concrete 

ASTM C172 -- Method of sampling fresh concrete 



01091-4 

2025 LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

 Reference Standards 

ASTM C173 -- Test method for air content of freshly mixed concrete by the volumetric 

method 

ASTM C207 -- Specification for hydrated lime for masonry purposes 

ASTM C231 -- Test method for a content of freshly mixed concrete by the pressure method 

ASTM C260 -- Specification for air entraining admixtures for concrete 

ASTM C270 -- Specification for mortar for unit masonry 

ASTM C309 -- Specification for liquid membrane-forming compounds for curing concrete 

ASTM C330 -- Specification for lightweight aggregated for structural concrete 

ASTM C425 -- Specification for compression joints for vitrified clay pipe and fittings 

ASTM C476 -- Specification for grout for masonry 

ASTM C478 -- Specification for precast reinforced concrete manhole sections 

ASTM C494 -- Specification for chemical admixtures for concrete 

ASTM C506 -- Specification for reinforced concrete arch culvert, storm drain, and sewer pipe 

ASTM C507 -- Specification for reinforced concrete elliptical culvert, storm drain, or sewer 

pipe 

ASTM C578 -- Specification for performed, cellular polystyrene thermal insulation 

ASTM C612 -- Specification for mineral fiber block and board thermal insulation 

ASTM C630 -- Specification of water-resistant gypsum backing board 

ASTM C641 -- Test method for staining materials in lightweight concrete aggregates 

ASTM C645 -- Specification for non-load (axial) bearing steel studs, runners (track), and 

furring channels for screw application of gypsum board 

ASTM C665 -- Specification for mineral fiber blanket thermal insulation for light frame 

construction and manufactured housing 

ASTM C672 -- Test method for scaling resistance of concrete surfaces exposed to deicing 

chemicals 

ASTM C700 -- Specification for vitrified clay pipe, extra strength, standard strength, and 

perforated 

ASTM C726 -- Specification for mineral fiber and mineral fiber, rigid cellular, polyurethane 

composite roof insulation board 

ASTM C803 -- Test method for penetration resistance of hardened concrete 

ASTM C805 -- Test method for rebound number of hardened concrete 

ASTM C828 -- Recommended practice for low-pressure air test of vitrified clay pipe lines 

ASTM C834 -- Specification for latex sealing compounds 

ASTM C920 -- Specification for elastomeric joint sealants 

ASTM C936 -- Specification for solid concrete interlocking paving units 

ASTM D41 -- Specification for asphalt primer used in roofing and waterproofing 

ASTM D312 -- Specification for asphalt used in roofing 

ASTM D422 -- Test method for particle size analysis of soils 

ASTM D448 -- Specification for standard sizes of coarse aggregate for highway construction 

ASTM D698 -- Test method for moisture density relations of soils and soil-aggregate mixtures 

using 5.5-lb rammer and 12-inch drop 

ASTM D1188 -- Test method for bulk specific gravity and density of compacted bituminous 

mixtures using paraffin-coated specimens 

ASTM D1227 -- Specification for emulsified asphalt used as a protective coating for built-up 

roofing 

ASTM D1556 -- Test method for density of soil in place by the sand-cone method 

ASTM D1557 -- Method for moisture density relations of soils and soil-aggregate mixtures 

using 10-lb rammer and 18-inch drop 
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ASTM D1559 -- Test method for resistance to plastic flow of bituminous mixtures using 

marshal apparatus 

ASTM D1667 -- Specification for flexible cellular materials - vinyl chloride polymers and 

copolymers (closed-cell vinyl) 

ASTM D1751 -- Specification for preformed expansion joint fillers for concrete paving and 

structural construction (non-extruding and resilient bituminous types) 

ASTM D1752 -- Specification for preformed sponge rubber and cork expansion joint fillers for 

concrete paving and structural construction 

ASTM D1784 -- Specification for rigid poly (vinyl chloride) (PVC) compounds and chlorinated 

poly (vinyl chloride) (CPVC) compounds 

ASTM D1785 -- Specification for poly (vinyl chloride) (PVC) pipe, schedules 40, 80, and 120 

ASTM D2000 -- Classification for rubber products in automotive applications 

ASTM D2167 -- Test method for density of soil in place by the rubber-balloon method 

ASTM D2172 -- Test method for quantitative extraction of bitumen from bituminous paving 

mixtures 

ASTM D2178 -- Specification for asphalt glass (felt) used in roofing and waterproofing 

ASTM D2216 -- Method for laboratory determination of water (moisture) content of soil, rock, 

and soil-aggregate mixtures 

ASTM D2241 -- Specification for poly (vinyl chloride) (PVC) plastic pipe (SDR-PR) 

ASTM D2287 -- Specification for nonrigid vinyl chloride polymer and copolymer molding and 

extrusion compounds 

ASTM D2487 -- Test method for classification of soils for engineering purposes 

ASTM D2564 -- Specification for solvent cements for poly (vinyl chloride) (PVC) plastic pipe 

and fittings 

ASTM D2729 -- Specification for poly (vinyl chloride) (PVC) sewer pipe and fittings 

ASTM D2855 -- Recommended practice for making solvent cemented joints with poly (vinyl 

chloride) (PVC) pipe and fittings 

ASTM D2898 -- Accelerated weathering of fire-retardant-treated wood for fire testing 

ASTM D2922 -- Test method for density of soil and soil-aggregate in place by nuclear method 

ASTM D2950 -- Test method for density of bituminous concrete in place by nuclear method 

ASTM D3017 -- Test method for moisture content of soil and soil-aggregate in place by nuclear 

methods (shallow depth) 

ASTM D3034 -- Specification for type PSM poly (vinyl chloride) (PVC) sewer pipe and fittings 

ASTM D3909 -- Specification for asphalt roll roofing (glass mat) surfaced with mineral granules 

ASTM D4253 -- Test method for maximum index density of soils using a vibratory table 

ASTM D4254 -- Test methods for minimum index density of soils and calculation of relative 

density 

ASTM D4318 -- Test method for liquid limit, plastic limit, plasticity index of soils 

ASTM D4397 -- Specification for polyethylene sheeting for construction, industrial, and 

agricultural applications 

ASTM E84 -- Test method for surface burning characteristics of building materials 

ASTM E96 -- Test methods for water vapor transmission of materials 

ASTM E136 -- Test method for behavior of materials in a vertical tube furnace at 750oC 

ASTM E283 -- Test method for rate of air leakage through exterior windows, curtain walls, 

and doors 

ASTM E329 -- Recommended practice for inspection and testing agencies for concrete, steel, 

and bituminous materials as used in construction 

ASTM E331 -- Test method for water penetration of exterior windows, curtain walls, and 

doors by uniform static air pressure difference 
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ASTM E605 -- Test method for thickness and density of sprayed fire-resistive material 

applied to structural members 

ASTM E759 -- Test method for effect of deflection of sprayed fire-resistive material applied 

to structural members 

ASTM E760 -- Test method for effect of impact on bonding of sprayed fire-resistive material 

applied to structural members 

ASTM E761 -- Test method for compressive strength of sprayed fire-resistive material 

applied to structural members 

ASTM E859 -- Test method for air erosion of sprayed fire-resistive material applied to 

structural members 

ASTM F567 -- Practice for installation of chain link fence 

ASTM F679 -- Specification for poly (vinyl chloride) (PVC) large diameter plastic gravity sewer 

pipe and fittings 

 

3.1.4 AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 6666 W. Quincy Ave., Denver, CO 80235 

 (303) 794-7711 

 

Specifications and Test Methods Specifically Referenced Herein. 

 

3.1.5 PORTLAND CEMENT ASSOCIATION (PCA) 

 5420 Old Orchard Road, Skokie, IL 60077 

 (312) 966-6200 

 

Design and Control of Concrete Admixtures. 

 

3.1.6 CITY OF LOUISVILLE 

 Department of Public Works - Engineering Division 

 749 Main Street, Louisville, Colorado 80027 

 (303) 335-4608 

 

 Design and Construction Standards, 1994 Edition 

 

3.1.7 COLORADO DEPARTMENT OF TRANSPORTATION (CDOT) 

 4201 E. Arkansas Avenue, Denver, CO 80222 

 (303) 757-9011 

 

Standard Specification for Road and Bridge Construction, current Edition.  

 

 

- END OF SECTION - 
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SECTION 01300 - SUBMITTALS 

 

PART 1 - GENERAL 

 

1.1 SUMMARY: 

 

1.1.1  WORK INCLUDED: 

 

A. This section contains a summary of submittals required by the Contract Documents, and 

establishes the general procedures and requirements for submittals. 

 

B. Submittals covered under this section include, but are not necessarily limited to, 

schedules, reports, product data, shop drawings, samples, and miscellaneous data 

specifically prepared for the work by CONTRACTOR or any subcontractor, manufacturer, 

or supplier, to illustrate some portion of the work. 

 

1.1.2 RELATED WORK: Specific requirements for submittals are included in the individual specification 

sections. 

 

1.2 REFERENCES: 

 

1 .2.1 RELATED DOCUMENTS: General conditions, supplementary conditions, and applicable provisions 

of Division 1 sections apply to this section. 

 

1.3 DEFINITIONS: 

 

1 .3.1 PRODUCT DATA: As used herein, the term "product data" includes standard printed information 

published by the manufacturer describing materials, products, systems, and installation 

instruction not specifically prepared for this project, other than designation of selections from 

among available choices printed. 

 

1.3.2 SHOP DRAWINGS: As used herein, the term "shop drawings" includes specially prepared technical 

data forms including drawings, diagrams, performance curves, data sheets, schedules templates, 

patterns, reports, calculations, instructions, measurements and similar information not in 

standard printed form for application to more than one project. Supplier's standard component 

drawings may be submitted if they clearly show the exact items required for the work, in context 

with adjacent materials and with such relationships clearly shown. Shop drawings are not part of 

Contract Documents. 

 

1 .3.3 SAMPLES: As used herein, the term "samples" includes fabricated and unfabricated physical 

examples of materials, products, and units of work; as complete units or smaller portions of units 

of work; either for limited visual inspection or, where in indicated, for more detailed testing and 

analysis. 

 

1.3.4  MOCK-UPS: As used herein, the term "mock-ups" means special on-site of off-site forms of 

samples, which are too large or otherwise inconvenient for handling in transmittal or submittal 

form. 
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1.3.5  MISCELLANEOUS DATA: As used herein, the term "miscellaneous data" means various documents 

related directly to the work, including project photographs, survey data and reports, physical work 

records, statements of applicability, copies of certificates, bonds, quality testing and certifying 

reports, copies of industry standards, record drawings, field measurement data, operation and 

maintenance materials, overrun stock, security/protection/safety keys, and similar information, 

devices, materials, which are applicable to the work but not processed as shop drawings, product 

data, or samples. 

 

1.4 QUALITY ASSURANCE: 

 

1.4.1 GENERAL 

 

A. No extension of time will be granted, nor will consideration be given to claims arising out 

of CONTRACTOR’s failure to submit shop drawings, product data, samples, or related 

submittals which do not allow adequate lead time for Engineer's review, and also do not 

allow ample time for revision, resubmission, and subsequent review by Engineer as 

required. 

 

1.4.2  PERFORMANCE: Promptly check each submittal for accuracy, completeness, and applicability, and 

review, approve, and submit - in sequence according to the submittal schedule so as to cause no 

delay in the work or in the work of the OWNER or any separate Contractor - all submittals required 

by the Contract Documents. Identify each submittal to include name of project, specification 

section, supplier, source, finish, and location of use in the project. 

 

1.4.3  VERIFICATION: 

 

A.  By making a submittal to ENGINEER, CONTRACTOR represents that he has approved such 

submittals and has determined and verified: 

 

1. The applicability of the submittal to the project,  

2. all quantities and sizes of materials, detailed fabricating dimensions, temporary 

erection connections or closures, tolerances and the proper fit and mating with 

adjacent materials, 

3. related field measurements and field construction criteria, and 

4. information pertaining to fabrication process and techniques of construction and 

erection. 

 

B. CONTRACTOR further represents that he has checked and coordinated information 

contained within such submittal with requirements of the work and of the Contract 

Documents. 

 

1.4.4 RESPONSIBILITY: CONTRACTOR shall not be relieved of responsibility for any deviation from 

requirements of the Contract Documents by ENGINEER review of submittals, unless CONTRACTOR 

has specifically informed ENGINEER in writing of such deviation at the time of submission, and 

ENGINEER has taken no written exception to the specific deviation. CONTRACTOR shall not be 

relieved from responsibility for errors or omissions in submittals by ENGINEER’s review of or 

action upon such submittals. 
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1.4.5  SUBMITTAL VALIDITY: Submittals submitted which are not required to be submitted or are 

submitted without CONTRACTOR’s approval will not be processed by ENGINEER, but will be 

returned to CONTRACTOR for his compliance with Contract Document requirements, in which 

event it shall be deemed that CONTRACTOR has not complied with requirements of the Contract 

Documents, and CONTRACTOR shall bear responsibility for all delays as if no submittals had been 

submitted. 

 

1.4.6 COMMENCEMENT OF WORK: No portion of the work requiring submittals shall be commenced 

until submittals have been acted on by ENGINEER. All such portions of the work shall be in 

accordance with appropriate, required submittals. All submittals shall be submitted to ENGINEER 

prior to commencement of project construction. 

 

1.5 GENERAL SUBMITTAL REQUIREMENTS: 

 

1.5.1 SCHEDULING: Where appropriate in various required administrative submittals (listing of 

products, manufacturers, suppliers, subcontractors, and in the progress schedule), show principal 

work-related submittal requirements and time schedules for coordination and integration of 

submittal activity with related work. 

 

1.5.2  COORDINATION AND SEQUENCING: Coordinate preparation and processing of submittals with 

performance of work so that the work will not be delayed by submittals. Coordinate and sequence 

different categories of submittals for the same work, and for interfacing units of work, so that one 

will not be delayed by coordination with another. No extension of time will be allowed because 

of failure to properly coordinate and sequence submittals. 

 

1.5.3  PREPARATION OF SUBMITTALS: Provide permanent marking on each submittal to identify project, 

date, Contractor, subcontractor, submittal name, applicable specification section, and similar 

information to distinguish it from other submittals. Show evidence of CONTRACTOR’s review by 

clearly exhibiting check marks and stamped approval marking acceptance and provide space for 

ENGINEER’s and ENGINEER’s consultant's review or action marking. Package each submittal 

appropriately for transmittal and handling. 

 

1.5.4  SPECIFIC CATEGORY SUBMITTAL REQUIREMENTS: Except as otherwise indicated in individual 

specifications sections, comply with general requirements specified herein for each indicated 

submittal category. Furnish and process intermediate submittals, where required between initial 

and final, similar to initial submittals(s). 

 

1.5.5  PROGRESS SCHEDULE: Refer to supplementary conditions for progress schedule requirements. 

 

1.5.6  DAILY REPORTS: Furnish copies of each daily report prepared by CONTRACTOR’s Project 

Superintendent to ENGINEER and the OWNER. Transmit reports on a daily basis. 

 

1.5.7  SHOP DRAWINGS: 

 

A. Furnish newly-prepared information, on reproducible sheets, with graphic information at 

accurate scale (except as otherwise indicated), with name of preparer (firm name) 

indicated thereon. Affix seal of Contractor's or fabricator's design engineer where 

applicable. Show all dimensions, and note which are based on field measurement. Identify 
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materials and products in the work shown. Indicate compliance with standards, and 

special coordination requirements. 

 

B. Where shop drawings are normally required, and where specifically called for in the 

specifications, submit to ENGINEER four (4) blueline or blackline prints of each shop 

drawing and/or schedule required. Two prints will be returned. 

 

C. Subsequent submittal(s), if required for correction or confirmation of corrective items, 

shall be same as initial submittal except as otherwise requested by ENGINEER or specified 

in conditions of the contract. 

 

D. Shop drawings and schedules will be reviewed for general conformance with the design 

concept contained within the Contract Documents. 

 

E. Do not allow shop drawing copies into field without appropriate final markings by 

ENGINEER. 

 

1.5.8  PRODUCT DATA: 

 

A. Collect required data into one submittal for each unit of work or system. Mark each copy 

in a legible and reproducible manner to show which choices and options are applicable to 

the project; "highlighting" with colored markers not acceptable. Include manufacturer's 

standard printed recommendations for application and use, compliance with standards, 

application of labels and seals, notation of field measurements which have been checked, 

and special coordination requirements. 

 

B. Do not submit product data, or allow its use on the project, until compliance with 

requirements of Contract Documents has been confirmed by CONTRACTOR. Submittals 

of product data are for information and record, unless otherwise indicated. 

 

C.  The initial submittal will be the only submittal required unless returned promptly by 

ENGINEER, marked with an action which indicated an observed noncompliance. Submit 4 

copies, each marked or labeled with project name, date, Contractor, subcontractor, 

submittal name, applicable specification section, and similar information to distinguish it 

from other submittals. Provide sufficient space for ENGINEER’s action stamp. ENGINEER 

will retain two copies for himself and return the rest. 

 

D. Do not proceed with installation of materials, products, or systems, until a copy of 

applicable product data is in the possession of the installer. 

 

E. Maintain one set of product data for each submittal at the project site. 

 

1.5.9  PUBLISHED STANDARDS: Where submittal of published standards is required, except where 

specified integrally with "Product Data" submittals, submit a single copy for ENGINEER’s use. 

Where workmanship at the project site and elsewhere is governed by published standards, furnish 

additional copies to fabricators, installers, and others involved in performance of the work. 

 

1.5.10  CONSTRUCTION PHOTOGRAPHS: Unless otherwise provided in the Contract Documents, OWNER 

will arrange and pay for construction photographs, and/or videotapes. 
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PART 2- PRODUCTS - (Not Used) 
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PART 3 - EXECUTION 

 

3.1  SCHEDULES: 

 

3.1.1  SUBMITTAL SCHEDULE: The following scheduled is included as a checklist for convenience only, 

and may not include all submittals required. Failure to include submittals in this schedule does 

not relieve CONTRACTOR from providing submittals if required by individual specification 

sections. 

 

General Requirements 

Section Title Submittals Required 

1410 Testing and Inspections N/A - City to provide Testing Services 

1700 Contract Closeout Record documents, Certificates of Compliance, 

Certificates of Inspection, Warranties, Guaranties, 

Bonds, Insurance Certificates, Consent of Surety, 

Releases of Liens, List of subcontractors and 

suppliers Acknowledgment of date of 

commencement of warranties and guaranties 

Technical Specifications 

Section Title Submittals Required 

02030 LEAD AND COPPER WATER 

SERVICE LINE POTHOLING & 

VERIFICATION 

Neighborhood door hangers / notifications, 

Flowfill, Concrete, SX Asphalt mix designs.   

2600 Traffic Control Traffic Control Plans  

 

 

- END OF SECTION - 
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SECTION 01410 - TESTING AND INSPECTIONS 

 

PART 1 - SUMMARY: 

 

1.1.1  WORK INCLUDED:  

 

A.  This section defines the responsibilities of the various agencies or parties performing 

testing and inspection services as specified herein or required by the Contract 

Documents. 

 

B. Quality assurance testing and inspections will be provided by an independent testing and 

inspections agency selected and paid for by OWNER. 

 

C. Cooperate with the selected testing and inspections agency and all others who may be 

responsible for testing and inspection of the work. 

 

1.1.2 RELATED WORK: Specific testing and inspection requirements are described in the various 

sections of these specifications. Failure to list specific testing or inspection requirements does not 

relieve CONTRACTOR from providing all tests, which are indicated to be his responsibility, or from 

cooperating with the testing and inspections agency. 

 

1.1.3 LIMITATION OF AUTHORITY: The testing and inspections agency is not authorized to release, 

revoke, or alter the requirements of the Contract Documents, or to approve or accept any portion 

of the work without ENGINEER’s written consent. 

 

1.2 REFERENCES: 

 

1.2.1 RELATED DOCUMENTS: General conditions, supplementary conditions, and applicable provisions 

of other Division 1 Sections apply to this Section. 

 

1.2.2 REFERENCE STANDARDS: Comply with the requirements of all reference standards, codes, 

ordinances, rules, and regulations contained in the various sections of these specifications, except 

where more stringent requirements are listed herein or otherwise required by the Contract 

Documents. A complete listing of applicable reference standards, including full name of publishing 

agency and date or number is contained in section 01091. 

 

1.3 DEFINITIONS: 

 

1.3.1 QUALITY ASSURANCE TESTS AND INSPECTIONS: All tests and inspections specified herein or 

elsewhere in the Contract Documents which are performed by an independent testing and 

inspections agency to determine compliance of materials, products, equipment, or completed 

work with the requirements of the Contract Documents. 

 

1.3.2  CODE COMPLIANCE TESTS AND INSPECTIONS: Mandatory tests or inspections required by codes 

or ordinances, or other authorities having jurisdiction over the work. 

 

1.3.3  CONTRACTOR'S CONVENIENCE TESTS AND INSPECTIONS: Tests or inspections informed 

exclusively for the CONTRACTOR’s convenience or information. 
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1.3.4  RE-TESTING: Subsequent testing or inspections of the work or any portion of the work for which 

initial testing has indicated non-compliance with the Contract Documents or with applicable 

codes, ordinances, rules, and regulations. 

 

1.4  SUBMITTALS: 

 

1.4.1  TEST AND INSPECTION REPORTS: Copies of all test and inspection reports will be promptly 

delivered by the testing and inspections agency directly to OWNER and ENGINEER. 

 

1.5  PAYMENT FOR TESTS AND INSPECTIONS: 

 

1.5.1  INITIAL QUALITY ASSURANCE TESTS AND INSPECTIONS: Paid for by OWNER. 

 

1.5.2  CODE COMPLIANCE TESTS AND INSPECTION: Paid for by CONTRACTOR. 

 

1.5.3  CONTRACTOR'S CONVENIENCE TESTS AND INSPECTIONS: Paid for by CONTRACTOR. 

 

1.5.4  ADDITIONAL OR ALTERNATIVE TESTS AND INSPECTIONS: Paid for by OWNER if the materials or 

work tested is found to be in compliance with the Contract Documents; otherwise paid for by 

CONTRACTOR. 

 

1.5.5  RE-TESTING: Paid for by CONTRACTOR. 

 

PART 2 - PRODUCTS - (Not Used) 

 

PART 3 - EXECUTION 

 

3.1 COOPERATION WITH TESTING AND INSPECTIONS AGENCY: 

 

3.1.1 ACCESS TO THE WORK: Representatives of the testing and inspections agency or other legally 

constituted testing or inspections personnel shall have unrestricted access to the site and all other 

locations where the work is in progress, including borrow pits, batch plants, material yards, or 

other locations where materials are being obtained, fabricated, or stored. 

 

3.1.2  FACILITIES FOR TESTING: Provide all necessary facilities required for testing and inspecting the 

work, including but not limited to, lifts, and suitable safe storage areas for freshly poured concrete 

test cylinders. 

 

3.1.3 NOTIFICATION: Notify ENGINEER not less than forty-eight (48) hours prior to tentative date or 

time when testing and inspection services will be required. Re-confirm date and time not less than 

twenty-four (24) hours prior to time when such services will be required. ENGINEER will schedule 

testing and inspection agency. 

 

3.2 TEST AND INSPECTION PROCEDURES: 

 

3.2.1  GENERAL: Gathering of specimens or samples, measuring, and testing of all materials, products, 

or other work shall be performed according to the procedures of the referenced standard test 

method. 
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3.2.2  TAKING SPECIMENS: Unless otherwise indicated, all specimens and samples for testing will be 

taken by the testing and inspections agency personnel, either at the source of the material or at 

the site for work in progress. 

 

3.2.3  DELIVERY OF SPECIMENS: Unless otherwise indicated, pick-up and delivery of specimens or 

samples to the testing and inspections agency's laboratory will be done by the agency's personnel. 

This includes concrete test cylinders, which have been stored on site for the initial curing period. 

 

3.2.4  RE-TESTING: When initial tests or inspections indicate non-compliance of the work or any portion 

thereof, the non-complying portion shall be removed, replaced, or reworked (re-compacted in 

the case of subgrade, fill, or backfill material), and re-tested by the same agency performing the 

initial test or inspection. Do not proceed with additional work until the non-complying work has 

re-tested and found to be in compliance. 

 

3.2.5  ADDITIONAL OR ALTERNATIVE TESTS: 

 

A. OWNER and ENGINEER reserve the right to require additional or alternative tests or 

inspections of materials or work for which either has reason to believe may not be in 

compliance with the requirements of the Contract Documents. 

 

B Examples of such additional tests may include, but are not limited to, additional sieve 

analysis of aggregates or granular fill material; additional field density tests of subgrade, 

fill, or backfill materials; additional slump tests of concrete as it is being placed; core tests 

of in-place structural concrete; load testing of concrete structures; x-ray or other 

non-destructive testing of structural steel; and field-cut test strips of membrane roofing. 

 

C. Payment for additional or alternative tests will be determined as provided herein above. 

 

3.3  SCHEDULES: 

 

3.3.1  SCHEDULE OF QUALITY CONTROL TESTS AND INSPECTIONS: 

 

A. The following schedule is included for information only, as a convenience to 

CONTRACTOR, and is not intended to limit the number and type of tests to be performed 

by the testing and inspections agency. 

 

B. Carefully examine the individual sections of these specifications for additional or 

complete quality control testing and inspections requirements. Failure to include any test 

or inspection in this schedule does not relieve CONTRACTOR from the testing and 

inspection requirements contained in the individual sections of the specifications. 

 

C. This schedule includes quality control tests and inspections only, which will be performed 

by the selected testing and inspections agency and paid for as previously mentioned in 

Article 13 of the General Conditions. Code compliance tests and inspections, Contractor's 

convenience tests and inspections, and additional or alternative tests and inspections 

requested by the City are not included. 
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Section Description of Test or Inspection Test Qty/Interval 

Earthwork Fill and Backfill Material (Lab): 

Moisture Content – ASTM D2216 

Max. Index Density – ASTM D4253 

Moisture/Density Rel. – ASTM D698 or ASTM 

D1557 

Plasticity Index – ASTM D4318 

Particle Size Analysis – ASTM D422 

Field Density Tests – ASTM D1556, D2167, or 

D2922 

Field Moisture Tests – ASTM D3017 

1 each test/soil type 

 Subgrade: One/500 sf 

 Fill, Bldg., and Paved Areas: One/500 sf per lift 

 Backfill: One/250 sf/2 ft vert. 

 Site and Misc. Fills: One/500 sf/1 ft vert. 

Utilities Bedding Material (Lab): 

Particle Size Analysis – ASTM D422 

1/soil type 

 Backfill Material (Lab): 

Moisture/Density Relation – ASTM D698 or 

D1557 

1/soil type 

 Field Density Tests – ASTM D1556, D2167, or 

D2922 

Field Moisture Tests – ASTM D3017: 

One/150 lf @ trench bottom at 

2 ft vert. intervals, and at top 

Paving Asphalt Content – ASTM D2172 

Asphalt Gradation – ASTM C136 

Bulk Specific Gravity – ASTM D1188 

AASHTO T166 

Marshall Test – ASTM D1559 

One each/500 tons, min. 2/day 

Concrete Concrete Quality: 

Fresh Concrete – ASTM C172 

Compressive Strength – ASTM C39 

Unit Weight – ASTM C138 

Slump – ASTM C142 

Air Content – ASTM C173 or C231 

One each/50 CY or major 

fraction thereof; min. 1/pour 

 Hardened Concrete (failings only): 

ASTM C42, C803, C805, or load tests 

One each/truck 

As determined by ENGINEER 

 

 

- END OF SECTION - 
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SECTION 01500 - TEMPORARY FACILITIES, CONTROLS, AND SERVICES 

 

PART 1 - GENERAL 

 

1.1  SUMMARY: 

 

1.1.1  WORK INCLUDED: Provide temporary utilities and miscellaneous temporary facilities required 

during construction, including installation, maintenance, and removal upon completion of the 

work. 

 

1.2  REFERENCES: 

 

1.2.1  RELATED DOCUMENTS: 

 

A. General conditions, supplementary conditions, and applicable provisions of other 

Division 1 sections apply to this section. 

 

B. Section 02600 Construction Zone Traffic Control. 

 

PART 2 - PRODUCTS 

 

2.1  TEMPORARY CONSTRUCTION FACILITIES: 

 

2.1.1  STORAGE STRUCTURES: Provide enclosed, weather tight storage facilities for materials and 

equipment, which require protection from the elements. 

 

2.1.2  SANITARY FACILITIES: 

 

A.  Provide temporary toilet facilities for duration of work, for use by any and all employees 

engaged in the work. Comply with requirements of applicable codes, regulations, laws, 

and ordinances. 

 

B.  ENGINEER shall approve locations of all temporary toilet facilities for the work. 

CONTRACTOR shall instruct any and all employees engaged in the work to use the 

designated temporary toilet facility or other approved toilet facility. 

 

2.1.3  FENCES AND BARRICADES: 

 

A. Provide temporary orange fences along the property owner side of the construction limits as 

shown on the plans. In the remaining work areas and streets provide traffic control devices as 

may be specified elsewhere within certain sections of the specifications, and as may be 

required by local code or authority and as required to maintain safety of work place. 

 

B. Maintain temporary fences, bulkheads, and other protective facilities in good condition 

throughout the term of the work. Remove at completion of the work and replace or repair all 

work damaged thereby. Repair or replace on a daily basis safety facilities or devices damaged 

or removed during the course of the work. 
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2.1.4  CONSTRUCTION STAGING 

 

A. Coordinate construction activities with the property and business owners to minimize 

impacts. 

 

B. CONTRACTOR will not be permitted to operate trucks and equipment or store equipment 

and supplies on private property unless he has written permission to do so. 

 

2.1.5  STORAGE OF MATERIALS/EQUIPMENT, ETC. 

 

A. CONTRACTOR shall not be allowed to park any vehicles (including worker's personal 

vehicles) or equipment in any on-street parking spaces that are open to traffic. 

 

B. No construction trailers or storage yards will be allowed in the work area and 

neighborhood. CONTRACTOR shall locate trailer/storage yard subject to approval of 

ENGINEER. 

 

2.3 TEMPORARY CONTROLS 

 

A. Noise Control. Equip construction machinery and vehicles with practical sound and 

muffling devices and operate in a manner to minimize noise consistent with efficient 

performance of the work. 

 

B. Dust Control. 

 

1. Take reasonable measures to prevent unnecessary dust. 

 

2. Moisten dirt roads used for transportation and haul with water or apply a 

chemical dust suppressant to control dust. 

 

3. Cover dusty material in transit when necessary to prevent blowing. 

 

C. Pollution Control. 

 

1. Prevent the pollution of drains and watercourses by sanitary wastes, sediment, 

debris, and other substances resulting from construction activities. 

 

2. Retain all spent oils, hydraulic fluids, and other petroleum fluids in containers for 

disposal off the site. 

 

3. Do not perform equipment maintenance or fueling within 50 feet of any water 

course. 

 

D. Erosion Control. 

 

1. Take such measures as are necessary to prevent erosion of soil on the site and 

adjacent properties that might result from construction activities. 
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2. Provide temporary materials such as hay bales, sand bags, or plastic sheets, to 

prevent the erosion of banks or excavation where runoff may be increased or 

concentrated due to construction activities. 

 

3. Take such measures as are necessary to prevent soil, mud, debris, etc. from 

entering the storm sewer system. CONTRACTOR shall be responsible for cleaning 

existing storm sewer downstream of the site if any soil, mud, debris, etc. enter it 

from the site. ENGINEER shall inspect system prior to final inspection and required 

cleaning will be noted on the punch list. CONTRACTOR shall clean to the 

satisfaction of ENGINEER. 

 

2.4  OTHER TEMPORARY SERVICES: 

 

2.4.1  CLEANING: 

 

A. Provide daily sweeping and cleanup of dust, debris, litter, trash containers, and other 

items required to maintain a clean, orderly, and accessible site. Hauling of debris to legal 

dump or landfill is required daily as a minimum. 

 

B. Provide daily sweeping or cleaning of adjacent streets and walkways as required to 

prevent accumulation of mud, dust, or soil thereon from construction traffic and 

personnel. 

 

C. CONTRACTOR shall at his/her own expense clean up and remove all refuse and unused 

materials of any kind resulting from the work. Upon failure to do so within seventy-two 

(72) hours after request by ENGINEER, the work may be done by OWNER and the cost 

thereof be charged to CONTRACTOR and deducted from his/her final estimate. 

 

2.4.2 ACCESS RAMPS: 

 

A. During resurfacing activities (milling and leveling) provide hard surface ramps as directed 

by ENGINEER to access private property, public property, pedestrian crossings, streets, and 

alleys.  

 

2.4.3 OWNER-MAINTAINED FACILITIES: 

 

A. During construction activities including but not limited to demolition, unclassified 

excavation, subgrade cement treatment, and asphalt paving, CONTRACTOR shall protect 

from damage all OWNER-maintained facilities. Street signage, storm sewer inlets and 

manholes, sanitary sewer manholes, water main valve boxes, and water service curb stop 

boxes damaged or backfilled during construction shall be repaired, replaced, and made 

accessible. Backfilled manholes and inlets shall be cleaned immediately. Upon failure to 

repair, replace, or clean OWNER-maintained facilities promptly, the work may be 

completed by OWNER and the cost thereof be charged to CONTRACTOR and deducted 

from his/her final estimate. 
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PART 3 - EXECUTION 

 

3.1  MAINTENANCE OF TEMPORARY FACILITIES: 

 

3.1.1  TEMPORARY STRUCTURES: Maintain temporary offices, storage facilities, sanitary facilities, fire 

protection facilities, trailers, fences, barricades, and other structures in a neat, orderly 

appearance for the duration of the work. 

 

3.1.2  REMOVAL OF TEMPORARY FACILITIES: Remove temporary facilities and structures from the site 

as soon as practicable or when no longer required by CONTRACTOR or subcontractors. Restore 

areas occupied by temporary facilities to like new condition, or to match surrounding areas. 

 

PART 4 - MEASUREMENT AND PAYMENT 

 

4.1  SUMMARY 

 

4.1.1  Temporary Facilities and Controls and Services will not be paid for separately but shall be included 

in the work. 

 

 

- END OF SECTION - 
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SECTION 01700 - CONTRACT CLOSEOUT 

 

PART 1 - GENERAL 

 

1.1 SUMMARY:  

 

1.1.1 WORK INCLUDED: This section includes administrative procedures and closeout submittals 

required at substantial completion and final completion of the work. 

 

1.1.2 RELATED WORK: Additional specific requirements are specified in the various sections of these 

specifications. 

 

1.2 REFERENCES: 

 

1.2.1 RELATED DOCUMENTS: General conditions, supplementary conditions, and applicable provisions 

of these specifications apply to this section. 

 

1.3 DEFINITIONS: 

 

1.3.1 CONTRACT CLOSEOUT: Contract closeout is defined to include general administrative 

requirements near the end of the contract time, in preparation for final acceptance, final 

payment, normal completion of the contract, occupancy by OWNER, and similar actions 

evidencing completion of the work. Time of closeout is directly related to substantial completion, 

and therefore may be either a single time period for the entire work or a series of time periods 

for individual parts of the work which have been certified as substantially complete at different 

dates. That time variation, if any, shall be applicable to other provisions of this section. 

 

1.4 SUBMITTALS 

 

1.4.1 RECORD DOCUMENTS - GENERAL: 

 

A. Additional or specific requirements for record documents are indicated in individual 

sections of these specifications. 

 

B. Do not use record documents for construction purposes; protect from deterioration and 

loss in a secure, fire resistive location. 

 

C. Provide access to record documents for ENGINEER’s or OWNER’s reference during normal 

working hours. 

 

D. Review record documents for progress and accuracy at regularly scheduled job progress 

meetings. 

 

E. Upon completion of mark-up, submit record documents to the ENGINEER for the OWNER’s 

records. 
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1.4.2 RECORD DRAWINGS (FIELD SET): 

 

A. Maintain at the project site during the course of the work a white print set (blueline or 

blackline) of contract drawings and shop drawings in clean, undamaged condition, with 

mark-ups of actual installations which vary substantially form the work as originally 

shown. 

 

B. Mark whichever drawing is most capable of showing "field" condition fully and accurately; 

however, where shop drawings are used for mark up, record a cross reference at 

corresponding locations on the contract drawings. 

 

C. Mark changes or deviations with red erasable pencil. Where feasible, use other colors to 

distinguish between variations in separate categories of work. 

 

D. Record new information, which is recognized to be of importance to the OWNER but was 

not shown on either the contract drawings or shop drawings. Give particular attention to 

concealed work which would be difficult to measure and record at a later date. Note 

related change order or field order numbers where applicable. 

 

E. Record all deviations in sizes, locations, or other features of work from the Contract 

Documents. It shall be possible, using these drawings, to correctly and easily locate, 

identity, and establish sizes of all piping, directions of flow, and other features of the work 

which will be concealed in finished work or underground. 

 

F. Establish locations of concealed and underground work by accurate dimensions to column 

lines or permanent walls, locating all bends or turns, and properly referencing invert 

elevations and rates of fall. 

 

G. Organize record drawing sheets into manageable sets, bind with durable paper cover 

sheets, and print suitable titles, dates, and other identification on cover of each set. 

 

1.4.3 FINAL RECORD DRAWINGS (AS-BUILTS): 

 

A.  Submit the final marked-up field copy of record drawings to the ENGINEER for review and 

approval. 

 

1.4.4 RECORD SPECIFICATIONS: 

 

A. Maintain one copy of specifications, including addenda, change orders, and similar 

modifications issued in printed form during construction. Mark up variations of substance 

in actual work in comparison with text of specifications and modifications as issued. 

 

B. Give particular attention to substitutions, selection of options, and similar information on 

work where it is concealed or cannot otherwise be readily discerned at a later date by 

direct observation. 

 

C. Note related record drawing information and product data where applicable. 
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D. Label record specifications with the words "RECORD COPY" and the date submitted, 

stamped or neatly printed in block letters on the cover. 

1.4.5 OTHER DOCUMENTS: Submit the required number of the following additional documents, which 

may be required by the various specification sections: 

 

1) Certificates of compliance with applicable reference standards. 

2) Certificates of inspection or other evidence of compliance with governmental agencies or 

authorities having jurisdiction over the work. 

3) Warranties, guarantees, and bonds. 

4) Certificates of insurance for products and completed operations. 

5) Written consent of surety. 

6) Evidence of payment and release of liens for subcontractors, suppliers, and other goods 

and services (Claims Release Forms). 

7) Certificate of substantial completion form signed by CONTRACTOR accepting the date of 

substantial completion. 

8) Final Inspection report signed by CONTRACTOR. 

9) Certificate of final completion signed by the CONTRACTOR acknowledging the date of final 

completion. 

10) Operations and maintenance manuals as required. 

 

PART 2 - PRODUCTS - (Not Used) 

 

PART 3 - EXECUTION 

 

3.1 PREREQUISITES: 

 

3.1.1 FINAL COMPLETION: Prior to requesting the City's final observation for certification of final 

acceptance and payment, as required by the general and supplemental conditions, complete the 

following: 

 

1) Submit final payment request with final releases and supporting documentation not 

previously submitted and accepted. Include certificates of insurance for products and 

completed operations where required. List known exceptions to final completion of the 

work, if any, in the request. 

 

2) Submit updated final statement, accounting for additional changes to contract sum. 

 

3) Submit certified copy of final punch list of itemized work to be completed or corrected, 

stating that each item has been completed or otherwise resolved for acceptance. 

 

4) Submit written consent of surety. 

 

5) Revise and submit evidence of final, continuing insurance coverage complying with 

insurance requirements. 
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PART 4 - MEASUREMENT AND PAYMENT 

 

4.1 SUMMARY 

 

4.1.1 Contract Closeout will not be paid for separately but shall be included in the work. 

 

 

- END OF SECTION – 
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SECTION 02030 

TECHNICAL SPECIFICATIONS 

LEAD AND COPPER WATER SERVICE LINE POTHOLING & VERIFICATION 

 

1.1 SCOPE OF SERVICES 

 

2.1 CITY DESIGN CONSTRUCTION STANDARDS AND SPECIFICATIONS 

 

3.1 BASIS OF PAYMENT  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



02030-2 

2025 Lead & Copper Water Service Line Potholing & Verification 
  Tech Specs 

1.1 SCOPE OF SERVICES – POTHOLING AND IDENTIFICATION 

 

The work shall consist of, but not limited to the potholing, identifying pipe material, and restoring potholes 

on water service lines, at identified locations throughout the City of Louisville.  

 

Work shall consist of the following.  

 

 

1. Potholing City owned portion of the water service line requires material identification at a 

minimum of 36” away from the meter pit or a minimum of 18” away from the curb stop on the 

service line fed from the water main.  

 

2.  Potholing Customer owned portion of the service line requires material identification at a 

minimum of 36” away from the meter pit or a minimum of 18” away from the curb stop on the 

service line side coming from the structure. 

 

3.  Service line inventory shall include the following for each pothole: identification of service line 

material (lead, galvanized, copper, etc.), size of service line, and depth of service line.  

 

4. Disposal of all hydro-excavated materials at an approved off-site disposal facility   

 

5. Photographs will be required for each pothole showing the existing surface conditions, the service 

line material, and the required minimum distance for each pothole from the meter pit or curb 

stop.  

 

6. Photographs will be required to show actual tape measure dimensions on both City and Customer 

sides of meter pits or curb stops.  

 

7. Marking of all potholes with traffic cones if potholes are left open for more than I day. Backfill and 

tamping of all potholes with squeegee.  Potholes in asphalt or concrete provide replacement of 

in-kind materials. Potholes in concrete will require the full stone or section to be replaced.   

 

8. Pothole restoration will need to be completed once inventory is completed.  Restoration of each 

pothole will need to be completed back to prior conditions before the pothole operations took 

place. Replace in kind any concrete, asphalt, sod, mulch, decorative rock, etc. 

 

9. For landscape areas, provide squeegee to within 6” of grade and top with topsoil or previously 

existing material. Grass cores may be placed back in place.  

 

10. For hardscape areas, provide squeegee to within top 3’ of grade, flowfill to within top 6” of grade, 

and 6” of approved SX asphalt. 

 

 

11. Photographs will also be required for potholing conditions of the property before the pothole and 

another after restoration is completed.  

 

12. Inventory of service line size, material, depth, and photograph recorded on City provided 

inventory forms.  The Contractor will be required to utilize a digital software program that is 

capable of scheduling and storing inventoried data and photographs of individual water services.  
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13. City of Louisville will provide an Excel address spreadsheet.  

 

14. The City will mail out notifications in advance of the potholing activities. The Contractor will be 

required to communicate and coordinate with residents being affected by the potholing activities. 

 

15. Management. The Contractor will be required to provide the necessary qualified labor, operators, 

manpower, and management staff to successfully complete the lead and copper service line 

inventory work components of the project within the allotted contract time, budget, and to the 

quality dictated by the contract documents.  

 

16. Equipment. The Contractor will be required to provide the necessary equipment of size and type 

to successfully complete water service potholing according to the schedule at the production 

rates required to meet the completion deadline.  The City will provide the water and locations for 

hydrant meters. Materials can range from clays to 6” and larger rocks.  

 

17. Permits. The Contractor will be required to obtain all necessary County, City, State and all other 

permits to facilitate the utility potholing activities.  Traffic control will be provided by the 

Contractor. The Contractor will be required to schedule utility locates.   

 

18. Project Kickoff. The Contractor will be required to attend a pre-construction meeting to review 

work with City staff, create a plan of action, discuss potential setbacks and solutions for issues 

that could be encountered with plans to remediate.  

 

19. Construction Schedules. The Contractor will be required to fully cooperate with the City in 

updating the overall construction schedules monthly and providing weekly “look ahead” 

schedules during utility potholing to ensure project milestones will be met.  

 

20. Self-performance. Provide construction services according to the Construction Agreement and 

contract documents including self-performance of all the utility potholing services inside the 

contract with their own forces. 

21. Site Security. The Contractor will provide security fencing around all utility potholes that are left 

open for others to evaluate or until landscaping can be completed.  Provide all site safety 

management and compliance with OSHA standards and criteria.  The Contractor shall implement 

a site safety program that is reported on regularly.  

 

22. Field Services.  Any required traffic control will be contracted by the Contractor. 

 

 

 

Addresses to be potholed: 

 

Sample # ADDRESS  Sample # ADDRESS 

1 1480 1/4 Arthur Ave  36 1602 Circle Dr 

2 826 1/4 Coal Creek Cir  37 610 Cleveland Ave 

3 410 1/4 Dillon Rd  38 580 Cleveland Ave 

4 801 1/4 Grant Ave  39 920 Cleveland Ct 

5 1100 1/4 Hillside Ln  40 802 Cleveland Ct 
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6 744 1/4 Hutchinson St  41 866 Cleveland Ct 

7 1499 1/4 Jefferson Ave  42 2250 Cliffrose Ln 

8 2231 1/4 Kaylix Ave  43 2251 Cliffrose Ln 

9 690 1/4 Manorwood Ct  44 2183 Cliffrose Ln 

10 680 1/4 Owl Dr  45 1 Continental View Dr 

11 1750 1/4 S 88th St  46 1611 Cottonwood Dr 

12 305 1/4 S Arthur Ave  47 411 County Rd 

13 550 1/4 S Boulder Rd  48 444 County Rd 

14 1117 1/4 S Kestrel Ln  49 212 Dahlia Dr 

15 1001 1/4 So Boulder Rd  50 265 Dahlia Dr 

16 600 1/4 Tech Ct  51 242 Dahlia Dr 

17 1100 1/4 Via Appia Way  52 214 Dahlia Dr 

18 900 1/4 Via Appia Way  53 492 Dahlia Way 

19 889 1/4 W Mulberry St  54 706 Dahlia Way 

20 912 1/4 W Willow St  55 1525 Dillon Rd 

21 2294 1/4 Wynnona Ct  56 2135 Dogwood Cir 

22 1102 Adams Ave  57 2222 Dogwood Cir 

23 538 Adams Ave  58 2351 Dogwood Cir 

24 535 Buckthorn Way  59 427 E Fir Ct 

25 528 Buckthorn Way  60 2180 E Hecla Dr 

26 1359 Caledonia Cir  61 2128 E Hecla Dr 

27 289 Caledonia St  62 212 E Raintree Ct 

28 1409 Cannon St  63 1301 E S Boulder Rd 

29 518 Catalpa Ct  64 1110 E S Boulder Rd 

30 486 Catalpa Ct  65 1047 Eagle Ct 

31 533 Centennial Dr  66 1058 Eagle Ct 

32 2157 Centennial Dr  67 401 East St 

33 215 Century Cir  68 366 Eisenhower Dr 

34 285 Century Pl  69 385 Eisenhower Dr 

35 1699 Cherry St  70 376 Eisenhower Dr 

 

 

 

 

Sample # ADDRESS  Sample # ADDRESS 

71 398 Eisenhower Dr  106 539 Hoptree Ct 

72 392 Eisenhower Dr  107 543 Hoptree Ct 

73 1931 Eisenhower Dr  108 2020 Hwy 42 

74 404 Eisenhower Dr  109 137 Jackson Cir 

75 1303 Empire Rd  110 122 Jackson Cir 

76 10050 Empire Rd  111 1302 Jackson Ct 

77 2496 Evans Ave  112 144 Jackson Dr 

78 1055 Falcon Ct  113 705 Jefferson Ave 

79 1801 Fillmore Ct  114 1132 Jefferson Ave 
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80 1852 Fillmore Ct  115 470 Jefferson Ave 

81 1518 Fillmore Ct  116 1125 Jefferson Ave 

82 435 Fireside St  117 617 Jefferson Ave 

83 802 Flatirons Court  118 500 Jefferson Ave 

84 1045 Front St  119 1321 Jefferson Ave 

85 1412 Front St  120 612 Jefferson Ave 

86 1129 Front St  121 1491 Kennedy Ave 

87 741 Garfield Ave  122 809 La Farge Ave 

88 1202 Garfield Ave  123 517 La Farge Ave 

89 600 Garfield Ave  124 936 La Farge Ave 

90 1808 Garfield Ave  125 1021 La Farge Ave 

91 1608 Garfield Ave  126 617 La Farge Ave 

92 921 Garfield Ave  127 909 La Farge Ave 

93 721 Grant Ave  128 526 La Farge Ave 

94 637 Grant Ave  129 801 La Farge Ave 

95 141 Griffith St  130 1147 La Farge Ave 

96 444 Grouse Ct  131 1200 La Farge Ave 

97 327 Grouse Ct  132 1132 La Farge Ave 

98 1186 Grove Ct  133 363 Lafayette St 

99 153 Harper St  134 302 Lilac Cir 

100 288 Harper St  135 285 Lilac Cir 

101 1101 Harper St  136 393 Lilac Cir 

102 90 Health Park Dr  137 370 Lilac Cir 

103 2164 Hecla Dr  138 403 Lilac Ct 

104 136 Hoover Ave  139 541 Lincoln Ave 

105 254 Hoover Ct  140 1108 Lincoln Ave 

 

 

 

 

 

 

Sample # ADDRESS  Sample # ADDRESS 

141 700 Lincoln Ave  176 1420 N Franklin Ct 

142 1017 Lincoln Ave  177 575 Orchard Dr 

143 537 Lincoln Ave  178 871 Osprey Ct 

144 1332 Lincoln Ave  179 740 Owl Dr 

145 1124 Lincoln Ave  180 400 Owl Dr 

146 434 Lincoln Cir  181 388 Peerless St 

147 139 Lincoln Cir  182 319 Peerless St 

148 126 Lois Cir  183 816 Pikes Peak Ct 

149 182 Lois Cir  184 1125 Pine St 

150 151 Lois Dr  185 1140 Pine St 

151 705 Lois Dr  186 824 Pine St 
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152 500 Lois Dr  187 209 Pine St 

153 1609 Longs Peak Dr  188 256 Regal Pl 

154 641 Main St  189 191 Regal St 

155 1024 Main St  190 901 Rex St 

156 800 Main St  191 828 Rex St 

157 700 Main St  192 415 Roosevelt Ave 

158 545 Main St  193 181 Roosevelt Ave 

159 615 Main St  194 117 Roosevelt Ave 

160 529 Main St  195 1032 S 88th St 

161 1524 Main St  196 246 S Adams Dr 

162 1442 Main St  197 276 S Adams Dr 

163 1145 Main St  198 260 S Adams Dr 

164 701 Main St  199 269 S Adams Dr 

165 224 Mccaslin Blvd  200 594 S Arthur Ave 

166 945 Mckinley Ave  201 413 S Arthur Ave 

167 1428 Mckinley Pl  202 426 S Arthur Ave 

168 115 Monarch Ct  203 226 S Buchanan Ave 

169 133 Monarch Ct  204 138 S Buchanan Ave 

170 167 Monarch St  205 112 S Buchanan Ct 

171 214 Monarch St  206 117 S Buchanan Ct 

172 2581 N Franklin Ave  207 111 S Buchanan Ct 

173 1304 N Franklin Ave  208 289 S Carter Ave 

174 2423 N Franklin Ave  209 297 S Carter Ave 

175 1467 N Franklin Ave  210 138 S Carter Ct 

 

 

 

Sample # ADDRESS  Sample # ADDRESS 

211 207 S Cleveland Ave  246 1308 Short Ct 

212 198 S Cleveland Ave  247 246 Short Pl 

213 190 S Cleveland Ave  248 625 Snowpeak Ln 

214 249 S Fillmore Ave  249 810 Spruce St 

215 102 S Fillmore Ave  250 1760 Steel St 

216 327 S Hoover Ave  251 203 Sunland St 

217 302 S Hoover Ave  252 1989 Sunnyside Cir 

218 323 S Hoover Ave  253 683 Sunnyside St 

219 201 S Jefferson Ave  254 2536 Sunrise Ct 

220 256 S Jefferson Ave  255 1604 Sunset Dr 

221 250 S Lincoln Ave  256 1520 Taft Ct 

222 194 S Madison Ave  257 600 Tech Ct 

223 158 S Madison Ave  258 361 Tyler Ave 

224 285 S Madison Ave  259 269 Vulcan St 

225 594 S Mccaslin Blvd  260 913 W Alder St 

226 515 S Mccaslin Blvd  261 935 W Alder St 



02030-7 

2025 Lead & Copper Water Service Line Potholing & Verification 
  Tech Specs 

227 141 S Mccaslin Blvd  262 1044 W Alder St 

228 331 S Mckinley Ct  263 916 W Alder St 

229 346 S Mckinley Ct  264 539 W Arrowhead St 

230 280 S Monroe Ct  265 582 W Ash St 

231 275 S Monroe Ct  266 671 W Ash St 

232 510 S Pierce Ave  267 1834 W Barberry Ct 

233 125 S Polk Ave  268 795 W Birch Ct 

234 162 S Polk Ave  269 231 W Cedar Way 

235 184 S Raintree Ln  270 287 W Cedar Way 

236 168 S Raintree Ln  271 1172 W Century Dr 

237 158 S Raintree Ln  272 1315 W Century Dr 

238 321 S Taylor Ave  273 1830 W Choke Cherry Dr 

239 199 S Taylor Ave  274 1865 W Choke Cherry Dr 

240 638 S Taylor Ave  275 602 W Dahlia St 

241 127 S Washington Ave  276 751 W Dahlia St 

242 210 S Washington Ave  277 688 W Dahlia St 

243 202 S Washington Ave  278 1124 W Dillon Rd 

244 258 S Washington Ave  279 1156 W Dillon Rd 

245 2459 Senator Dr  280 152 W Elm St 

 

 

 

 

Sample # ADDRESS  Sample # ADDRESS 

281 173 W Elm St  316 574 W Sagebrush Ct 

282 200 W Elm St  317 594 W Sagebrush Ct 

283 954 W Elm St  318 550 W Sandbar Cir 

284 175 W Elm St  319 649 W Sandlewood Ct 

285 347 W Elm St  320 865 W So Boulder Rd 

286 256 W Elm St  321 317 W South Boulder Rd 

287 304 W Elm St  322 400 W South Boulder Rd 

288 141 W Elm St  323 400 W South Boulder Rd 

289 387 W Elm St  324 518 W South Boulder Rd 

290 287 W Elm St  325 400 W South Boulder Rd 

291 795 W Fir Ct  326 400 W South Boulder Rd 

292 761 W Fir Ct  327 400 W South Boulder Rd 

293 545 W Fir Way  328 400 W South Boulder Rd 

294 541 W Hackberry St  329 892 W South Boulder Rd 

295 545 W Hackberry St  330 400 W South Boulder Rd 

296 650 W Hawthorn St  331 502 W South Boulder Rd 

297 563 W Hawthorn St  332 400 W South Boulder Rd 

298 607 W Hickory Ct  333 400 W South Boulder Rd 

299 633 W Juniper Ct  334 400 W South Boulder Rd 

300 676 W Juniper Ct  335 400 W South Boulder Rd 
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301 635 W Lilac Ct  336 400 W South Boulder Rd 

302 666 W Linden St  337 400 W South Boulder Rd 

303 802 W Linden St  338 109 W Spruce St 

304 856 W Linden St  339 496 W Sumac 

305 767 W Lois Ct  340 453 W Sumac Ct 

306 728 W Lois Ct  341 504 W Sycamore Cir 

307 543 W Lois Way  342 523 W Sycamore Cir 

308 539 W Lois Way  343 510 W Sycamore Cir 

309 533 W Lois Way  344 472 W Sycamore Ct 

310 923 W Maple Ct  345 259 W Sycamore Ln 

311 589 W Mulberry St  346 665 W Willow St 

312 741 W Mulberry St  347 1083 W Willow St 

313 639 W Pine St  348 948 W Willow St 

314 781 W Raintree Ct  349 911 W Willow St 

315 725 W Raintree Ct  350 1084 W Willow St 

 

 

 

Sample # ADDRESS 

351 511 W. Eisenhower Dr 

352 809 Walnut St 

353 1955 Washington Ave 

354 1570 Washington Ave 

355 858 Welsh Ct 

356 560 West St 

357 637 West St 

 

 

 

Alternative addresses to be substituted if main list pothole location on owner side falls in hardscape area:  

 

Sample # ADDRESS  Sample # ADDRESS 

1 2018 1/2 Hwy 42  36 1301 Jackson Ct 

2 2270 1/4 Golden Eagle Way  37 833 Jefferson Ave 

3 75 1/4 Health Park Dr  38 1101 Jefferson Ave 

4 592 1/4 S McCaslin Blvd  39 545 Jefferson Ave 

5 108 Aline St  40 600 Johnson Ave 

6 101 Aline St  41 628 Johnson Ave 

7 363 Buchanan Ct  42 569 Juniper Ct 

8 402 Caledonia St  43 503 Juniper Ct 

9 263 Campus Dr  44 1346 Kennedy Ave 

10 1558 Cherry St  45 1311 Kennedy Ave 

11 1417 Courtesy Rd  46 1109 La Farge Ave 

12 428 CTC Blvd  47 355 Lilac Cir 

13 235 Dahlia Dr  48 450 Lilac Ct 
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14 2179 Dogwood Cir  49 548 Lincoln Ave 

15 436 E Fir Ct  50 172 Lincoln Cir 

16 424 E Fir Ct  51 249 Lois Dr 

17 2245 E Hecla Dr  52 1513 Madison Ct 

18 1135 E S Boulder Rd  53 1209 Main St 

19 555 East St  54 717 Main St 

20 1843 Eisenhower Dr  55 813 Main St 

21 507 Eisenhower Dr  56 724 Mead St 

22 317 Eisenhower Dr  57 1406 Monroe Pl 

23 2435 Evans Ave  58 1102 N Franklin Ave 

24 498 Fillmore Ct  59 2437 N Franklin Ave 

25 1422 Ford Pl  60 600 Pine St 

26 732 Front St  61 164 Regal St 

27 1261 Garfield Ave  62 315 Roosevelt Ave 

28 623 Garfield Ave  63 287 S Adams Dr 

29 1041 Grant Ave  64 165 S Carter Ct 

30 1245 Grant Ave  65 188 S Cleveland Ave 

31 1190 Griffith St  66 129 S Fillmore Ave 

32 437 Grouse Ct  67 156 S Fillmore Ave 

33 165 Harper St  68 361 S Jefferson Ave 

34 1505 Hecla Way  69 179 S Madison Ave 

35 207 Hoover Ave  70 525 S McCaslin Blvd 

 

 

 

 

Sample # ADDRESS  Sample # ADDRESS 

71 697 S Pierce Ave  86 177 W Elm St 

72 128 S Raintree Ln  87 722 W Fir Ct 

73 118 S Tanager Ct  88 538 W Hackberry St 

74 1610 Sunset Dr  89 535 W Hackberry St 

75 1464 Truman Ct  90 449 W Harper St 

76 963 W Alder St  91 661 W Hickory St 

77 998 W Alder St  92 807 W Oak Ct 

78 546 W Arrowhead St  93 674 W Sagebrush Dr 

79 581 W Arrowhead St  94 400 W South Boulder Rd 

80 556 W Arrowhead St  95 400 W South Boulder Rd 

81 570 W Ash St  96 455 W Sycamore Ct 

82 776 W Aspen Way  97 122 W Sycamore Ln 

83 897 W Barberry Cir  98 987 W Willow St 

84 1743 W Barberry Cir  99 622 W Willow St 

85 1876 W Choke Cherry Dr  100 716 West St 
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2.1 CITY DESIGN AND CONSTRUCTION STANDARDS 

 

GENERAL 

 

Any and all materials required for this project shall be pursuant to the requirements of the City of 

Louisville, Colorado “Design and Construction Standards”, adopted February 15, 1994 and the latest 

revisions thereto except as modified by these plans and/or specifications. 

 

 

3.1 BASIS OF PAYMENT – POTHOLING AND IDENTIFICATION 

 

The entire cost of the work and material necessary to complete all terms implied or specified herein shall 

be included and merged into the pay items shown in the Bid Proposal.  All associated work necessary for 

the proper and complete installation of this project and associated bonding, maintenance and guarantees 

shall be merged into the pay items shown in the Bid Proposal.  All payments shall be subject to the 

conditions of these specifications.  All pay items shall include sales tax, licenses, permits, and other taxes 

required to complete the work.  No additional compensation will be allowed for any item unless a change 

order is issued by the Engineer. 

 

Minor items and minor details are not listed but shall be part of the complete contract. 

 

Potholing on CITY SIDE shall be assumed to be in the street with asphalt as the top layer. Concrete layers 

under asphalt may be present. 

 

Potholing on OWNER SIDE shall be assumed to be in the front yard with miscellaneous landscaping as 

the top layer. 

 

Addresses where potholing on the owner side will require disturbance of a hardscape area (i.e. sidewalk 

or driveway) shall be replaced with an address from the Alternate List where the owner side pothole 

will be located in a landscaped area.  

 

The following items in this section are representatives of all work items required and therefore are not 

referred to by proposal or item number for each individual work item. 

 

 

 

POTHOLING CITY SIDE (OF SERVICE) 

 

1. Scope of Work 

 

Work shall consist of furnishing all labor, materials, traffic control, equipment for the construction, and 

construction necessary relating to POTHOLING CITY SIDE (OF SERVICE) per the plans and specifications. 

Assume POTHOLING CITY SIDE (OF SERVICE) is in hardscape (asphalt street). 

 

2. Method of Measurement and Payment 

 

Payment will be made on a per EACH installed basis for POTHOLING CITY SIDE OF SERVICE and shall be 

full compensation for all work necessary to complete the item. 

 



02030-11 

2025 Lead & Copper Water Service Line Potholing & Verification 
  Tech Specs 

 

POTHOLING OWNER SIDE (OF SERVICE) 

 

1. Scope of Work 

 

Work shall consist of furnishing all labor, materials, traffic control, equipment for the construction, and 

construction necessary relating to POTHOLING OWNER SIDE OF SERVICE per the plans and 

specifications. Assume POTHOLING OWNER SIDE (OF SERVICE) is located in landscape.  

 

2. Method of Measurement and Payment 

 

Payment will be made on a per EACH installed basis for POTHOLING OWNER SIDE OF SERVICE and shall 

be full compensation for all work necessary to complete the item. 

 

POTHOLING OWNER (SIDE OF SERVICE) HARDSCAPE 

 

1. Scope of Work 

 

Work shall consist of furnishing all labor, materials, equipment for the construction, and construction 

necessary relating to POTHOLING OWNER SIDE OF SERVICE (Hardscape) per the plans and specifications. 

 

2. Method of Measurement and Payment 

 

Payment will be made on a per EACH installed basis for POTHOLING OWNER SIDE OF SERVICE 

(Hardscape) and shall be full compensation for all work necessary to complete the item. 

 

 

REPAIR BROKEN SERVICE CITY SIDE 

 

1. Scope of Work 

 

Work shall consist of furnishing all labor, materials, equipment for the construction, and construction 

necessary relating to REPAIR BROKEN SERVICE per the plans and specifications. This will require a full-

service line replacement if material is lead or galvanized steel from the main to the water meter pit (or 

curb stop if water meter pit is not outside of the house). This activity shall include all restoration 

associated with work.   

 

2. Method of Measurement and Payment 

 

Payment will be made on a per EACH installed basis for REPAIR BROKEN SERVICE CITY SIDE and shall be 

full compensation for all work necessary to complete the item. 

 

 

 

REPAIR BROKEN SERVICE OWNER SIDE 

 

1. Scope of Work 
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Work shall consist of furnishing all labor, materials, equipment for the construction, and construction 

necessary relating to REPAIR BROKEN SERVICE OWNER SIDE per the plans and specifications. This will 

require a full-service line replacement if material is lead or galvanized steel from the water meter pit (or 

curb stop if water meter pit is not outside of the house) to the house. This activity shall include all 

restoration associated with work.    

 

2. Method of Measurement and Payment 

 

Payment will be made on a per EACH installed basis for REPAIR BROKEN SERVICE OWNER SIDE and shall 

be full compensation for all work necessary to complete the item. 

 

 

 

 

 - END OF SECTION – 
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SECTION 02600 

CONSTRUCTION ZONE TRAFFIC CONTROL 

PART 1 - GENERAL 

1.1 DESCRIPTION 

Construction zone traffic control shall apply to any and all construction and related construction 

on the 2025 Lead and Copper Water Service Line Potholing & Verification to complete the work. 

This work consist of furnishing, installing, moving, maintaining and removing temporary traffic 

signs, advance warning arrow panels, variable message boards, flashing portable beacons, 

barricades, channelizing devices, delineators, masking and unmasking existing signs in 

construction zones, and flagging as required by the Manual on Uniform traffic Control Devices for 

Streets and Highways and the Colorado Supplement thereto, in accordance with the plans and 

these specifications.  When a device is not in use, the contractor may remove it from the project 

for the period it is not needed.  Devices temporarily not in use shall not be stored in the roadway 

or walkways. 

1.2 GENERAL REQUIREMENTS 

Pertinent provisions of the following listed documents shall apply to this work, except as they 

may be modified herein, and are hereby made a part of this specification to the extent required. 

A. Standard Specifications for Road and Bridge Construction by the Colorado Department of

Transportation (CDOT), Section 630, Construction Zone Traffic Control, and Section 627,

Pavement Marking.

B. Manual on Uniform Traffic Control Devices for Streets and Highways, FHWA, and the latest

revision of the Colorado Supplement thereto.

C. CDOT Standard Plan S-630-1 (sheets 8 and 9), S-630-2 and S-630-3.

1.3 SUBMITTALS 

A. Five (5) CONTRACT DAYS prior to the start of any construction activity, submit copies of

the following:

1. Proposed detour plan and traffic control elements as described under Section 3.2.

2. Schedule of proposed duration and sequence of operations.
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. In accordance with CDOT Section 627.02 regarding pavement marking tape.

B. In accordance with CDOT Section 630.02 regarding signs and barricades.

C. In accordance with CDOT Section 630.05 regarding traffic cones.

PART 3 - EXECUTION 

3.1 GENERAL 

In accordance with CDOT, Subsection 630.09 through Subsection 630.13, Construction Zone 

Traffic Control - Construction Requirements, except as modified herein. 

In accordance with CDOT, Section 627.10, Pavement Marking Tape. 

3.2 METHOD OF HANDLING TRAFFIC 

Delete the second paragraph of Subsection 630.09. 

Subsection 630.08 shall include the following: 

ALL TRAFFIC CONTROL DEVICES MUST BE IN GOOD AND CLEAR CONDITION, INSTALLED PRIOR 

TO ALL AND ANY CONSTRUCTION ACTIVITY.  THE ENGINEER MAY DIRECT MINOR 

MODIFICATIONS TO THE APPROVED TRAFFIC CONTROL PLAN BASED ON OBSERVATIONS OF 

FIELD CONDITIONS AT ANY TIME OR SUSPEND WORK UNTIL APPLICABLE SAFETY MEASURES 

ARE TAKEN WITHOUT ANY CHANGES TO THE COST OF THE PROJECT. 

DEFICIENCIES IN TRAFFIC CONTROL SHALL BE CORRRECTED IMMEDIATELY OR WORK SHALL BE 

SUSPENDED.  THE OWNER WILL REQUEST A REDUCTION IN COST IF TRAFFIC CONTROL IS NOT 

PROVIDED PER APPROVED METHOD OF HANDLING TRAFFIC. 

In Subsection 630.09, add the following: 

The City Engineer must approve all street closures.  At least 24 hours before a street closure, it shall be the responsibility of the 

Contractor to notify the following agencies: 

1. Police Department ...........................................................................................303-441-4444 

2. Louisville Fire Protection District .....................................................................303-666-8809 

3. City of Louisville Operations and Maintenance Department ..........................303-335-4750 

4. AMR Ambulance Service ..................................................................................303-665-6623 

5. Boulder Valley School District ..........................................................................303-447-1010 

6. Boulder County Communications ....................................................................303-441-4444 

7. Regional Transportation District ......................................................................303-443-0100 

In addition to the above agencies and organizations, the Contractor shall notify the Post 

Office and local Trash Companies. 
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At the completion of work, the agencies must be notified of resumption of normal service. 

Changes to the approved traffic control plan necessitated by unforeseen circumstances, such as 

utility conflicts, must be reviewed and authorized by the Engineer.  

"NO PARKING" signs shall be placed not less than 24 hours in advance of commencement of work 

in a work zone.  The sign shall state, for example "No Parking 7 a.m. to 7 p.m.", together with the 

day of the week. 

A copy of the Right of Way Permit and the approved MHT shall be available at the project site in 

order that City personnel may verify compliance with the specified traffic control requirements. 

The specified elements of the MHT shall also include the number of flag persons to be used. 

Approval of the proposed MHT does not relieve the Contractor of liability specifically assigned to 

him under the contract.  The Contractor shall erect and maintain warning lights, signs, barricades, 

and sufficient safeguards around all excavations, embankments, and obstructions. 

The Contractor shall coordinate and cooperate fully with agents of the City of Louisville, utility 

owners, and other contractors.  He shall also coordinate and cooperate fully with agents of other 

entities to assure adequate and proper traffic control is provided. 

The Contractor is advised that other significant construction might be occurring in the area and 

that he shall cooperate fully with the City of Louisville and all other contractors occupying public 

right-of-way in terms of work location, work schedule and traffic control requirements. 

Through traffic shall be carried on a paved surface at all times unless otherwise approved by the 

Engineer.  The Contractor shall maintain at his own expense that portion of the existing roadway 

being used to carry traffic so that traffic may readily pass over it. 

All traffic control devices supplied by the contractor must be maintained in good and clear 

condition and meet minimum national standards for reflectivity.  Devices shall comply with 

minimum size and shape as specified in the MUTCD.  No bent, broken, damaged, defaced, 

dented, dirty, discolored, faded, non-conforming traffic control devices and/or supports shall 

be used in this project. 

All traffic control devices shall bear the name, address, and phone number of the barricade 

company that owns them.  The phone number shall be a 24-hour a day dispatched hotline in the 

event an emergency situation occurs where additional devices are needed or existing devices 

must be removed. 

The Contractor shall install construction traffic control devices in locations that do not block or 

impede sidewalks for pedestrians, or bicyclists or other existing traffic control devices.  This 

strategy shall include, but is not limited to, strapping signs to streetlight or utility poles.  Devices 

may only be attached to wooden street light and utility poles. 

All existing traffic control devices, including traffic signs and pavement markings that are 

compatible with the construction zone traffic control shall remain visible and fully operational.  If 
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any devices are incompatible with the temporary construction traffic control devices, they shall 

be covered, relocated or removed. 

The Contractor shall not be allowed to begin operations, which require traffic control until the 

setup of traffic control devices is completed.  Also, the Contractor shall clear his operations 

allowing 30 minutes for removals of traffic control devices in accordance with the designated 

hours of work and roadway closures. 

During non-working hours, the roadways shall be restored to safe pre-construction travel 

conditions for the free flow of traffic.  Any maintenance required to restore the roadways to this 

condition, including pavement patching and grading, shall be done prior to opening the areas to 

traffic or completing work for the day.  Temporary pavement markings shall be placed at the 

direction of the Engineer.  All costs incidental to the foregoing requirements in this paragraph 

shall be included in the original contract prices for the project, including any additional traffic 

control items required for haul routes into or away from the project. 

Any existing signs damaged due to Contractor operations shall be replaced in kind or repaired to 

the satisfaction of the Engineer by the Contractor at no cost to the project. 

Any existing traffic signs removed or relocated during construction as part of the approved traffic 

control plan are the responsibility of the Contractor to reset upon completion of construction, 

unless noted otherwise in the plans or specifications.  Existing signs may not be removed without 

prior approval of the Engineer. 

The Contractor shall not have construction equipment or materials in the lanes open to traffic at 

any time.  Brief lane closures (of 5 minutes or less), as approved by the Engineer, may be 

permitted for moving construction equipment.  Flaggers will be required for such operations.  All 

personal vehicles and construction equipment parking will be prohibited where it conflicts with 

safety, access, or flow of traffic. 

During non-construction periods (evenings, weekends, holidays, etc.) all work shall be adequately 

protected to ensure the safety of vehicular and pedestrian traffic, using materials meeting the 

approval of the Engineer. 

Lane widths in work zones shall be 12 feet, minimum. 

The vertical cut or fill, including rotomilling over 1" height differences resulting from construction 

operations adjacent to traffic lanes shall be temporarily sloped at a 3:1 or flatter slope, or as 

shown on the typical plan section, and barrier protected, or delineated at 25-foot intervals 

immediately after grading or removal operations. The 3:1 slope requirement applies to roadway 

construction projects and would not generally apply to utility construction or rehabilitation 

projects.  Slope or shoring requirements for these type projects shall be reviewed on a project by 

project basis. 

The Contractor shall equip all vehicles operating within the moving lanes with flashing amber 

lights visible from all directions. 

Any portable device that requires weight to prevent overturning shall be weighted with 

appropriate sized sand bags.  Rocks, asphalt, or any other debris will not be permitted. 
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MAINTENANCE OF ACCESS 

The Contractor shall maintain access to all roadways, side streets, and alleyways, at all times 

unless otherwise approved by the Engineer. During non working hours the Contractor shall 

maintain access to the roadways and driveways within the construction zone with temporary 

ramps. 

Protection of Adjacent Property and Drives.  The Contractor shall use extra care so as to minimize 

disruption to adjacent property and drives and shall leave the construction site clean, with all 

debris and concrete removed.  If the Engineer determines that the Contractor did not exercise 

reasonable care to protect the parking areas or street sections from unnecessary damage while 

accomplishing his work, the Contractor will be required to restore the damaged items to their 

original condition at his own expense.  The Contractor will not be permitted to operate trucks and 

equipment or store equipment and supplies on private property unless he has written permission 

to do so. 

Work Limits.  Work limits shall be marked by the Contractor with orange plastic fencing in 

pedestrian areas and other suitable materials in the street prior to beginning work.  He shall 

confine all work to within these limits except as provided in the contract documents.  If work 

limits are not established by permit or contract documents, said limits shall be determined by the 

Engineer and shall be suitably marked by the Contractor, prior to beginning work. 

Should the Contractor be unable to obtain written approval of property owners or occupants, 

documentation of a “Good Faith Effort” to obtain said approval must be submitted. 

CONTACTS 

The Contractor shall notify the following 72 hours prior to beginning construction and 48 hours 

prior to changing traffic patterns.  The Contractor shall also notify these persons in case of an 

emergency.   

City of Louisville Public Works - Craig M. Duffin, P.E. 303-335-4602 

City of Louisville Operations Div. – Steve Hite 303-335-4750 

City of Louisville Police Department – Boulder Dispatch 303-441-4444 

City of Louisville Fire Department - Fire Marshal 303-666-6595 

3.3 TRAFFIC CONTROL MANAGEMENT 

Subsection 630.10(6) shall include the following:  A day shall be defined as the time from 12:00 

midnight to 12:00 midnight.  The log shall list all devices and personnel deployed within the limits 

of construction for each day and shall be available for review by the Engineer at all times. 

In subsection 630.09, first paragraph, delete the first sentence and replace with the following: 

The Contractor shall designate an individual, other than the superintendent, to be the traffic 

control supervisor. 

In subsection 630.09, second paragraph, delete parts (1), (5) and (6) and replace with the 

following: 
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(1) Preparing, revising, and implementing each required method of handling traffic

in accordance with the traffic control plan.

(5) Preparing traffic control diary on every calendar day traffic control devices are in

use. This dairy shall be submitted to the Engineer daily and become a part of the

Department's project records.

(6) Inspecting traffic control devices on every calendar day that traffic control devices

are in use, masked, or turned away from traffic.  These inspections shall include

at least one night inspection per week.  These inspections shall be performed by

the traffic control supervisor or another representative who is certified as a

worksite traffic supervisor.

(10) Supervising the cleaning and maintenance of all traffic control devices.

In subsection 630.09, delete the third paragraph and replace with the following: 

Traffic control management shall be provided by a certified traffic control supervisor on a 

24-hour-per-day basis.  The traffic control supervisor or another representative who is

certified as a worksite traffic supervisor shall be available and reasonably accessible to the

job site on every working day, on call at all times, and available upon The Engineer's

request at other than normal working hours.  During non-work periods, the traffic control

supervisor or another representative shall respond to the job site within 45 minutes.  The

traffic control supervisor or another representative who is certified as a worksite traffic

control supervisor shall arrive at the job site within two hours after notification.  The

Contractor shall maintain a 24-hour telephone number at which the traffic control

supervisor can be contacted.  The traffic control supervisor shall not act as a flagger except

in an emergency or in relief for short periods of time.

In subsection 630.11, delete the first paragraph and replace with the following: 

630.11 General.  Portable construction traffic signs shall be removed when temporarily 

not required.  Permanently mounted construction traffic signs shall be masked or turned 

away form traffic when temporarily not required.  When work is suspended, or the project 

is in free time, and there is no condition requiring traffic control devices or construction 

traffic signs, all of the construction traffic signs shall be masked or turned away from 

traffic.  If this condition is to exist for more than 30 days, all construction traffic signs shall 

be removed.  When storing portable signs or supports within the project they shall be 

stored laying flat and the location shall be at least four feet outside the edge of the 

shoulder and not on landscaped areas or sidewalks.  When masking is used, it shall be 

done in accordance with subsection 630.10. 

The retroreflective surfaces of all signs and other traffic control devices shall be cleaned 

as frequently as necessary to preserve their legibility and retroreflectivity.  However, all 

devices shall be cleaned a minimum of once every two weeks. 

In subsection 630.12, first paragraph, delete the fifth sentence and replace with the following: 

 When storing portable signs or supports within the project they shall be removed beyond 

the clear zone and shall not be visible to traffic.  All storage areas shall be approved.  The 
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minimum clear zone distance shall be 18 feet, measured from the edge of traveled way. 

If the signs cannot be stored at least 18 feet from the traveled way, they shall be removed. 

Under no circumstances shall signs be stored on the paved surface. 

3.4 FLAGGING 

Subsection 630.13(a) shall include the following: 

The flagger's STOP/SLOW sign paddle shall be 18 inches with letters six inches high. 

Delete Subsection 630.13(a) and replace with the following: 

(a) The Contractor shall provide all flagging through the project necessary to assure proper

safety to traffic.  All flagging personnel shall be certified by the American Traffic Safety

Services Association (ATSSA).

PART 4 - MEASUREMENT AND PAYMENT 

4.1 Delete Subsection 630.14, 630.15 and replace with the following: 

4.2 CONSTRUCTION ZONE TRAFFIC CONTROL  

(WATER MAIN) (SANITARY SEWER) (CONCRETE REPLACEMENT) (ASPHALT) 

Construction Zone Traffic Control shall be paid for at the lump sum price indicated in the Schedule 

of Unit Prices.  The lump sum price shall be full compensation for flagging and for furnishing, 

erecting, cleaning, maintaining, moving, removing and disposing of construction traffic control 

devices, including labor, material equipment and incidentals necessary to complete the work.  All 

construction traffic control devices, which are not permanently incorporated into the project, will 

remain the property of the Contractor. 

Traffic Control Supervisor will not be paid for separately, but shall be included in the work. 

Temporary roadway/driveway ramps will not be paid for separately, but shall be included in 

the work. 

Preparation of the MHT will not be paid for separately but shall be included in the work. 

Construction fencing and temporary walkways will not be paid for separately but shall be 

included in the work. 

Construction phasing and staging will not be paid for separately but shall be included in the 

work. 

- END OF SECTION -




