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 INVITATION TO BID 
 
  
Sealed Bids will be received by the 
 
 CITY OF LOUISVILLE, STATE OF COLORADO 
 
Hereinafter referred to as OWNER, at the office of the City Engineer, 749 Main Street, Louisville, 
Colorado 80027, until 2:00 PM MDT, August 20, 2025, for the: 
 
 2025 PAVEMENT MARKING PROJECT 
 
At said place and time, all Bids that have been duly received will be publicly opened and read aloud.  
Bids received after said closing time of 2:00 PM Mountain Daylight Time will not be accepted and be 
returned unopened.  Bids shall be in a sealed envelope plainly marked with the Project Name and Date 
and addressed:  
 
City of Louisville  
Office of City Engineer 
749 Main Street 
Louisville, Colorado 80027 
 
The Work for which the Bid is requested consists of pavement marking and traffic control on various 
streets within the City of Louisville, Colorado. 
 
Digital copies of the Bidding Documents will be available starting July 30, 2025, on-line through Rocky 
Mountain Bid System at https://www.bidnetdirect.com or via the City of Louisville's website: 
https://www.louisvilleco.gov/doing-business/bidding-opportunities-requests-for-proposals. 
 
The Bidding Documents may also be examined at the office of the City Engineer at: 
 
Louisville City Hall 
Public Works Department 
749 Main Street 
Louisville, Colorado  80027 
 
Bids will only be accepted from BIDDERs who are prequalified as a General Contractor by the 
City of Louisville City Engineer, and who are recorded by the City Engineer as having received the 
Bidding Documents.  City of Louisville pre-qualification forms must be received at the office of the 
City Engineer by close of business (5:00 p.m.) on Wednesday, August 13, 2025.  Pre-qualification 
forms received after this date and time are not guaranteed to be approved by the required date. 
Pre-qualification forms can be found on the City’s website or at the following link:  
https://www.louisvilleco.gov/home/showpublisheddocument/44390/638759931289470000. Completed 
forms can be submitted via email or delivered to the Department of Public Works per instruction at 
the end of the application form. 
 
Bids will be received on a unit and lump sum price basis as described in the Bidding Documents. 
 
When a BIDDER submits a Bid, that Bid shall include the Schedule of Subcontractors, which shall 
identify each element of the Work to be subcontracted. Subcontractors whose subcontract exceeds 

https://www.bidnetdirect.com/
https://www.louisvilleco.gov/doing-business/bidding-opportunities-requests-for-proposals
https://www.louisvilleco.gov/home/showpublisheddocument/44390/638759931289470000
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five percent of the Total Bid Price shall be prequalified by the City of Louisville, City Engineer for 
their specific portion of the Work. 
 
Each Bid shall contain evidence of BIDDER'S qualifications to do business in the state of Colorado or 
covenant to obtain such qualification. 
 
Each Bid must be accompanied by a Bid security consisting of a properly Certified Check, Cashier's 
Check, or Bid Bond, in the amount of five (5) percent of BIDDER’S Total Bid Price, without conditions, 
payable to the City of Louisville.  Bid security will be retained by the City until the seventh day after the 
Effective Date of the Agreement whereupon Bid security furnished by such BIDDERS will be returned.  
Bid security with Bids, which are not competitive, will be returned within fourteen days after the Bid 
opening.  No Bid will be considered unless accompanied by such Bid security.  
 
The successful BIDDER will be required to furnish a performance bond and a labor and material payment 
bond to the City of Louisville guaranteeing faithful performance and the payment of all bills and 
obligations arising from the performance of the Contract. 
 
No Bid may be withdrawn within a period of sixty (60) days after the date fixed for opening Bids. 
 
The City of Louisville reserves the right to award the contract by sections, to reject any or all Bids, and to 
waive any informalities and irregularities therein. 
                      
The City of Louisville assumes no responsibility for payment of any expenses incurred by any respondent 
to this Invitation to Bid. 
 
Preference is hereby given to materials, supplies, and provisions produced, manufactured, or grown in 
Colorado, quality and price being equal to articles offered by competitors outside of the State. 
 
A pre-bid conference will not be held; however, if you should have any questions, you may contact 
Jordan Jefferies at 303-335-4684. 
 
The City of Louisville is an Equal Opportunity Employer. 
 
 
City of Louisville, Colorado 
Assistant City Engineer 
 
1st Publication: July 30, 2025 
2nd Publication:  August 6, 2025 
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INSTRUCTIONS TO BIDDERS 
 
1. DEFINED TERMS 
 

Terms used in these Instructions to BIDDERs, which are defined in the General Conditions of 
this Manual have the meanings assigned to them in the General Conditions.   
 
Certain additional terms used in these Instructions to Bidders have the meanings indicated below 
which are applicable to both the singular and plural thereof. 

 
1.1 The term "BIDDER" means one who submits a Bid directly to OWNER, as distinct from a 

sub-bidder, who submits a bid to a BIDDER.   
 

1.2 The term "ISSUING OFFICE" means the office from which the Bidding Documents are to 
be issued and where the bidding procedures are to be administered. 

 
1.3  The term "SUCCESSFUL BIDDER" means the lowest, qualified, responsible and 

responsive BIDDER to whom OWNER (on the basis of OWNER's evaluation as hereinafter 
provided) makes an award.   

 
1.4 The term "Bidding Documents" includes the Invitation to Bid, Instructions to Bidders, the 

Bid Form, and the Contract Documents (including all Addenda issued prior to receipt of 
Bids). 

 
2. COPIES OF BIDDING DOCUMENTS 
 

2.1 Complete sets of Bidding Documents stated in the Invitation to Bid may be obtained from 
the Issuing Office.  No partial sets will be issued.  The Bidding Documents may be examined 
at the locations identified in the Invitation to Bid. 

 
2.2 Complete sets of Bidding Documents shall be used in preparing Bids; neither OWNER nor 

ENGINEER assumes any responsibility for errors or misinterpretations resulting from the 
use of incomplete sets of Bidding Documents. 

 
2.3 OWNER and ENGINEER in making copies of Bidding Documents available on the above 

terms do so only for the purpose of obtaining Bids for the Work and do not confer a license 
or grant for any other use. 

 
3. QUALIFICATION OF BIDDERS 
 

3.1 Bids will only be accepted from qualified BIDDERs who are prequalified as a General 
contractor by the City of Louisville, City Engineer, and who are recorded by the City 
Engineer as having received the Bidding Documents. City of Louisville 
prequalification forms must be received at the office of the City Engineer by close of 
business (5:00 p.m.) on Wednesday, August 13, 2025.  Prequalification forms 
received after this date and time are not guaranteed to be approved by the required 
date. 

 
3.2 Each Bid shall contain evidence of BIDDER's qualification to do business in the state of 

Colorado or covenant to obtain such qualification.  
 
3.3 The apparent low BIDDER shall be required to show that he has handled former work of 

similar type and that no just claims are pending against such work.  No Bid will be awarded 
to a BIDDER who is engaged on any other work, which would impair his ability to perform 
or finance this Work. 
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4. EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
 

4.1 It is the responsibility of each BIDDER before submitting a Bid: 
 

4.1.1  To examine thoroughly the Contract Documents and related data identified in the 
Bidding Documents; 

 
4.1.2 To visit the site to become familiar with and satisfy BIDDER as to the general, local 

and site conditions that may affect cost, progress, performance or furnishing of the 
Work;  

 
4.1.3 To consider federal, state and local Laws and Regulations that may affect cost, 

progress, performance or furnishing of the Work;  
 
4.1.4 To study and carefully correlate BIDDER's knowledge and observations with the 

Contract Documents and other related data; and  
 
4.1.5 To promptly notify ENGINEER of all conflicts, errors, ambiguities or 

discrepancies, which Bidder has discovered in or between the Contract 
Documents and such other related documents. 

 
4.2   BIDDERS are responsible for examining and determining for themselves the location and 

nature of the proposed Work, the amount and character of the labor and materials required 
therefor, and the difficulties, which may be encountered.  BIDDERS may not rely on oral 
or written representations made by the OWNER, including any reports and drawings 
identified pursuant to paragraph 4.2.1 and subparagraphs thereof of the General 
Conditions, unless the OWNER has guaranteed in writing that such representation is 
factually accurate, and by submitting a Bid, each Bidder waives all liability for any error in 
any representation made by the OWNER to the BIDDER.  BIDDERS shall, at BIDDER'S 
own expense, inspect the site and its surroundings and conduct such supplementary 
examinations, investigations, and tests concerning conditions at or contiguous to the site 
(including surface, and subsurface) which may affect cost, progress, performance, or 
furnishing of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, or procedures of construction to be employed by BIDDER and safety 
precautions and programs incident thereto for performing the Work in accordance with the 
Contract Documents.  By failing to make such an inspection, the BIDDER waives all rights 
to claim extra payment or time extensions due to unexpected conditions, which could have 
been determined had the site been reasonably inspected.  If concealed or unknown 
conditions differ materially from those ordinarily encountered and generally recognized as 
inherent in the Work, or differ materially from the conditions indicated in the Contract 
Documents, then an equitable adjustment in the Contract Price or in the Contract Time will 
be allowed by change order as provided in Article 11 or Article 12 respectively of the 
General Conditions.  By submitting a Bid, the BIDDER represents that the BIDDER'S 
observations at the site are not inconsistent with the requirements of the proposed Contract 
Documents, unless otherwise noted by the BIDDER.   

 
4.2.1  Refer to General Conditions for identification of those reports of explorations and 

tests of subsurface conditions at or contiguous to the site, which have been utilized 
by ENGINEER in preparation of the Contract Documents.  BIDDER may not rely 
upon the general accuracy of the "technical data" contained in such reports or upon 
non-technical data, interpretations, opinions or information contained in such 
reports or otherwise relating to the subsurface conditions at the site, nor upon the 
completeness thereof for the purposes of bidding or construction unless OWNER 
has guaranteed in writing that such data or representations are accurate. 
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4.2.2 Refer to General Conditions for identification of those drawings of physical 

conditions in or relating to existing surface and subsurface conditions (except 
Underground Facilities) which are at or contiguous to the site that have been 
utilized by ENGINEER in preparation of the Contract Documents.  BIDDER may 
not rely upon the general accuracy of the "technical data" contained in such 
drawings or upon other data, interpretations, opinions or information shown or 
indicated in such drawings or otherwise relating to such structures, nor upon the 
completeness thereof for the purposes of bidding or construction unless OWNER 
has guaranteed in writing that such data or representations are accurate. 

 
 Copies of such reports and drawings will be made available by OWNER to any 

BIDDER on request.  Those reports and drawings are not part of the Contract 
Documents, but the technical data contained therein upon which BIDDER is 
entitled to rely upon as factually accurate as provided in Paragraphs 4.2.1 of the 
General Conditions.  BIDDER is responsible for any interpretation or conclusion 
drawn from any "technical data" or any such data, interpretations, opinions or 
information. 

 
4.3 Information and data shown or indicated in the Contract Documents with respect to existing 

Underground Facilities at or contiguous to the site is based upon information and data 
furnished to OWNER by OWNERS of such Underground Facilities or others, and OWNER 
and ENGINEER do not assume responsibility for the accuracy or completeness thereof. 

 
4.4 On request in advance, OWNER will provide each BIDDER access to the site to conduct 

such examinations, investigations, explorations, tests and studies as each BIDDER deems 
necessary for submission of a Bid.  BIDDER shall fill all holes, clean up and restore the site 
to its former conditions upon completion of such explorations, investigations, tests and 
studies. 

 
4.5 Reference is made to the General Conditions for the identification of the general nature of 

work that is to be performed at the site by OWNER or others (such as utilities and other 
prime contractors) that relates to work for which a Bid is to be submitted.  On request, 
OWNER will provide to each BIDDER for examination access to or copies of Contract 
Documents (other than portions thereof related to price) for such work. 

 
4.6 The submission of a Bid will constitute an incontrovertible representation by BIDDER that 

BIDDER has complied with every requirement of this Article 4, that the BIDDER warrants 
that it is familiar with all provisions of the Contract Documents, that without exception the 
Bid is premised upon performing and furnishing the Work required by the Contract 
Documents and applying the specific means, methods, techniques, sequences or 
procedures of construction that may be shown or indicated in or expressly required by the 
Contract Documents, that BIDDER has given ENGINEER written notice of all conflicts, 
errors, ambiguities and discrepancies that BIDDER has discovered in the Contract 
Documents and the written resolutions thereof by ENGINEER is acceptable to 
BIDDER, and that the Contract Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for performing and furnishing of the Work. 

 
4.7 The provisions of 4.1 through 4.7 of this section, inclusive, do not apply to Asbestos, 

Polychlorinated biphenyl’s (PCB's), Petroleum, Hazardous Waste or Radioactive Material 
covered by paragraph 4.5 of the General Conditions. 

 
5. AVAILABILITY OF LANDS FOR WORK, ETC. 
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5.1 The lands upon which the Work is to be performed will be in the confines of the Water 

Treatment Plant site.  All additional lands and access thereto required for temporary 
construction facilities or storage of materials and equipment are to be obtained and paid for 
by CONTRACTOR.  Easements for permanent structures or permanent changes in existing 
facilities are to be obtained and paid for by OWNER unless otherwise provided in the 
Contract Documents. 

 
6. INTERPRETATIONS AND ADDENDA 
 

6.1 All questions about the meaning or intent of the Bidding Documents are to be submitted in 
writing to the ENGINEER.  Interpretation or clarifications considered necessary by 
ENGINEER in response to such questions will be issued only by Addenda mailed or 
delivered to all parties recorded by ENGINEER as having received Bidding Documents.  
Questions received less than ten days prior to the date for opening of Bids may not be 
answered.  Only questions answered by formal written Addenda will be binding.  Oral and 
other interpretations or clarifications will be without legal effect. 

 
6.2 Addenda may also be issued to modify the Bidding Documents as deemed advisable by 

ENGINEER. 
 
7. BID SECURITY   
 

7.1 Each Bid must be accompanied by a Bid Security consisting of a properly Certified Check, 
Cashier's Check, or Bid Bond on the form enclosed herewith, in the amount of five (5) 
percent of BIDDER's Total Bid Price, without conditions, payable to the City of Louisville, 
Colorado.  The Bid Bond must be executed by a surety meeting the requirements of 
Paragraph 5.3 of the General Conditions.  The cost of the Bid Security shall be included in 
the bid.  The submission of the Bid and Bid Security is a pledge by the BIDDER that he will 
enter into an Agreement with the Owner on the terms stated in his Bid and will, if required, 
furnish required insurance certificates and bonds, covering the faithful performance of the 
Agreement and the payment of all obligations arising thereunder.   

 
7.2 The Bid Security of the Successful BIDDER will be retained until such BIDDER has 

executed the Agreement, furnished the required contract security and met the other 
conditions of the Notice of Award, whereupon the Bid Security will be returned.  If the 
successful BIDDER fails to execute, enter into or deliver an Agreement in accordance with 
an accepted bid proposal, or fails to furnish the required bonds or certificates, within ten 
(10) days from the mailing of the Notice of Award, or if the BIDDER has been guilty of 
collusion with other BIDDERS in submitting the Bid, the OWNER may annul the Notice of 
Award and the Bid Security shall be forfeited to and retained by the OWNER as liquidated 
damages and not as a penalty.  By submitting the Bid security with the bid proposal, the 
BIDDER agrees to liquidated damages in the event the BIDDER fails to enter into the 
Agreement with the OWNER.  The OWNER shall not have to prove actual damages 
suffered in order to retain the Bid Security as liquidated damages.  The OWNER and the 
BIDDER agree that liquidated damages are appropriate because the anticipated actual 
damages are uncertain in amount and difficult to forecast accurately.  The OWNER and the 
BIDDER agree that the amount of the Bid Security is a reasonable estimate of damages 
and not disproportionate to the anticipated loss or injury.  The Bid Security of other 
BIDDER'S whom OWNER believes to have a reasonable chance of receiving the award 
may be retained by OWNER until the seventh day after the Effective Date of the Agreement 
whereupon Bid Security furnished by such BIDDER'S will be returned.  Bid Security with 
Bids, which are not competitive will be returned within fourteen days after the Bid opening.  
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8. CONTRACT TIME 

 
8.1 The number of days within which, or the dates by which, the Work is to be completed (the 

Contract Time) is set forth in the Agreement. 
 
9. LIQUIDATED DAMAGES 
 

9.1 Provisions for liquidated damages, if any, are set forth in the Agreement and General 
Conditions. 

 
10. SUBSTITUTE AND "OR-EQUAL" ITEMS 
 

10.1 The Contract, if awarded, will be on the basis of materials and equipment described on the 
Drawings  or specified in the Specifications without consideration of possible substitute or 
"or equal" items.  Whenever it is indicated on the Drawings or specified in the Specifications 
that a substitute or "or - equal" item of material or equipment may be furnished or used by 
CONTRACTOR if acceptable to ENGINEER, application for such acceptance will not be 
considered by ENGINEER until after the Effective Date of the Agreement.  The procedure 
for submission of any such application by CONTRACTOR and consideration by 
ENGINEER is set forth in paragraphs 6.7.1, 6.7.2 and 6.7.3 of the General Conditions and 
may be supplemented in the General Requirements. 

 
11. SUBCONTRACTORS, SUPPLIERS AND OTHERS 
 

11.1 When a BIDDER submits a Bid, that Bid shall include the Schedule of 
Subcontractors, which shall identify each element of the Work to be 
subcontracted. Subcontractors whose subcontract exceeds five percent of the 
Total Bid Price shall be prequalified by the City of Louisville, City Engineer for 
their specific portion of the Work. 

 
11.2 If OWNER, who after due investigation has reasonable objection to any proposed 

Subcontractor, other person or organization, may before the Notice of Award is given, 
request the apparent Successful BIDDER to submit a substitute Subcontractor 
acceptable to the City without an increase in Bid price.  If the apparent Successful 
BIDDER declines to make any such substitution, OWNER may award the contract to the 
next lowest BIDDER that proposes to use acceptable Subcontractors and other persons 
and organizations.  The declining to make requested substitutions will not constitute 
grounds for sacrificing the Bid security of any BIDDER.  Any Subcontractor or other 
person or organization listed and to whom OWNER does not make written objection prior 
to the giving of the Notice of Award will be deemed acceptable to OWNER subject to 
revocation of such acceptance after the Effective Date of the Agreement as provided in 
Paragraph 6.8.2. of the General Conditions. 

 
11.3  CONTRACTOR shall not be required to employ any Subcontractor, Supplier, other 

person or organization against whom CONTRACTOR has reasonable objection.   
 
11.4 The Contract Documents will take precedence over any nonconforming data submitted.  

Any Bid specifically conditioned upon furnishing equipment or materials, which are not 
responsive to the Contract Documents will not be considered. 

 
12. BID FORM 
 

12.1 The Bid Form is included in the Contract Documents.   
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12.2 All blanks on the Bid Form must be completed by printing in ink or by typewriter.  All unit 
prices including lump sums in the unit price schedule are to be expressed in numerals 
only. 

 
12.3 Bids by corporations must be executed in the corporate name by the president or a vice-

president (or other corporate officer accompanied by evidence of authority to sign) and 
the corporate seal shall be affixed and attested by the secretary or an assistant 
secretary.  The state of incorporation shall be shown below the corporate name.   

 
12.4 Bids by partnerships must be executed in the partnership name and signed by a duly 

authorized general partner, whose title must appear under the signature and the official 
address of the partnership must be shown below the signature.  A partnership shall give 
the full names and addresses of all partners and their interest and role in the partnership 
business. 

 
12.5 All names must be typed or printed in ink below the signature. 
 
12.6 The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of 

which must be filled in on the Bid Form). 
 
12.7 The BIDDER's business address and telephone number for communications regarding 

the Bid must be shown. 
 
12.8 Each Bid shall contain evidence of BIDDER's qualification to do business in the state of 

Colorado or covenant to obtain such qualification.  
   
12.9 No alterations in Bids, or in the printed forms therefor, by erasures, interpolations, or 

otherwise will be accepted unless each such alteration is signed or initialed by the 
BIDDER; if initialed, OWNER may require the BIDDER to identify any alteration so 
initialed. 

 
12.10 Bids will be based on a combination of unit price and lump sum schedules including 

alternatives.  Unit price schedules shall be bid as provided in Paragraph 12.10.1 below.  
Lump sum schedules shall be bid as provided in paragraph 12.10.2 below. 

 
12.10.1 Bids for unit price schedules shall be based on a unit price basis.  The Total 

Bid Price will be determined as the sum of the products of the estimated 
quantity of each item and the unit price set forth in the Schedule of Unit 
Prices.  The final Contract Price will be subject to adjustment according to 
final measured, used or delivered quantities as provided in the Specifications 
and the unit prices in the Bid Form will apply to such final quantities except 
that unit prices may be subject to change by Change Order if quantities vary 
more than 25 percent. 

 
12.10.2 Bids for lump sum schedules shall be based on a lump sum basis for each 

lump sum item. 
 

13. SUBMISSION OF BIDS 
 

13.1 Bids shall be submitted at the time and place indicated in the Advertisement of Invitation 
to Bid and shall be enclosed in an opaque sealed envelope, marked with the Project Title 
(and, if applicable, the designated portion of the Project for which the Bid is submitted) 
and name and address of the BIDDER, and addressed to the City of Louisville as 
indicated in the Advertisement of Invitation to Bid accompanied by the Bid Security and 
other required documents.  If the Bid is sent through the mail or other delivery system, 
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the sealed Bid shall be enclosed in a separate envelope with the notation "BID 
ENCLOSED" on the face of the separate sealed envelope. 

 
13.2 Bids shall be deposited at the designated location prior to the time and date for receipt 

of Bids indicated in the Invitation to Bid, or any extension thereof made by Addendum.  
Bids received after the time and date for receipt of Bids will be returned unopened.  
BIDDER shall assume full responsibility for timely delivery at the location designated for 
receipt of Bids. 

 
13.3 Oral, telephonic, or telegraphic Bids are invalid and will not receive consideration. 
 
13.4 No BIDDER may submit more than one Bid.  Multiple Bids under different names will not 

be accepted from one firm or association. 
 
14. MODIFICATION AND WITHDRAWAL OF BIDS 
 

14.1 Bids may be modified or withdrawn by an appropriate document duly executed (in a manner 
that a Bid must be executed) and delivered to the place where Bids are to be submitted 
at any time prior to the opening of Bids. 

 
14.2 Bids may also be modified or withdrawn in person by the BIDDER, or an authorized 

representative provided he can prove his identity and authority. 
 
14.3 Withdrawn Bids may be resubmitted up to the time designated for the receipt of Bids 

provided that they are then fully in conformance with these Instructions to BIDDERs. 
 
14.4 If, within twenty-four hours after Bids are opened, any BIDDER files a duly signed, written 

notice with OWNER and promptly thereafter demonstrates to the reasonable satisfaction of 
OWNER that there was a material and substantial mistake in the preparation of its Bid, that 
BIDDER may withdraw its Bid and the Bid security will be returned.  Thereafter, that 
BIDDER will be disqualified from further bidding on the Work to be provided under the 
Contract Documents. 

 
15. OPENING OF BIDS 

 
15.1 Bids will be opened and (unless obviously non-responsive) read aloud publicly as 

indicated in the Invitation to Bid.  An abstract of the amounts of the base Bids and 
major alternates (if any) will be made available to BIDDERS. 

 
16. BIDS TO REMAIN OPEN SUBJECT TO ACCEPTANCE 
 

16.1 All Bids shall remain open for sixty (60) days after the day of the Bid opening, but 
OWNER may, in its sole discretion, release any Bid and return the Bid Security prior to 
that date. 

 
17. AWARD OF CONTRACT 
 

17.1 OWNER reserves the right to reject any or all Bids, including without limitation the rights 
to reject any or all irregular, nonconforming, nonresponsive, unbalanced or conditional 
Bids and to reject the Bid of any BIDDER if OWNER believes that it would not be in the 
best interest of the Project to make an award to that BIDDER, whether because the Bid 
is not responsive or the BIDDER is unqualified or of doubtful financial ability or fails to 
meet any other pertinent standard or criteria established by OWNER.  Discrepancies 
between the multiplication of units of Work and unit prices will be resolved in favor of the 
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unit prices. Discrepancies between the indicated sum of any column of figures and the 
correct sum thereof will be resolved in favor of the correct sum. 

 
17.2 In evaluating Bids, OWNER will consider the qualifications of the BIDDERs, whether or 

not the Bids comply with the prescribed requirements, and such alternates, unit prices 
and other data, as may be requested in the Bid Form or prior to the Notice of Award. 

 
17.3 OWNER will consider the qualifications and experience of Subcontractors and other 

persons and organizations proposed for those portions of the Work as to which the 
identity of Subcontractors and other persons and organizations must be submitted.  
OWNER also will consider the operating costs, maintenance requirements, performance 
data and guarantees of major items of materials and equipment proposed for 
incorporation in the Work when such data is required to be submitted prior to the Notice 
of Award. 

 
17.4 OWNER may conduct such investigations as OWNER deems necessary to assist in the 

evaluation of any Bid and to establish the responsibility, qualifications and financial ability 
of the BIDDER, proposed Subcontractors and other persons and organizations to 
perform and furnish the Work in accordance with the Contract Documents to OWNER's 
satisfaction within the prescribed time. 

 
17.5 If the contract is to be awarded, it will be awarded to the lowest responsible BIDDER 

based on the combination of Bid Schedules as determined by OWNER and whose 
evaluation by OWNER indicates to OWNER that the award will be in the best interest of 
the Project. 

 
17.6 If the contract is to be awarded, OWNER will accept the Bid within sixty days after the 

Bid opening and will give the Successful BIDDER a Notice of Award within sixty-five days 
after the day of the Bid opening.  The OWNER's acceptance of the Bid proposal shall 
bind the successful BIDDER to sign the Contract Documents within ten (10) days after 
the date of the receipt by the BIDDER of the Notice of Award.  The rights and obligations 
set forth in the Contract Documents shall become effective only with the signature of the 
MAYOR on behalf of the City. 

 
17.7 It is the OWNERS intention to award the entire contract as bid.  The OWNER reserves 

the right to award a contract that is in the best interest of the OWNER and within the 
amount budgeted and that the OWNER has appropriated monies at least equal to the 
contract amount.  The Total Bid Price shall be the basis of award.  Quantities may be 
reduced in order to reach budget amount, in that case the unit prices shall govern to 
determine the lowest Total Bid Price, which shall then determine the basis of award.  If 
quantity reductions are required, quantities may be reduced from any item.   

  
The BIDDER acknowledges that the OWNER has the right to delete any item of the 
Schedule of Unit Prices or change quantities and locations in any item at OWNERS sole 
discretion without affecting the contract prices of any item of the Contract so long as the 
deletion or change does not exceed twenty-five (25) percent of the Total Bid Price. 

 
Quantities listed in the Schedule of Unit Prices are approximate and are for the purpose 
of comparing bids.  These quantities have been estimated and are for the general 
information of the BIDDER.  Quantities are not guaranteed. 

 
17.8 In addition to Paragraph 17.1 of the Instructions to Bidders, in evaluating Bids, the 

OWNER will consider Bids irregular, and intends to reject Bids, for any of the following 
substantial reasons: 
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17.8.1 Unsigned Bid Form; 
 

17.8.2 Bid Forms which have items omitted by the BIDDER; 
 
17.8.3 Altering a Bid as to specified time of commencement of completion of Work; 
 
17.8.4 Bid Forms not accompanied by a Bid Security of character indicated or of an 

amount less than indicated; 
 
17.8.5 If the Bid Form is on a form other than that provided in Contract Documents, 

or if the Bid Form is altered; 
 
17.8.6 If there are unauthorized additions, conditional or alternate Bids, or 

discrepancies of any nature that make the Bid Form incomplete, indefinite, or 
ambiguous as to its meaning; 

 
17.8.7 If the BIDDER adds any provisions reserving the right to accept or reject an 

award, or to enter into a Contract pursuant to an award; 
 
17.8.8 If the Schedule of Unit Prices in the Bid Form does not contain a unit price for 

each item number listed; or, 
 
17.8.9 Submitting more than one Bid, where there is evidence that any BIDDER has 

an interest in more than one Bid for the same work, or where there is evidence 
of collusion or other illegal activities between BIDDERS.  In addition to any 
other remedies the OWNER may have, the OWNER may retain as liquidated 
damages for the disruption of the bidding process the Bid Security of all bidders 
involved in collusion or other illegal activities.  The BIDDER and the OWNER 
agree that the amount of the Bid Security is a reasonable estimate of damages 
for collusion and other illegal activities on the part of the BIDDER and not 
disproportionate to the anticipated loss or injury.  A person or entity, which has 
quoted prices to a BIDDER is not hereby disqualified from quoting prices to 
other BIDDERS or from submitting a direct bid on its own behalf. 

 
17.9.0 In evaluating Bids, the OWNER may consider Bids informal, and may, in its 

sole discretion, elect to waive informalities for the following minor reasons: 
 
17.9.1 Omission of dates when signed, or title of person signing; 
 
17.9.2 Failure to acknowledge an addendum, which does not affect quantity, quality, 

time, or price; 
 
17.9.3 Submission of a Bid in an unsealed envelope; 
 
17.9.4 Unit price Bids which include reconcilable arithmetic errors may be corrected 

if it does not change the unit price; or, 
 
17.9.5 Unit price Bids which include reconcilable arithmetic errors may be corrected, 

if it does not change the amount on which the award will be based. 
 
18. CONTRACT SECURITY 
 

18.1 Paragraph 5.1 of the General Conditions set forth OWNER's requirements as to 
performance and payment Bonds.  When the Successful BIDDER delivers the 
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executed Agreement to OWNER it shall be accompanied by the required performance 
and payment Bonds. 

 
19. SIGNING OF AGREEMENT 
 

19.1 When OWNER gives a Notice of Award to the Successful BIDDER, it will be 
accompanied by the required number of unsigned counterparts of the Agreement with 
all other written Contract Documents attached.  Within ten (10) days after 
CONTRACTOR's receipt of the Notice of Award, CONTRACTOR shall sign and have 
notarized the required number of counterparts of the Agreement and attached 
documents and return them to the OWNER along with the required Bonds, insurance 
certificates and power of attorney authorizations. 

 
20. SPECIAL LEGAL REQUIREMENTS 
 

20.1 OWNER's Finances. OWNER has made adequate financial arrangements for the 
completion of all Work required by the Contract Documents and welcomes inquiries from 
prospective BIDDERs on the prime contract.   

 
21. SALES AND USE TAXES 

 
21.1 OWNER is exempt from Colorado State Sales and Use Taxes on materials and 

equipment to be  incorporated in the Work.  Said taxes shall not be included in the 
Contract Price.  Refer to General  Conditions 6.15 for additional information. 

 
22. RETAINAGE 
 

22.1 Provisions concerning retainage and CONTRACTORS' rights to deposit securities in lieu 
of retainage are set forth in the Agreement. 

 
23. MISTAKES IN BIDDING INSTRUCTIONS 
 

23.1 If the OWNER makes a mistake in drafting the Instructions to Bidders or any other 
Contract Documents, the OWNER reserves the right to reject any or all Bids, or to require 
that BIDDERS submit an alternate bid proposal with adjustments made to correct the 
error(s).  Such errors will be set forth in an addendum. If the CONTRACTOR has already 
been selected and has started performing work under the contract, and the OWNER 
then discovers a mistake in the Contract Documents for which the OWNER is 
responsible, the OWNER may opt to reform the contract.  If the mistake causes the 
Contractor to receive compensation for materials not used in the Work or for labor, which 
would not be required for the Work, the Contract Price shall be decreased proportionally.  
If the mistake causes the CONTRACTOR to fail to bid on work, which must be performed 
in order to properly complete the  contract, the OWNER may increase the Contract 
Price to equal the proportionate increase in the cost of required materials and labor 
caused to the CONTRACTOR.  In the alternative, the OWNER may solicit bids for such 
additional work, or the OWNER may reassign such additional work to another 
CONTRACTOR, as the OWNER deems appropriate.  Nothing in this provision shall 
apply to mistakes made by the CONTRACTOR in completing the Bid Form or in 
performing the contract. 
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BID FORM 
  
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER: CITY OF LOUISVILLE, COLORADO 
  
 
THIS BID IS SUBMITTED TO: THE CITY OF LOUISVILLE, COLORADO 
 
1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement 

with OWNER in the form included in the Contract Documents to perform and furnish all Work as 
specified or indicated in the Contract Documents for the Contract Price and within the Contract Time 
indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents. 

 
2. BIDDER accepts all of the terms and conditions of the Invitation to Bid and Instructions to Bidders, 

including without limitation those dealing with the disposition of Bid Security.  This Bid will remain 
subject to acceptance for sixty days after the day of Bid opening.  BIDDER will sign and submit the 
Agreement with the Bonds and other documents required by the Bidding Requirements within ten 
days after the date of OWNER's Notice of Award. 

 
3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that: 
 

(a) BIDDER has examined copies of all the Bidding Documents and of the following Addenda 
receipt of all which is hereby acknowledged: (List Addenda by Addendum Number and Date): 

 
Date               Number 
___________   ___________ 
___________   ___________ 

 
(b) BIDDER has familiarized itself with the nature and extent of the Contract Documents, Work, 

site, locality, and all local conditions and Laws and Regulations that in any manner may affect 
cost, progress, performance or furnishing of the Work. 

 
(c)   BIDDER has studied carefully all reports and drawings of subsurface conditions and drawings 

of physical conditions which are identified in the General Conditions as provided in paragraph 
4.2, and accepts the determination set forth in paragraph 4.2 of the General Conditions.  
BIDDER has inspected the site and has obtained conducted and carefully studied (or assumes 
responsibility for obtaining and carefully studying) all examinations, investigations, 
explorations, tests and studies which pertain to the subsurface or physical conditions at the 
site or otherwise may affect the cost, progress, performance or furnishing of the Work as 
BIDDER considers necessary for the performance or furnishing of the Work at the Contract 
Price, within the Contract Time and in accordance with the other terms and conditions of the 
Contract Documents, including specifically the provisions of paragraph 4.2 of the General 
Conditions; and no additional examinations, investigations, explorations, tests, reports or 
similar information or data are or will be required by BIDDER for such purpose. 
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(d)   BIDDER has reviewed and checked all information and data shown or indicated on the Contract 
Documents with respect to existing Underground Facilities at or contiguous to the site and 
assumes responsibility for the accurate location of said Underground Facilities.  No additional 
examinations, investigations, explorations, tests, reports or similar information or data in 
respect of said Underground Facilities are or will be required by BIDDER in order to perform 
and furnish the Work at the Contract Price, within the Contract Time and in accordance with 
the other terms and conditions of Contract Documents, including specifically the provisions of 
paragraph 4.3 of the General Conditions. 

 
(e) BIDDER has correlated the results of all such observations, examinations, investigations, 

explorations, tests, reports and studies with the terms and conditions of the Contract 
Documents. 

 
(f) BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities or 

discrepancies that BIDDER has discovered in the Contract Documents and the written 
resolution thereof by ENGINEER is acceptable to BIDDER, and the Contract Documents are 
generally sufficient to indicate and convey understanding of all terms and conditions for 
performing and furnishing the Work for which this Bid is submitted.   

 
(g) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm 

or corporation and is not submitted in conformity with any agreement or rules of any group, 
association, organization or corporation; BIDDER has not directly or indirectly induced or 
solicited any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced 
any person, firm or corporation to refrain from bidding; and BIDDER has not sought by collusion 
to obtain for himself any advantage over any other Bidder or over OWNER. 

 
4. BIDDER will complete the Work in accordance with Contract Documents for the following price(s): 
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SCHEDULE OF UNIT PRICES 
                                                                                                                                                                     
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
OWNERS PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
                                                                                                                                                                     
 

BID 
                                                                   

 

ITEM DESCRIPTION UNIT QUANTITY  UNIT 
PRICE  TOTAL 

PRICE 
1. EPOXY 4” SINGLE YELLOW SF 251  $  $ 

2. EPOXY 4” DOUBLE YELLOW SF 12,573  $  $ 

3. EPOXY 4” EDGE WHITE SF 26,435  $  $ 

4. EPOXY 4” SKIP WHITE (10’-30’) SF 4,431  $  $ 

5. EPOXY 4” SKIP WHITE (3’-9’)  SF 12  $  $ 

6. EPOXY 4” SKIP WHITE (2’-6’)  SF 198  $  $ 

7. EPOXY 4” SKIP WHITE (2’-4’)  SF 2,170  $  $ 

8. 
 
THERMOPLASTIC PAVEMENT MARKING 
(RAILROAD CROSSING)  

SF 198 
 

$  $ 

9. CONSTRUCTION ZONE TRAFFIC CONTROL LS 1  $  $ 
 
 
TOTAL BID PRICE:       $_____________________ 
                                                    (figures)      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
THE BASIS OF AWARD SHALL BE THE TOTAL BID PRICE.  
 
Unit Prices have been computed in accordance with paragraph 11.9.2 of the General Conditions. 
 
BIDDER acknowledges that quantities are not guaranteed and final payment will be based on actual 
quantities determined as provided in the Contract Documents. 
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5. BIDDER agrees that the Work; 
 

will be substantially complete and completed and ready for final payment in accordance with 
paragraph 14.13 of the General Conditions on or before the dates or within the number of Contract 
Days indicated in the Agreement. 
 
BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure to 
complete the Work within the times specified in the Agreement. 
 

6. The following documents are attached to and made a condition of this Bid: 
 

(a) Required Bid Security; 
 

(b) A list of Subcontractors and other persons and organizations proposed to perform the Work 
are required to be identified on the Schedule of Subcontractors and submitted in this Bid; 
 

(c) Anti-Collusion Affidavit and Illegal Alien forms; and 
 

(d) If BIDDER is a partnership, a list of all partners, their addresses, and their interest and role in 
the partnership business. 

 
7. Communications concerning this Bid shall be addressed to: 

The address of BIDDER indicated below. 
 
__________________________________ 
 
__________________________________ 
 
__________________________________ 
 
 

8. Terms used in this Bid, which are defined in the General Conditions of the Construction Contract 
included as part of the Contract Documents, have the meanings assigned to them in the General 
Conditions. 

 
SUBMITTED on _____________________________, 2025. 
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If BIDDER is: 
 
An Individual 
 
By  ____________________________________________________________________________  
 (Individual's Name) 
 
 
 (SEAL) 
 
 
doing business as  ________________________________________________________________  
 
Business address:  _______________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
Phone No.:  _____________________________________________________________________  
 
 
A Partnership 
 
By  ____________________________________________________________________________  

(Firm Name) 
 
 

(SEAL) 
 
 
 ______________________________________________________________________________  

(General Partner) 
 
Business address:  _______________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
Phone No.:  _____________________________________________________________________  
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A Corporation 
 
By  ____________________________________________________________________________  

(Corporation Name) 
 
 ______________________________________________________________________________  

(State of incorporation) 
 
By  ____________________________________________________________________________  

(Name of person authorized to sign) 
 
 ______________________________________________________________________________  

(Title) 
 
 

(CORPORATE SEAL) 
 
 
Attest  _________________________________________________________________________  

(Secretary) 
 
Business address: ________________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
Phone No.: ______________________________________________________________________  
 
Date of Qualification to do business: __________________________________________________  
 
A Joint Venture 
 
By  ____________________________________________________________________________  

(Name) 
 
 ______________________________________________________________________________  

(Address) 
 
 
By  ____________________________________________________________________________  

(Name) 
 
 ______________________________________________________________________________  

(Address) 
 
Phone Number and Address for receipt of official communications 
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
(Each joint venturer must sign.  The manner of signing for each individual, partnership and corporation 
that is a party to the joint venture should be in the manner indicated above.) 



 

19 
2025 Pavement Striping Project 

BID BOND 
 
BIDDER (Name and Address): 

 ________________________________________________________________________  
 ________________________________________________________________________  
 ________________________________________________________________________  
 

SURETY (Name and Address of Principal Place of Business): 
 ________________________________________________________________________  
 ________________________________________________________________________  
 ________________________________________________________________________  

 
OWNER (Name and Address): 

 ________________________________________________________________________  
 ________________________________________________________________________  
 ________________________________________________________________________  

 
BID: 

BID DUE DATE:  _________________________ 
PROJECT (Brief Description Including Location): 
  
  
  

 
BOND: 

BOND NUMBER: __________________________________________________________  
DATE:  (Not later than Bid Due Date): __________________________________________  
PENAL SUM: ________________________________________________________  

 
IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to the 
terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf 
by its authorized officer, agent, or representative. 
 
BIDDER SURETY 
 
__________________________(Seal) ____________________________(Seal) 
Bidder's Name and Corporate Seal Surety's Name and Corporate Seal 
 
By: _________________________ By:  ______________________________ 
 Signature and Title  Signature and Title 
   (Attach Power of Attorney) 
 
Attest: _________________________ Attest:  ___________________________ 
 Signature and Title  Signature and Title 
 
Note: (1) Above addresses are to be used for giving requiring notice. 

(2) Any singular reference to Bidder, Surety, Owner or other party shall be considered plural 
where applicable. 
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to pay to Owner upon default of Bidder the penal sum set forth on the 
face of this Bond.  Default of Bidder shall occur upon the failure of Bidder to deliver within the time 
required by the Bidding Documents the properly executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents and 
Contract Documents. 

 
3. This obligation shall be null and void if: 
 

3.1. Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement 
required by the Bidding Documents and any performance and payment bonds required by the 
Bidding Documents and Contract Documents, or 

 
3.2. All bids are rejected by Owner, or 

 
3.3. Owner fails to issue a notice of award to Bidder within the time specified in the Bidding 

Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, 
consented to by Surety when required by paragraph 5 hereof). 

 
4. Payment under this Bond will be due and payable upon default of Bidder and within thirty (30) 

calendar days after receipt by Bidder and Surety of written notice of default from Owner, which 
notice will be given with reasonable promptness, identifying this Bond and the Project and 
including a statement of the amount due. 

 
5. Surety waives notice of and any and all defenses based on or arising out of any time extension to 

issue notice of award agreed to in writing by Owner and Bidder, provided that the time for issuing 
notice of award including extensions shall not in the aggregate exceed 120 days from Bid Due 
Date without Surety's written consent. 

 
6. No suit or action shall be commenced under this Bond prior to thirty (30) calendar days after the 

notice of default required in paragraph 4 above is received by Bidder and Surety, and in no case 
later than one year after Bid Due Date. 

 
7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction 

located in the state in which the Project is located. 
 
8. Notice required hereunder shall be in writing and sent to Bidder and Surety at their respective 

addresses shown on the face of this Bond.  Such notices may be sent by personal delivery, 
commercial courier or by United States Registered or Certified Mail, return receipt requested, 
postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned. 

 
9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing 

the authority of the officer, agent or representative who executed this Bond on behalf of Surety to 
execute, seal and deliver such Bond and bind the Surety thereby. 

 
10. This Bond is intended to conform to all applicable statutory requirements.  Any applicable 

requirements of any applicable statute that has been omitted from this Bond shall be deemed to 
be included herein as if set forth at length.  If any provision of the Bond conflicts with any applicable 
provision of any applicable statute, then the provision of said statue shall govern and the remainder 
of this Bond that is not in conflict therewith shall continue in full force and effect. 

 
11. The term "bid" as used herein includes a bid, offer or proposal as applicable. 
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SCHEDULE OF SUBCONTRACTORS 
  
 
PROJECT: 2025 PAVEMENT STRIPING PROJECT 
OWNER’S PROJECT NUMBER:  301312-660311 
OWNER: CITY OF LOUISVILLE, COLORADO 
  
 
This Bid is based on subcontracting certain portions of the work to subcontractors as listed below. 
 
Name: ______________________________   Telephone No. _____________________________  
Address: ____________________________  ____________  _____________________________  
City: ________________________________   State: ______  Zip Code: _____________________  
Services/equipment to be provided: __________________________________________________  
 ______________________________________________________________________________  
 ______________________________________________________________________________  
 
Name: ______________________________   Telephone No. _____________________________  
Address: ____________________________  ____________  _____________________________  
City: ________________________________   State: ______  Zip Code: _____________________  
Services/equipment to be provided: __________________________________________________  
 ______________________________________________________________________________  
 ______________________________________________________________________________  
 
Name: ______________________________   Telephone No. _____________________________  
Address: ____________________________  ____________  _____________________________  
City: ________________________________   State: ______  Zip Code: _____________________  
Services/equipment to be provided: __________________________________________________  
 ______________________________________________________________________________  
 ______________________________________________________________________________  
 
Name: ______________________________   Telephone No. _____________________________  
Address: ____________________________  ____________  _____________________________  
City: ________________________________   State: ______  Zip Code: _____________________  
Services/equipment to be provided: __________________________________________________  
 ______________________________________________________________________________  
 ______________________________________________________________________________  
 
Name: ______________________________   Telephone No. _____________________________  
Address: ____________________________  ____________  _____________________________  
City: ________________________________   State: ______  Zip Code: _____________________  
Services/equipment to be provided: __________________________________________________  
 ______________________________________________________________________________  
 ______________________________________________________________________________  
 
Name: ______________________________   Telephone No. _____________________________  
Address: ____________________________  ____________  _____________________________  
City: ________________________________   State: ______  Zip Code: _____________________  
Services/equipment to be provided: __________________________________________________  
 ______________________________________________________________________________  
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ANTI-COLLUSION AFFIDAVIT 
  
 
PROJECT: 2025 PAVEMENT STRIPING PROJECT 
OWNER’S PROJECT NUMBER:  301312-660311 
OWNER: CITY OF LOUISVILLE, COLORADO 
  
 
I hereby attest that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid or, if not, that I 
have written authorization, enclosed herewith, from that person to make the statements set out below on his or her behalf of my firm. 
 
I further attest that: 
 
   1.  The price(s) and amount of this bid have been arrived at independently, without consultation, communication or agreement for the purpose 
or with the effect of restricting competition with any other firm or person who is a BIDDER or potential prime BIDDER. 
   2A.  Neither the price(s) nor the amount of this Bid have been disclosed to any other firm or person who is a BIDDER or potential prime 
BIDDER on this project, and will not be so disclosed prior to bid opening.  
   2B.  Neither the prices nor the amount of the Bid of any other firm or person who is a BIDDER or potential prime BIDDER on this project 
have been disclosed to me or my firm. 
   3A.  No attempt has been made to solicit, cause or induce any firm or person who is BIDDER or potential prime BIDDER to refrain from 
bidding on this project, or to submit a Bid higher than the Bid of this firm, or any intentionally high or noncompetitive Bid or other form of 
complementary Bid. 
   3B.  No agreement has been promised or solicited for any other firm or person who is a BIDDER or potential prime BIDDER on this project 
to submit an intentionally high, noncompetitive or other form of complementary bid on this project. 
   4.  The Bid of my firm is made in good faith and not pursuant to any consultation, communication, agreement or discussion with, or inducement 
or solicitation by or from any firm or person to submit any intentionally high, noncompetitive or other form of complementary bid. 
   5.  My firm has not offered or entered into a subcontract or agreement regarding the purchase or sale of materials or services from any firm 
or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection with this or any other project, in 
consideration for an agreement or promise by any firm or person to refrain from bidding or to submit any intentionally high, noncompetitive or 
other form of complementary bid or agreeing or promising to do so on this project.  
   6.  My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or person, 
and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any other project, in 
consideration for my firm's submitting any intentionally high, noncompetitive or other form of complementary bid, or agreeing or promising to 
do so, on this project.  
   7.  I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the preparation, 
approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not participated in any 
communication, consultation, discussion, agreement, collusion, or other conduct inconsistent with any of the statements and representations 
made in this affidavit. 
   8.  I understand and my firm understands that any misstatement in this affidavit is and shall be treated as a fraudulent concealment from the 
OWNER of the true facts relating to submission of bids for this contract.  
 
I DECLARE UNDER PENALTY OF PERJURY IN THE SECOND DEGREE, AND ANY OTHER APPLICABLE STATE OR FEDERAL LAWS 
THAT THE STATEMENTS MADE ON THIS DOCUMENT ARE TRUE AND COMPLETE TO THE BEST OF MY KNOWLEDGE. 
 
CONTRACTOR'S FIRM OR COMPANY NAME  SECOND CONTRACTOR'S FIRM OR   
                      COMPANY NAME (IF JOINT VENTURE) 
 
BY:  __________________________________________  BY:   __________________________________________  
 
TITLE:  __________________________________________  TITLE:    __________________________________________  
 
DATE:  __________________________________________  DATE:   __________________________________________  
 
 
 
 
SWORN BEFORE ME THIS  ____________________________ DAY OF, _______________________________________, 2023 
 
 
NOTARY PUBLIC:  _______________________________  MY COMMISSION EXPIRES:  ________________________________ 
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CERTIFICATION OF EEO COMPLIANCE 
  
 
PROJECT: 2025 PAVEMENT STRIPING PROJECT 
OWNER’S PROJECT NUMBER:  301312-660311 
OWNER: CITY OF LOUISVILLE, COLORADO 
  
 
Instructions:  BIDDER's and Subcontractors must complete and submit this form with the Bid 
Form.  This is required by the Equal Employment Opportunity Regulations 41 CFR 1.7 (b) 
(1). 
 
 
1.  ___ Yes ___ No  I have developed and have on file at each establishment an 

affirmative action program as required by 41 CFR Chapter 60, 
Part 60-2. 

 
2.  ___ Yes ___ No  I have participated in a previous contract/subcontract subject to 

the equal opportunity clause. 
 
3.  ___ Yes ___ No  I have filed with the Joint Reporting Committee, the Director, or 

the Equal Employment Opportunity Commission all reports due 
under the applicable filing requirements. 

 
 
 
I declare under penalty of perjury in the second degree and any other applicable state or 
federal laws that the statements made in this document are true and complete to the best of 
my knowledge. 
 
 
CONTRACTOR     
___ BIDDER      ___ PROPOSED SUBCONTRACTOR 
 
 
BY:      ____________________________  
 
TITLE:  ___________________________   
 
DATE:  ___________________________   
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 Prohibition Against Employing Illegal Aliens 
 

  
 
PROJECT: 2025 PAVEMENT STRIPING PROJECT 
OWNER’S PROJECT NUMBER:  301312-660311 
OWNER: CITY OF LOUISVILLE, COLORADO 
  
 
Consultant shall not knowingly employ or contract with an illegal alien to perform work 
under this contract.  Consultant shall not enter into a contract with a subcontractor that 
fails to certify to the Consultant that the subcontractor shall not knowingly employ or 
contract with an illegal alien to perform work under this contract. 
 
Contract has verified or attempted to verify through participating in the basic pilot program 
as defined in C.R.S. Section 8-17.5-101(1) (“Program”) that Consultant does not employ 
any illegal aliens and, if Consultant is not accepted into the Program prior to entering into 
this contract, that Consultant shall apply to participate in the Program every three months 
until Consultant is accepted or the contract has been completed, whichever is earlier.  
This provision shall not be required or effective if the Program is discontinued.  Consultant 
is prohibited from using the Program procedures to undertake pre-employment screening 
of job applicants while this contract is being performed. 
 
If Consultant obtains actual knowledge that a subcontractor performing work under this 
contract for services knowingly employs or contracts with an illegal alien, Consultant shall: 
 

a. Notify the subcontractor and the City within three days that the Consultant 
has actual knowledge that the subcontractor is employing or contracting 
with an illegal alien; and 

b. Terminate the subcontract with the subcontractor if within three days of 
receiving the notice required pursuant to this paragraph the subcontractor 
does not stop employing or contracting with the illegal alien; except that the 
Consultant shall not terminate the contract with the subcontractor if during 
such three days the subcontractor provides information to establish that the 
subcontractor has not knowingly employed or contracted with an illegal 
alien. 

 
Consultant shall comply with any reasonable request by the Department of Labor and 
Employment made in the course of an investigation that the Department is undertaking 
pursuant to the authority established in C.R.S. Section 8-17.5-102(5). 
 
If Consultant violates a provision of this Contract required pursuant to C.R.S. Section 8-
17.5-102, the City may terminate the contract for breach of contract.  If the contract is so 
terminated, the Consultant shall be liable for actual and consequential damages to the 
City.  
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Contractor’s Pre-Contract Certification  
Regarding Employing Illegal Aliens 

 
  
 
PROJECT: 2025 PAVEMENT STRIPING PROJECT 
OWNER’S PROJECT NUMBER:  301312-660311 
OWNER: CITY OF LOUISVILLE, COLORADO 
  
 
The proposer of public services to the City of Louisville identified below (hereafter “the 
Proposer”), hereby certifies as follows: 
 
That at the time of providing this certification, Proposer does not knowingly employ or 
contract with an illegal alien; and that Proposer has participated in or attempted to 
participate in the Basic Pilot Program administered by the United States Department of 
Homeland Security in order to verify that it does not employ any illegal aliens.   
 
Dated this _____ day of ____________, 20____. 
 
 
Proposer:        
 
 
By:        
 
Title:        
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AGREEMENT 

 
 
THIS AGREEMENT is made and entered into this XX day of August in the year 2025 by and 
between: 
 
 CITY OF LOUISVILLE, COLORADO 
 (hereinafter called OWNER) 
 
 and 
 
 XXXXX 
 (hereinafter called CONTRACTOR) 
 
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree 
as follows. 
 
ARTICLE 1.  WORK 
 
CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents.  The 
Work is generally described as follows: 
 
PROJECT: 2025 PAVEMENT MARKING PROJECT 
PROJECT NUMBER:  301312-660311 
 
ARTICLE 2.  CONTRACT TIMES 
 
2.1 The CONTRACTOR shall substantially complete all work by December, 2025 and within 40 

Contract Days after the date when the Contract Time commences to run indicated in the 
Notice to Proceed.  The Work shall be completed and ready for final payment in accordance 
with paragraph 14.13 of the General Conditions.  

 
2.2 LIQUIDATED DAMAGES.  The OWNER and the CONTRACTOR agree and recognize that 

time is of the essence in this contract and that the OWNER will suffer financial loss if the 
Work is not substantially complete by the date specified in paragraph 2.1 above, plus any 
extensions thereof allowed in accordance with the Article 12 of the General Conditions.  
OWNER and CONTRACTOR also agree that such damages are uncertain in amount and 
difficult to measure accurately.  Accordingly, the OWNER and CONTRACTOR agree that as 
liquidated damages, and not as a penalty, for delay in performance the CONTRACTOR shall 
pay the OWNER FIVE HUNDRED DOLLARS ($500) for each and every Contract Day and 
portion thereof that expires after the time specified above for substantial completion of the 
Work until the same is finally complete and ready for final payment.  The liquidated damages 
herein specified shall only apply to the CONTRACTOR’s delay in performance, and shall not 
include litigation or attorneys’ fees incurred by the OWNER, or other incidental or 
consequential damages suffered by the OWNER due to the CONTRACTOR’s performance.  
If the OWNER charges liquidated damages to the CONTRACTOR, this shall not preclude the 
OWNER from commencing an action against the CONTRACTOR for other actual harm 
resulting from the CONTRACTOR’s performance, which is not due to the CONTRACTOR’s 
delay in performance. 
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ARTICLE 3.  CONTRACT PRICE 
 
3.1 The OWNER shall pay in current funds, and the CONTRACTOR agrees to accept in full 

payment for performance of the Work, subject to additions and deductions from extra and/or 
omitted work and determinations of actual quantities as provided in the Contract Documents, 
the Contract Price of one hundred fifty eight thousand three hundred ninety eight dollars and 
fifty cents ($158,398.50) as set forth in the Bid Form of the CONTRACTOR dated August 24, 
2025. 

 
As provided in paragraph 11.9 of the General Conditions estimated quantities are not 
guaranteed, and determinations of actual quantities and classification are to be made by 
ENGINEER as provided in paragraph 9.10 of the General Conditions.  Unit prices have been 
computed as provided in paragraph 11.9 of the General Conditions. 

 
 
ARTICLE 4.  PAYMENT PROCEDURES 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions.  Applications for Payment will be processed by OWNER as provided in the General 
Conditions. 
 
4.1 PROGRESS PAYMENTS.  OWNER shall make progress payments on the basis of 

CONTRACTOR's Applications for Payment as recommended by ENGINEER, on or about the 
third Wednesday of each month during construction as provided below.  All progress 
payments will be on the basis of the progress of the Unit Price Work based on the number of 
units completed as provided in the General Conditions. 

 
4.1.1.1 Prior to final completion and acceptance, progress payments will be made in the amount 

equal to 95 percent of the calculated value of completed Work, and/or 95 percent of 
materials and equipment not incorporated in the Work (but delivered, suitably stored 
and accompanied by documentation satisfactory to OWNER as provided in 14.2 of the 
General Conditions), but in each case, less the aggregate of payments previously made 
and such less amounts as ENGINEER shall determine, or OWNER may withhold, in 
accordance with paragraph 14.7 of the General Conditions.   

 
If OWNER finds that satisfactory progress is being made in any phase of the Work, it 
may, in its discretion and upon written request by the CONTRACTOR, authorize final 
payment from the withheld percentage to the CONTRACTOR or subcontractors who 
have completed their work in a manner finally acceptable to the OWNER. Before any 
such payment may be made, the OWNER must, in an exercise of its discretion, 
determine that satisfactory and substantial reasons exist for the payment and there 
must be provided to the OWNER written approval from any surety furnishing bonds for 
the Work.   
 

 
Nothing contained in this provision shall preclude the OWNER and CONTRACTOR from 
making other arrangements consistent with C.R.S. 24-91-105 prior to contract award.  

 
4.2 FINAL PAYMENT.  Upon final completion and acceptance of the Work in accordance with 

paragraph 14.13 of the General Conditions, OWNER shall pay the remainder of the Contract 
Price as provided in said paragraph 14.13 of the General Conditions. 

 
ARTICLE 5.  CONTRACTOR'S REPRESENTATIONS 
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In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following 
representations: 
 
5.1 CONTRACTOR has examined and carefully studied the Contract Documents, (including the 

Addenda listed in paragraph 6.10) and the other related data identified in the Bidding 
Documents including "technical".  

 
5.2 CONTRACTOR has inspected the site and become familiar with and is satisfied as to the 

general, local and site conditions that may affect cost, progress, performance or furnishing of 
the Work. 

 
5.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and 

Regulations that may affect cost, progress and furnishing of the Work. 
 
5.4 CONTRACTOR has carefully studied all reports of exploration and tests of subsurface 

conditions at or contiguous to the site and all drawings of physical conditions relating to 
surface or subsurface structures at or contiguous to the site (Except Underground facilities) 
which have been identified in the General Conditions as provided in paragraph 4.2.1 of the 
General Conditions.  CONTRACTOR accepts the determination set forth in paragraph 4.2 of 
the General Conditions.  CONTRACTOR acknowledges that such reports and drawings are 
not Contract Documents and may not be complete for CONTRACTOR's purposes.  
CONTRACTOR acknowledges that OWNER and ENGINEER do not assume responsibility 
for the accuracy or completeness of information and data shown or indicated in the Contract 
Documents with respect to such reports, drawings or to Underground Facilities at or 
contiguous to the site.  CONTRACTOR has conducted, obtained and carefully studied (or 
assume responsibility for having done so) all necessary examinations, investigations, 
explorations, tests, studies, and data concerning conditions (surface, subsurface and 
Underground Facilities) at or contiguous to the site or otherwise which may affect cost, 
progress, performance or furnishing of the Work or which relate to any aspect of the means, 
methods, techniques, sequences and procedures of construction to be employed by 
CONTRACTOR and safety precautions and programs incident thereto.  CONTRACTOR does 
not consider that any additional examinations, investigations, explorations, tests, studies or 
data are necessary for the performance and furnishing of the Work at the Contract Price, 
within the Contract Times and in accordance with the other terms and conditions of the 
Contract Documents. 

 
5.5 CONTRACTOR has reviewed and checked all information and data shown or indicated on 

the Contract Documents with respect to existing Underground Facilities at or contiguous to 
the site and assumes responsibility for the accurate location of said Underground Facilities.  
No additional examinations, investigations, explorations, tests, reports, studies or similar 
information or data in respect of said Underground Facilities are or will be required by 
CONTRACTOR in order to perform and furnish the Work at the Contract Price, within the 
Contract Time and in accordance with the other terms and conditions of the Contract 
Documents, including specifically the provisions of paragraph 4.3 of the General Conditions. 

 
5.6 CONTRACTOR is aware of the general nature of work to be performed by OWNER and 

others at the site that relates to the Work as indicated in the Contract Documents.  
 
5.7 CONTRACTOR has correlated the information known to CONTRACTOR, information and 

observations obtained from visits to the site, reports and drawings identified in the Contract 
Documents and all additional examinations, investigations, explorations, tests studies and 
data with the Contract Documents.  

 
5.8 CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities or 

discrepancies that CONTRACTOR has discovered in the Contract Documents and the written 
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resolution thereof by ENGINEER is acceptable to CONTRACTOR, and the Contract 
Documents are generally sufficient to indicate and convey understanding of all terms and 
conditions for performance and furnishing the Work.   

 
 
ARTICLE 6.  CONTRACT DOCUMENTS 
 
The Contract Documents, which constitute the entire agreement between OWNER and 
CONTRACTOR concerning the Work, are all written documents, which define the Work and the 
obligations of the Contractor in performing the Work and the OWNER in providing compensation for 
the Work.  The Contract Documents include the following: 
 
6.1 Invitation to Bid. 
 
6.2 Instruction to Bidders. 
 
6.3 Bid Form. 
 
6.4 This Agreement. 
 
6.5 General Conditions. 
 
6.6 Supplementary Conditions. 
 
6.7 General Requirements. 
 
6.8 Technical Specifications. 
 
6.9   Drawings with each sheet bearing the title: 2025 PAVEMENT MARKING PROJECT 
 
6.10 Change Orders, Addenda and other documents which may be required or specified including: 
 

6.10.1 Addenda No. 0 to 0 exclusive 
6.10.2 Documentation submitted by CONTRACTOR prior to Notice of Award. 
6.10.3 Schedule of Subcontractors   
6.10.4 Anti-Collusion Affidavit 
6.10.5  Certification of EEO Compliance 
6.10.6 Notice of Award 
6.10.7 Performance Bond 
6.10.8 Labor and Material Payment Bond 
6.10.9 Certificates of Insurance 
6.10.10 Notice to Proceed 
6.10.11 Contractor’s Proposal Request 
6.10.12 Contractor’s Overtime Request 
6.10.13 Field Order 
6.10.14 Work Change Directive 
6.10.15 Change Order 
6.10.16 Application for Payment 
6.10.17 Certificate of Substantial Completion 
6.10.18 Claim Release      
6.10.19 Final Inspection Report 
6.10.20 Certificate of Final Completion 
6.10.21 Guarantee Period Inspection Report 
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6.11 The following which may be delivered or issued after the Effective Date of the Agreement and 
are attached hereto:  All Written Amendments and other documents amending, modifying, or 
supplementing the Contract Documents pursuant to paragraphs 3.5 and 3.6 of the General 
Conditions. 

 
6.12 In the event of conflict between the above documents, the prevailing document shall be as 

follows: 
 

1. Permits from other agencies as may be required. 
 
2. Special Provisions and Detail Drawings.  
 
3. Technical Specifications and Drawings.  Drawings and Technical Specifications are 

intended to be complementary.  Anything shown or called for in one and omitted in 
another is binding as if called for or shown by both.   

 
4. Supplementary Conditions. 

 
5. General Conditions. 
 
6. City of Louisville Design and Construction Standards. 

 
7. Reference Specifications. 

 
 
In case of conflict between prevailing references above, the one having the more stringent 
requirements shall govern.  
 
There are no Contract Documents other than those listed above in this Article 6.  The Contract 
Documents may only be amended, modified or supplemented as provided in paragraphs 3.5 and 3.6 
of the General Conditions. 
 
ARTICLE 7.  MISCELLANEOUS 
 
7.1 Terms used in this Agreement, which are defined in Article 1 of the General Conditions, shall 

have the meanings indicated in the General Conditions. 
 
7.2 No assignment by a party hereto of any rights under or interests in the Contract Documents 

will be binding on another party hereto without the written consent of the party sought to be 
bound; and specifically but without limitation, moneys that may become due and moneys that 
are due may not be assigned without such consent (except to the extent that the effect of this 
restriction may be limited by law), and unless specifically stated to the contrary in any written 
consent to an assignment no assignment will release or discharge that assignor from any 
duty or responsibility under the Contract Documents. 

 
7.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal 

representatives to the other party hereto, its partners, successors, assigns and legal 
representatives in respect to all covenants, agreements and obligations contained in the 
Contract Documents. 
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ARTICLE 8.  OTHER PROVISIONS 
 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in duplicate.  
One counterpart each has been delivered to OWNER and CONTRACTOR.  All portions of the 
Contract Documents have been signed, initialed or identified by OWNER and CONTRACTOR. 
 
This Agreement will be effective on XXX, 2025. 
 
 
 
OWNER: CITY OF LOUISVILLE, CONTRACTOR:  XXXXXX 
 COLORADO 
 
By:   _____________________________  By:  ____________________________________ 
  Chris Leh, Mayor 
 
 
 

(CORPORATE SEAL)   (CORPORATE SEAL)                        
 
 
 
Attest:  ___________________________  Attest:  _________________________________   
  Genny Kline, City Clerk 
 
 
Address for giving notices:    Address for giving notices: 
 
749 Main Street XX 
Louisville, Colorado    XXX 
80027 XXXXX 
 
Attention:  City Engineer  ______________________________________  
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PERFORMANCE BOND 
 
 
 ______________________________________, as Principal, hereinafter called the Contractor, 
and 
 
 ___________________________________________________ , as Surety, with general offices 
in 
 
 ____________________________________________________________________________  
a Corporation organized under the laws of the State of  __________________________, and 
authorized to transact business in the State of Colorado, are hereby bound unto the City of 
Louisville, Colorado, as Obligee, hereinafter called the City, in the penal sum of  ____________   
($_________________) in the United States currency, for the payment of which sum the 
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally. 
 

WHEREAS, the Contractor has entered into a written contract with the City dated 
_________________________, 20___, for _____________________________ in accordance 
with plans and specifications contained in the Contract, a copy of which Contract is attached 
hereto and made a part hereof and is hereinafter referred to as the Contract; 
 

NOW, THEREFORE, the conditions of this performance bond are such that, if the 
Contractor shall satisfactorily perform the Contract, then this bond shall be null and void; 
otherwise, the Surety shall promptly remedy the default, or shall promptly 1) Complete the 
Contract in accordance with its terms and conditions, or 2) Obtain a Bid or Bids for completing 
the contract in accordance with its terms and conditions, and upon determination by Surety of 
the lowest responsible bidder, or if the City elects, upon determination by the City and the 
Surety jointly of the lowest responsible bidder, arrange for a Contract between such Bidder and 
the City, and make available as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this 
paragraph) sufficient funds to pay the costs  of completion plus liquidated damages additional 
costs pursuant to Section 12.2 of the General Conditions of the Contract less the balance of the 
contract price, but not exceeding the amount set forth in the first paragraph hereof.  The term 
"balance of the contract price", as used in this paragraph, shall mean the total amount payable 
by the City to the Contractor under the Contract and any amendments thereto, less the amount 
paid by the City to Contractor.   
 
In addition, if the Contractor or a subcontractor shall fail to duly pay for any labor, materials, 
team hire, sustenance, provisions, provender, or other supplies used or consumed by such 
Contractor or subcontractor in performance of the Contract, or shall fail to duly pay any person 
who supplies rental machinery, tools, or equipment, all amounts due as the result of the use of 
such machinery, tools or equipment in the prosecution of the Work, then the Surety shall pay 
the same in the amount not exceeding the sum specified in the bond together with interest at a 
rate of eight percent per annum. 
 
In addition to the other conditions hereof, this bond shall include all provisions set forth in 
Section 38-26-106, C.R.S. 
 
 
THE UNDERSIGNED SURETY for value received hereby agrees that no extension of time, 
change in, addition to, or other modification of the terms of the Contract of Work to be 
performed thereunder or the specifications of the Contract Documents shall in any way affect its 
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obligation on this bond and the Surety does hereby waive notice of any such extension of time, 
change, addition, or modifications. 
 
 
SIGNED AND SEALED this __________ day of __________ , 2025. 
 
 
 
 ___________________________________   ___________________________________  
(Contractor)                                                         (Surety Company) 
 
By:  ________________________________  Address:  ___________________________   
 (President) 
    
 

  
 ___________________________________  By:  _______________________________   
 (Attest)            (Attorney-in-fact) 
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LABOR AND MATERIAL PAYMENT BOND 
 
BOND NUMBER:    
 
KNOW ALL MEN BY THESE PRESENCES:  that 
 
(Firm)  ________________________________________________________________________  
(Address)  _____________________________________________________________________  
(an Individual), (a Partnership), (a Corporation), hereinafter referred to as "the Principal", and 
 
(Firm)__________________________________________________________________________   
(Address) _______________________________________________________________________   
hereinafter referred to as "the Surety", are held and firmly bound unto the  
CITY OF LOUISVILLE, 749 MAIN STREET, LOUISVILLE, COLORADO a Municipal Corporation, 
hereinafter referred to as "the Owner", in the penal sum of  
 ________________________________________________________________________ Dollars 
($_______________________) in lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, successors and assigns, jointly and severally, firmly by 
these presents. 
 
THE CONDITIONS OF THIS OBLIGATION are such that whereas the Principal entered into a 
certain Agreement with the Owner, dated the _______ day of ____________________, 20___, a 
copy of which is hereto attached and made a part hereof for the performance of  
 
 
NOW, THEREFORE, if the Principal shall make payment to all persons, firms, subcontractors and 
corporations furnishing materials for or performing labor in the prosecution of the Work provided for 
in such Agreement, and any authorized extension or modification thereof, including all amounts due 
for materials, lubricants, repairs on machinery, equipment and tools, consumed, rented or used in 
connection with the construction of such work, and all insurance premiums on said Work, and for all 
labor, performed in such Work whether by Subcontractor or otherwise, then this obligation shall be 
void; otherwise to remain in full force and effect.  
 
PROVIDED, FURTHER, that the said Surety, for value received, hereby stipulates and agrees that 
no change, extension of time, alteration or addition to the terms of the Agreement or to the Work to 
be performed thereunder or the specifications accompanying the same shall in any way affect its 
obligation on this Bond; and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the Agreement or to the Work or to the Specifications.  
 
PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.  
 
In addition to the other conditions hereof, this bond shall include all provisions set forth in Section 
38-26-105, C.R.S. 
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IN WITNESS WHEREOF, this instrument is executed in (3) counterparts, each one of which shall be 
deemed an original, this ____________ day of ____________________________, 2025. 
 
IN THE PRESENCE OF:   PRINCIPAL: 
  BY:  

   

  (Title) 
 
 
 
(Corporate Seal)  Addresses: 

   

   

   

   

IN THE PRESENCE OF:  OTHER PARTNERS: 
  By:  

  By:  

   

IN THE PRESENCE OF:  SURETY: 
  By:  

   (Attorney-in fact) 

   

  Address: 

(Surety Seal)   

   
  

 
NOTE:   Date of Bond must not be prior to date of Agreement.   
If Contractor is a Partnership, all partners must execute Bond. 
 
IMPORTANT:  Surety Company must be authorized to transact business in the state of Colorado 
and be acceptable to the Owner. 
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NOTICE OF AWARD 
 
 
DATED:  ___________________ 
 
 
TO:   _________________________ 
 _________________________ 
 _________________________ 
 
  
  
 
PROJECT: 2025 PAVEMENT STRIPING PROJECT 
OWNER’S PROJECT NUMBER:  301312-660311 
OWNER: CITY OF LOUISVILLE, COLORADO 
  
 
Please be advised that on __________, 2025, the City of Louisville, Colorado City Council awarded 
the 2025 Pavement Striping Project to your company in the amount of $_________________ per 
your low unit price bid.  In accordance with the Contract Documents, you are required to execute two 
copies of the Agreement and return both copies with the required bonds and certificates of insurance 
within 10 days of the date of this Notice of Award by ________________, 2025. 
 
 
Failure to comply with these conditions within the time specified will entitle OWNER to consider your 
bid abandoned, to annul this Notice of Award and to declare your Bid Security forfeited. 
 
  
CITY OF LOUISVILLE, COLORADO ACCEPTANCE OF NOTICE 
  
 
  
By:  ______________________________  By:  _________________________________ 
 Cameron Fowlkes, P.E. 
 
Title:    City Engineer                                       Title:  ________________________________ 
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NOTICE TO PROCEED 
 
 
DATED:  ___________________ 
 
 
TO:   _________________________ 
 _________________________ 
 _________________________ 
  
  
 
PROJECT: 2025 PAVEMENT STRIPING PROJECT 
OWNER’S PROJECT NUMBER:  301312-660311 
OWNER: CITY OF LOUISVILLE, COLORADO 
  
 
 
You are hereby notified that the Contract Time under the above Contract will commence to run on  
_______________, 2025. On that date, you are to begin performing the Work in accordance with the 
Contract Documents and you are to complete the Work within 20 Contract Days thereafter.  The 
date of substantial completion of all Work is therefore __________________, 2025.  
 
 
 
CITY OF LOUISVILLE, COLORADO 
 
  
By:  ____________________________  
 Cameron Fowlkes, P.E. 
 
Title:     City Engineer   ______________  
 
 
ACKNOWLEDGEMENT 
 
Receipt of the above Notice to Proceed is hereby acknowledged. 
 
 
CONTRACTOR:    
 
By:   ____________________________  
 
Title:  ____________________________  
 
Date:  ____________________________ 
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CHANGE ORDER NO.  _____ 
 
DATED:  ________________ 
 
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT AGREEMENT DATE: ______________2025 
 
PROJECT NUMBER:  301312-660311  OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
The following changes are hereby made to the Contract Documents: 
Description:  _______________________________________________________________________________________  
 
   Unit S $ COST 
     
     
     
     
     
     
     
     
     
 TOTAL    
 
Attachments: ______________________________________________________________________________________  
 
ADJUSTMENT TO CONTRACT PRICE:  
 
Original contract price $______________________  
Set change previous Change Orders No.  0   to 0      $______________________  
Contract price prior to this Change Order                                          $______________________  
Net adjustment resulting from this Change Order (+/-)          $______________________  
Current contract price including this Change Order         $______________________  
 
ADJUSTMENT TO CONTRACT TIME:  
 
Original contract time (days or date)   
Net change previous Change Orders No.     to     (days)   
Contract time prior to this Change Order (days or date)   
Net Adjustment Resulting from this Change Order (days)   
Current contract time including this Change Order (days or date)   
 
 
The Contractor’s signature below indicates acceptance of full settlement for the work described, both direct and indirect 
costs.  Any claims for additional costs associated with this Change Order will not be considered. 
 
Recommended:  Approved: Accepted: 
______________________________ CITY OF LOUISVILLE, COLORADO   _____________________________  
 ENGINEER OWNER CONTRACTOR 
 
By:  ____________________  By:   ______________________  By:   ___________________  
 
 
Date:  ____________________  Date:  _____________________ Date:   ___________________  
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FIELD ORDER 
  
No.______  
 
 
TO:    ________________________________  
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
DATE ISSUED:   _______________________  
 
 
You are hereby directed and instructed to execute promptly minor variations in the Work by this Field Order as follows: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attachments:   
 
 
 
 
 
 
 
 
 
 
This form shall be used to authorize minor variations in the Work from the requirements of the Contract Documents, which 
do not include an adjustment in the Contract Price or the Contract Times. 
 
 
CITY OF LOUISVILLE  ACCEPTED BY CONTRACTOR 
 
BY:   _____________________________________  BY:  _____________________________________   
 
TITLE:  _____________________________________  TITLE: _____________________________________  
 
DATE:  _____________________________________  DATE: _____________________________________  
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WORK CHANGE DIRECTIVE INSTRUCTIONS  
 
A.  GENERAL INFORMATION 
 
This document was developed for use in situations involving changes in the Work that, if not 
processed expeditiously, might delay the Project.  These changes are often initiated in the 
field and may affect the Contract Price or the Contract Times.  This is not a Change Order, 
but only a directive to proceed with Work that may be included in a subsequent Change 
Order. 
 
For supplemental instructions and minor changes not involving a possible change in the 
Contract Price or the contract Times a Field Order may be used.  
B.  COMPLETING THE WORK CHANGE DIRECTIVE FORM 
 
Engineer initiates the form, including a description of the items involved and attachments. 
 
Based on conversations between Engineer and Contractor, Engineer completes the 
following: 
 
METHOD OF DETERMINING CHANGE, IF ANY, IN CONTRACT PRICE.  Mark the method 
to be used in determining the final cost of Work involved and the estimated net effect on the 
Contract Price.  If the change involves an increase in the Contract Price and the estimated 
amount is approached before the additional or changed Work is completed, another Work 
Change Directive must be issued to change the estimated price or Contractor may stop the 
changed Work when the estimated price is reached.  If the Work Change Directive is not 
likely to change the Contract Price, the space for estimated increase (decrease) should be 
marked "Not Applicable. 
 
METHOD OF DETERMINING CHANGE, IF ANY, IN CONTRACT TIMES:  Mark the method 
to be used in determining the change in Contract Times and the estimated increase or 
decrease in Contract Times.  If the change involves an increase in the Contract Times and 
the estimated times are approached before the additional or changed Work is completed, 
another Work Change Directive must be issued to change the times or Contractor may stop 
the changed Work when the estimated times are reached.  If the Work Change Directive is 
not likely to change the Contract Times, the space for estimated increase (decrease) should 
be marked "Not Applicable". 
 
Once authorized by Engineer a copy will be sent to Contractor.  Price and Times may only 
be changed by Change Order signed by Owner and Contractor. 
 
Once the Work covered by this directive is completed or final cost and times are 
determined, Contractor should submit documentation for inclusion in a Change Order. 
 
THIS IS A DIRECTIVE TO PROCEED WITH A CHANGE THAT MAY AFFECT THE 
CONTRACT PRICE OR THE CONTRACT TIMES.  A CHANGE ORDER, IF ANY, SHOULD 
BE CONSIDERED PROMPTLY. 
 



41 
2025 Pavement Marking Project    

WORK CHANGE DIRECTIVE 
 
No. ______ 
 
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
DATE ISSUED:  ______________________________ EFFECTIVE DATE: _________________ 
 
You are directed to proceed promptly with the following change(s): 
 
Description:   
Add Additional Striping: ______________________________________________________________________________  
_________________________________________________________________________________________________  
_________________________________________________________________________________________________  
 
Purpose of Work Change Directive: 
Missed Striping ____________________________________________________________________________________  
_________________________________________________________________________________________________  
_________________________________________________________________________________________________  
 
Attachments (List documents supporting change): 
_________________________________________________________________________________________________  
_________________________________________________________________________________________________  
_________________________________________________________________________________________________  
 
If a claim is made that the above change(s) have affected Contract Price of Contract Times any claim for a Change Order 
based thereon will involve one or more of the following methods of determining the effect of the change(s). 
 
Method of determining change in    Method of determining change in 
Contract Price:  Contract Times: 
 

 Unit Prices    Contractor’s Records  
 Lump Sum    Engineer’s Records  
 Other    Other  
   
   
   

 
Estimated increase (decrease) in Contract Price: Estimated increase (decrease) in Contract Times 
 
  Substantial Completion: _______0________days; 
If the change involves an increase, the estimated amount  Ready for final payment: ______0________days. 
is not to be exceeded without further authorization. If the change involves an increase, the estimated 

times are not to be exceeded without further 
authorization. 

 
RECOMMENDED:  ACCEPTED: 
 
_____________________________________________   ________________________________________  
 ENGINEER   CONTRACTOR 
 
BY:   _____________________________________  BY:  _____________________________________   
 
TITLE:  _____________________________________  TITLE: _____________________________________  
 
DATE:  _____________________________________  DATE: _____________________________________  
 
 



42 
2025 Pavement Marking Project    



43 
2025 Pavement Marking Project    

CONTRACTOR’S PROPOSAL REQUEST 
 (Not a Change Order) 
 
Date Submitted: __________________, 2025 No. _______ 
 
 
TO:    ________________________________  
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
We hereby request the cost of the following proposed change in the Contract.  A breakdown of the proposed cost is 
attached. 
 
Description of the proposed change: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
All work shall be in accordance with the terms, stipulations, and conditions of the Contract Documents.  If the Work herein 
requested is approved by Change Order, the time of completion will be (increased), (decreased), (unchanged) by  _______ 
calendar days. 
 
New Substantial Completion Date:  _____________________, 2025 
 
This change will: 
 
___  Increase the Contract by    $ _________________ 
___  Decrease the Contract by    $ _________________ 
___  No change in the Contract 
 
 
SUBMITTED BY CONTRACTOR  CITY OF LOUISVILLE      
 
BY:   ___  Contractors Proposal Request Accepted 
 
DATE:  ___  Contractors Proposal Request Not Accepted 
 
DATE:  BY:        

  
 
   DATE:      

  
 
   TITLE:      
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CONTRACTOR’S OVERTIME REQUEST 
  
 
Date Submitted: ____________________________, 2025 
 
 
TO:    ________________________________  
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
We hereby request to perform work on overtime in accordance with the terms, stipulations, and conditions of the 
Contract Documents.  
 
Requested date of overtime work:  ____________________________, 2025 
 
Requested hours of overtime work: ___________ (a. m./p. m.) to ___________ (a. m./p. m.) 
 
Description of proposed overtime work:    
 
 
 
 
 
 
 
No extra payment will be paid to the CONTRACTOR by the OWNER due to labor overtime or other 
increased costs of performing the Work.  Should the CONTRACTOR desire to work between the hours of 
5:00 p.m. and 8:00 p.m., Monday-Thursday or from 3:30 p.m. to 8:00 p.m. Friday, the CONTRACTOR 
shall submit a written request to the ENGINEER 24 hours prior.  If approval is given by ENGINEER to 
CONTRACTOR for authorized overtime work, ENGINEERs and ENGINEER's authorized personnel will 
charge overtime and other incidental administrative expenses necessary for performing inspections 
between the hours of 5:00 p. m. and 8:00 p.m., Monday-Thursday and 3:30 p.m. to 8:00 p.m. Friday.  The 
CONTRACTOR will be responsible to pay for all such rates and charges, and shall not be granted a 
Contract Price increase for such charges. 
 
Hours of overtime work shall only be allowed from 5:00 p.m. to 8:00 p.m. Monday thru Thursday 
and from 3:30 p.m. to 8:00 p.m. Friday.   
 
 
 
SUBMITTED BY CONTRACTOR  CITY OF LOUISVILLE      
 
BY:   ____________________________________________    Contractors Proposal Request Accepted 
 
TITLE:  _________________________________________    Contractors Proposal Request Not Accepted 
 
DATE:     BY:  _________________________________________  
 
   TITLE:  ______________________________________  
 
   DATE:   ______________________________________  
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CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
 
TO:  
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
This Certificate of Substantial Completion applies to all Work under the Contract Documents or to 
the following specified parts thereof: 
 
 
 
 
 
 
 
 
 
The Work to which this Certificate applies has been inspected by authorized representatives of 
OWNER, and that Work is hereby declared to be substantially complete in accordance with the 
Contract Documents on 
 
                                                    
 ________________ 
 
 
A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-
inclusive, and the failure to include an item in the list does not alter the responsibility of 
CONTRACTOR to complete all the Work in accordance with the Contract Documents.  The items in 
the tentative list shall be completed or corrected by CONTRACTOR within ten (10) days of the 
issuance of this Certificate of Substantial Completion. 
 
CONTRACTOR shall maintain all contractual responsibilities until Final Acceptance. 
 
The following documents are attached to and made a part of this Certificate of Substantial 
Completion: 
 
Attachments: 
 
None. None _____________________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
 
 
(For items to be attached see definition of Substantial Completion as supplemented and other 
specifically noted conditions precedent to achieving Substantial Completion as required by the 
Contract Documents.) 
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This certificate does not constitute an acceptance of Work or start of the guarantee period nor its 
release of CONTRACTOR's obligation to complete the Work in accordance with the Contract 
Documents.  Issuance of Substantial Completion does not commence the guarantee period with this 
certificate. 
 
 
 
CITY OF LOUISVILLE, COLORADO ACCEPTED BY CONTRACTOR 
 
 
BY:   _____________________________  BY:   _____________________________   
 
TITLE:  _____________________________  TITLE:  _____________________________  
 
DATE:  _____________________________  DATE:  _____________________________  
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FINAL INSPECTION REPORT 
 
 
DATE:  
 
 
TO:  
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
The ENGINEER has performed final inspection of the Work, and accepts the Work subject to the 
Contractor's performance and completion of the following repairs, corrections and/or replacements: 
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
 ______________________________________________________________________________  
 
 
 
The ENGINEER does/does not (circle) hereby finally accept the work, and hereby certifies that the 
Contractor is eligible to receive final payment of the Work. 
 
CITY OF LOUISVILLE, COLORADO CONTRACTOR 
 
 
BY:  _____________________________  BY:   _____________________________  
 
TITLE:  _____________________________  TITLE:  _____________________________  
 
DATE:   _____________________________  DATE:  _____________________________  
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CERTIFICATE OF FINAL COMPLETION 
 
 
DATE:   
 
 
TO:   
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
This Certificate of Final Completion applies to all Work under the Contract Documents, or to the 
following specified parts thereof: 
 
(specify)________________________________________________________________________  
 
 
 
 
 
 
The Work to which this Certificate applies has been inspected by authorized representatives of the 
ENGINEER and the Work is hereby declared to be complete in accordance with the Contract 
Documents on 
 
 
          ________________ 
 DATE OF FINAL COMPLETION 
 
 
 
In consideration therefore, the OWNER agrees to make Final Payment to Contractor of all amounts 
retained by OWNER, except such amounts that are subject to verified claims pursuant to Section 38-
26-107, C.R.S, if any. 
 
 
 
 
CITY OF LOUISVILLE, COLORADO CONTRACTOR 
 
 
BY:  _____________________________  BY:   _____________________________  
 
TITLE:  _____________________________  TITLE:  _____________________________  
 
DATE:   _____________________________  DATE:  _____________________________  
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GUARANTEE PERIOD INSPECTION REPORT 
 
 
DATE:  ____________________, 2025 
 
 
TO:   _______________________________  
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
 
The ENGINEER's authorized representative performed the guarantee period inspection on 
______________, 20 ___, which guarantee was originally due to expire on _________________, 
20___. 
 
The ENGINEER hereby determines that the project has ___/ has not ___ satisfactorily met the 
conditions required to pass the guarantee period inspection. 
 
The identified following items of Work are defective and must be repaired, corrected and/or replaced: 
 
 
 
 
 
 
 
 
 
 
 
The guarantee period shall be extended for the items listed above until the following date:   
 
___________________, 2025 
 
 
 
CITY OF LOUISVILLE, COLORADO CONTRACTOR 
 
 
BY:  _____________________________  BY:   _____________________________  
 
TITLE:  _____________________________  TITLE:  _____________________________  
 
DATE:   _____________________________  DATE:  _____________________________  
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CLAIM RELEASE – SUBCONTRACTOR/SUPPLIER 
 
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER: 301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
  
For valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the 
undersigned hereby releases the City of Louisville, Colorado, and waives all rights of the 
undersigned to file a claim for material, equipment, tools, machinery or services heretofore furnished 
for use in and for labor heretofore performed upon the construction, alteration, addition to or repair of 
the structure or improvements described in the Contract Documents as: 

 
 Project: 2025 PAVEMENT STRIPING PROJECT 

 Description of Property: VARIOUS ROADWAY STRIPING, CITY OF LOUISVILLE  

 Owner: CITY OF LOUISVILLE, COLORADO 

 
We acknowledge that the foregoing is an adequate description of the real property and 
improvements to which this Claim Release pertains inasmuch as the foregoing description is the 
description given in the Contract Documents, which govern the performance of the Work for which 
consideration has been received. 
 
In executing this release, we certify that all claims for labor or materials, or both, furnished or 
performed by the undersigned or on our behalf by our material suppliers or subcontractors have 
been paid or that satisfactory arrangements for payment have been made, and we hereby waive and 
release any and all rights, claims and liens which the undersigned may now or hereafter have, claim 
or assert against the project, the Owner, or any funds in Owner’s possession or control concerning 
the project, or against all land and any improvements and appurtenances to the land improved by 
the project. 
 
In consideration of the final payment made or to be made to the undersigned and to induce said 
payment, we hereby further release and forever discharge the City of Louisville, its officers and 
employees, from any and all liability, actions, causes of action, claims, demands, damages, costs, loss 
of services, loss of properties, expenses, compensation and any and all consequential damages or 
injuries, which the undersigned may now or hereafter have, claim or assert on account of, relating to, 
or in any way arising out of the above described project. 
 
In further consideration of the payment made or to be made to the undersigned and to induce said 
payment, we agree to defend and indemnify the City of Louisville, its officers and employees from 
any claim or claims on the part of our material suppliers, laborers, employees, servants, and agents, 
or subcontractors arising from our work on this project, and we further agree to fully satisfy any such 
claim brought against the City of Louisville and reimburse the City of Louisville for any and all costs, 
including reasonable attorney fees, which it may incur as a result of such claims. 
 

   
SUPPLIER OR SUBCONTRACTOR  COMPANY 

By:   By:  

 President   President 

Date:   Date:  
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FINAL CLAIM RELEASE & ACCEPTANCE 
 
 
PROJECT:  2025 PAVEMENT STRIPING PROJECT 
PROJECT NUMBER:  301312-660311 
OWNER:  CITY OF LOUISVILLE, COLORADO 
 
  
 Application for Payment Number:  ________________  
 Application for Payment Amount:  ________________  
 Application for Payment Date:  ________________  
 
For valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the 
undersigned hereby releases the City of Louisville, Colorado, and waives all rights of the 
undersigned to file a claim for material, equipment, tools, machinery or services heretofore furnished 
for use in and for labor heretofore performed upon the construction, alteration, addition to or repair of 
the structure or improvements described in the Contract Documents as: 

 
 Project: 2025 PAVEMENT STRIPING PROJECT 
 
 Description of Property: VARIOUS ROADWAY STRIPING, CITY OF LOUISVILLE 
 
 Owner: CITY OF LOUISVILLE, COLORADO 
 
We acknowledge that the foregoing is an adequate description of the real property and 
improvements to which this Claim Release pertains inasmuch as the foregoing description is the 
description given in the Contract Documents, which govern the performance of the Work for which 
consideration has been received. 
 
In executing this release, we certify that all claims for labor or materials, or both, furnished or 
performed by the undersigned or on our behalf by our material suppliers or subcontractors have 
been paid or that satisfactory arrangements for payment have been made and we hereby waive and 
release any and all rights, claims and liens which the undersigned may now or hereafter have, claim 
or assert against the project, the Owner, or any funds in Owner’s possession or control concerning 
the project, or against all land and any improvements and appurtenances to the land improved by 
the project. 
 
In consideration of the final payment made or to be made to the undersigned and to induce said 
payment, we hereby further release and forever discharge the City of Louisville, its officers and 
employees, from any and all liability, actions, causes of action, claims, demands, damages, costs, loss 
of services, loss of properties, expenses, compensation and any and all consequential damages or 
injuries, which the undersigned may now or hereafter have, claim or assert on account of, relating to, 
or in any way arising out of the above described project. 
 
In further consideration of the payment made or to be made to the undersigned and to induce said 
payment, we agree to defend and indemnify the City of Louisville, its officers and employees from 
any claim or claims on the part of our material suppliers, laborers, employees, servants, and agents, 
or subcontractors arising from our work on this project, and we further agree to fully satisfy any such 
claim brought against the City of Louisville and reimburse the City of Louisville for any and all costs, 
including reasonable attorney fees, which it may incur as a result of such claims. 
 
As contactor on the above described project, we further accept the pay quantities and final payment 
indicated on the final payment application as correct.   
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The above noted final payment of $______ results in total cumulative payment of $ _______ for 
this project.  By accepting this final payment, we accept that the final payment application is full and 
complete, that no other or further amounts are due to the undersigned, and we hereby waive and 
release all rights, claims and liens arising from the completion of work under the Contract 
Documents. 
 
The undersigned representative certifies to have full authority to execute this instrument and to bind 
the contractor to all statement and provisions herein contained.   
 
 
   

COMPANY   

By:     

 President    

Date:     
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 GENERAL CONDITIONS 
 
 
ARTICLE 1 - DEFINITIONS  
 
Wherever used in these General Conditions or in the other Contract Documents the following terms 
have the meanings indicated which are applicable to both the singular and plural thereof: 
 
1.0 Abnormal Weather - Snowfall, rainfall, freezing temperatures, or wind conditions, in excess 

of those encountered in the project area of Boulder County during the past 10 years that 
necessitates cessation of Work and causes consequence to the project.  

 
1.1 Addenda - Written or graphic instruments issued prior to the opening of Bids, which clarify, 

correct or change the Bidding Requirements or the Contract Documents. 
 
1.2 Agreement - The written contract between OWNER and CONTRACTOR covering the Work 

to be performed; other Contract Documents are attached to the Agreement and made a part 
thereof as provided therein. 

 
1.3 Application for Payment - The form accepted by ENGINEER which is to be used by 

CONTRACTOR in requesting progress or final payments and which is to be accompanied 
by such supporting documentation as is required by the Contract Documents. 

 
1.4 Asbestos - Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United 
States Occupational Safety and Health Administration. 

 
1.5 Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the 

prices for the Work to be performed. 
 
1.6 Bidding Documents - The advertisement or invitation to Bid, instructions to Bidders, the 

Bid form, and the proposed Contract Documents (including all Addenda issued prior to 
receipt of Bids). 

 
1.7 Bidding Requirements - The advertisement or invitation to Bid, instructions to bidders, and 

the Bid form. 
 
1.8 Bonds - Performance and Payment bonds and other instruments of security. 
 
1.9 Change Order  - A document recommended by ENGINEER, which is signed by 

CONTRACTOR and OWNER and authorizes an addition, deletion or revision in the Work, 
or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective 
Date of the Agreement. 

 
1.9.1 Contract Day – A Contract Day specifies that construction will be completed Monday 

through Sunday, excluding OWNER-observed holidays and Abnormal Weather days. 
 
1.10 Contract Documents - The Agreement, Addenda (which pertain to the Contract Docu-

ments), CONTRACTOR's Bid (including documentation accompanying the Bid and any post 
Bid documentation submitted prior to the Notice Award) when attached as an exhibit to the 
Agreement, the Notice to Proceed, the Bonds, these General Conditions, the Supple-
mentary Conditions, the Specifications and the Drawings as the same are more specifically 
identified in the Agreement, together with all Written Amendments, Change Orders, Work 
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Change Directives, Field Orders and ENGINEER's written interpretations and clarifications 
issued pursuant to paragraphs 3.5, 3.6.1, and 3.6.3 on or after the Effective Date of the 
Agreement.  Shop Drawing submittals approved pursuant to paragraphs 6.26 and 6.27 and 
the reports and drawings referred to in paragraphs 4.2.1.1 and 4.2.2.2 are not Contract 
Documents. 

 
1.11 Contract Price - The moneys payable by OWNER to CONTRACTOR for completion of the 

Work in accordance with the Contract Documents as stated in the Agreement (subject to the 
provisions of paragraph 11.9.1 in the case of Unit Price Work). 

 
1.12 Contract Times - The numbers of days or the dates stated in the Agreement: (i) to achieve 

Substantial Completion, and (ii) to complete the Work so that it is ready for final payment as 
evidenced by ENGINEER's written recommendation of final payment in accordance with 
paragraph 14.13. 

 
1.13 CONTRACTOR - The person, firm or corporation with whom OWNER has entered into the 

Agreement. 
 
1.14 Defective - An adjective which when modifying the work refers to Work that is unsatisfacto-

ry, faulty or deficient, in that it does not conform to the Contract Documents, or does not 
meet the requirements of any inspection, reference standard, test or approval referred to in 
the Contract Documents, or has been damaged prior to ENGINEER's recommendation of 
final payment (unless responsibility for the protection thereof has been assumed by 
OWNER at Substantial Completion in accordance with paragraph 14.8 or 14.10). 

 
1.15 Drawings - The drawings that show the scope, extent and character of the Work to be 

furnished and performed by CONTRACTOR and which have been prepared or approved by 
ENGINEER and are referred to in the Contract Documents.  Shop drawings are not 
Drawings as so defined. 

 
1.16 Effective Date of the Agreement - The date indicated in the Agreement on which it 

becomes effective, but if no such date is indicated it means the date on which the 
Agreement is signed and delivered by the last of the two parties to sign and deliver. 

 
1.17 ENGINEER - The word "ENGINEER" refers to the City of Louisville, Director of Public 

Works or his authorized representative, designated by the OWNER as its Engineering 
representative. 

 
1.18 OWNER'S Consultant - A person, firm or corporation having a contract with OWNER to 

furnish services as OWNER's independent professional associate or consultant with respect 
to the Project and who is identified as such in the Supplementary Conditions. 

 
1.19 Field Order - A written order issued by ENGINEER which orders minor changes in the 

Work in accordance with paragraph 9.5 but which does not involve a change in the Contract 
Price or the Contract Times. 

 
1.20 General Requirements - Sections of Division 1 of the Specifications. 
 
1.21 Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 
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1.22 Laws and Regulation: Laws or Regulations - Any and all applicable laws, rules, 
regulations, ordinances, codes and orders of any and all governmental bodies, agencies, 
authorities and courts having jurisdiction. 

 
1.23 Liens - Liens, charges, security interests or encumbrances upon real property or personal 

property. 
 
1.24 Milestone - A principal event specified in the Contract Documents relating to an 

intermediate completion date or time prior to Substantial Completion of all the Work. 
 
1.25 Notice of Award - The written notice by OWNER to the apparent successful bidder stating 

that upon compliance by the apparent successful bidder with the conditions precedent 
enumerated therein, within the time specified, OWNER will sign and deliver the Agreement. 

 
1.26 Notice to Proceed -  A written notice given by OWNER to CONTRACTOR (with a copy to 

ENGINEER) fixing the date on which the Contract Times will commence to run and on 
which CONTRACTOR shall start to perform CONTRACTOR's obligations under the 
Contract Documents. 

 
1.27 OWNER - The public body or authority, corporation, association, firm or person with whom 

CONTRACTOR has entered into the Agreement and for whom the Work is to be provided. 
 
1.28 Partial Utilization - Use by OWNER of a substantially completed part of the Work for the 

purpose for which it is intended (or a related purpose) prior to Substantial Completion of all 
the Work. 

 
1.29 PCBs - Polychlorinated biphenyls. 
 
1.30 Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per 
square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, 
kerosene, and oil mixed with other non-Hazardous Wastes and crude oils. 

 
1.31 Plans - The term plans as used in these Contract Documents shall have the same meaning 

as Drawings. 
 
1.32 Product - Includes materials, equipment and systems. 
 
1.33 Project - The total construction of which the Work to be provided under the Contract 

Documents may be the whole, or a part as indicated elsewhere in the Contract Documents. 
 
1.34 Provide - Furnish and install specified materials and equipment, unless the context requires 

otherwise. 
 
1.35 Radioactive Material - Source, special nuclear, or byproduct material as defined by the 

Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.  
 
1.36 Resident Project Representative - The authorized representative of ENGINEER who may 

be assigned to the site or any part thereof. 
 
1.37 Samples - Physical examples of materials, equipment, or workmanship that are representa-

tive of some portion of the Work and which establish the standards by which such portion of 
the Work will be judged. 
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1.38 Shop Drawings - All drawings, diagrams, illustrations, schedules and other data or 

information which are specifically prepared or assembled by or for CONTRACTOR and 
submitted by CONTRACTOR to illustrate some portion of the Work. 

 
1.39 Specifications - Those portions of the Contract Documents consisting of written technical 

descriptions of materials, equipment, construction systems, standards and workmanship as 
applied to the Work and certain administrative details applicable thereto. 

 
1.40 Subcontractor -  An individual, firm or corporation having a contract with CONTRACTOR or 

with any other Subcontractor for the performance of a part of the Work at the site. 
 
1.41 Substantial Completion - The Work (or a specified part thereof) has progressed to the 

point where, in the opinion of ENGINEER as evidenced by ENGINEER's definitive certificate 
of Substantial Completion, it is sufficiently complete, in accordance with the Contract 
Documents, so that the Work (or specified part) can be utilized for the purposes for which it 
is intended; or if no such certificate is issued, when the Work is complete and ready for final 
payment as evidenced by ENGINEER's written recommendation of final payment in 
accordance with paragraph 14.13.  The terms "substantially complete" and "substantially 
completed" as applied to all or part of the Work refer to Substantial Completion thereof. 

 
1.42 Supplementary Conditions - The part of the Contract Documents, which amends or 

supplements these General Conditions. 
 
1.43 Supplier - A manufacturer, fabricator, supplier, distributor, material man or vendor having a 

direct contract with CONTRACTOR or with any Subcontractor to furnish materials or 
equipment to be incorporated in the Work by CONTRACTOR or any Subcontractor. 

 
1.44 Underground Facilities - All pipeline, conduits, ducts, cables, wires, manholes, vaults, 

tanks, tunnels or other such facilities or attachments, and any encasements containing such 
facilities which have been installed underground to furnish any of the following services or 
materials:  electricity, gases, steam, liquid petroleum products, telephone or other 
communications, cable television, sewage and drainage removal, traffic or other control 
systems or water. 

 
1.45 Unit Price Work - Work to be paid for on the basis of unit prices. 
 
1.46 Work - The entire completed construction or the various separately identifiable parts thereof 

required to be furnished under the Contract Documents.  Work includes and is the result of 
performing or furnishing labor and furnishing and incorporating materials and equipment into 
the construction, and performing or furnishing services and furnishing documents, all as 
required by the Contract Documents. 

 
1.47 Work Change Directive - A written directive to CONTRACTOR, issued on or after the 

Effective Date of the Agreement and signed by OWNER and recommended by ENGINEER, 
ordering an addition, deletion or revision in the Work, or responding to differing or 
unforeseen physical conditions under which the Work is to be performed as provided in 
paragraph 4.2 or 4.3 or emergencies under paragraph 6.23.  A Work Change Directive will 
not change the Contract Price or the Contract Times, but is evidence that the parties expect 
that the change directed or documented by a Work Change Directive will be incorporated in 
a subsequently issued Change Order following negotiations by the parties as to its effect, if 
any, on the Contract Price or Contract Times as provided in paragraph 10.2. 
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1.48 Written Amendment - A written amendment of the Contract Documents, signed by 
OWNER and CONTRACTOR on or after the Effective Date of the Agreement and normally 
dealing with the non-engineering or non-technical rather than strictly construction-related 
aspects of the Contract Documents. 

 
ARTICLE 2 - PRELIMINARY MATTERS  
 
Delivery of Bonds: 
 
2.1 When CONTRACTOR delivers the executed Agreement to OWNER, CONTRACTOR shall 

also deliver to OWNER such Bonds and Certificates of Insurance as CONTRACTOR may 
be required to furnish in accordance with Article 5. 

 
Copies of Documents: 
 
2.2 OWNER shall furnish to CONTRACTOR up to four copies of the contract documents for the 

execution of the Work.  Additional copies will be furnished, upon request, at the cost of 
reproduction. 

 
Commencement of Contract Times; Notice to Proceed: 
 
2.3 The Contract Times will commence to run on the day indicated in the Notice to Proceed. 

Timing and completion of the 2025 Pavement Striping Project is required on or prior to 
November 14, 2025. The OWNER has set the proposed project schedule and plans to 
implement the following schedule for this project.  The CONTRACTOR shall be required to 
start construction on or before the start date listed below: 

 
PROPOSED PROJECT SCHEDULE:  
 
Advertise ....................................................................................... July 30 & August 6, 2025 
Last day for questions ................................................................................... August 8, 2025 
Addendum issued (if required) ................................................................... August 13, 2025 
Bid Opening & Recommendation of Award ................................................ August 20, 2025 
Contract Award by City Council ........................................................... September 16, 2025  
Bonds & Insurance Certificates Due ................................................... September 16, 2025  
Contract Agreement Executed ............................................................ September 17, 2025 
Pre-Construction Conference .............................................................. September 18, 2025 
Notice to Proceed Issued ..................................................................... September 18, 2025 
Contract Time Commences to run ...................................................... September 22, 2025 
Substantial Completion ......................................................................... November 14, 2025 

 
2.3.1 The Contractor shall substantially complete all work by November 14, 2025, and within 

40 Contract days after the date when the Contract Time commences to run. Should 
work not be completed by the date and within the time period specified, the Owner shall 
access the Contractor liquidated damages in conformance with the Agreement, Article 2 
– Contract Times, paragraph 2.2 Liquidated Damages. 

 
Starting the Work: 
 
2.4 CONTRACTOR shall start to perform the Work on the date when the Contract Times 

commence to run, but no Work shall be done at the site prior to the date on which the 
Contract Times commence to run. 
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Before Starting Construction: 
 
2.5 Before undertaking each part of the Work, CONTRACTOR shall carefully study and 

compare the Contract Documents and check and verify pertinent figures shown thereon and 
all applicable field measurements.  CONTRACTOR shall promptly report in writing to 
ENGINEER any conflict, error, ambiguity, or discrepancy which CONTRACTOR may 
discover and shall obtain a written interpretation or clarification from ENGINEER before 
proceeding with any Work affected thereby; however, CONTRACTOR shall not be liable to 
OWNER or ENGINEER for failure to report any conflict, error, ambiguity or discrepancy in 
the Contract Documents, unless CONTRACTOR knew or reasonably should have known 
thereof. 

 
2.6 Within ten days after the Effective Date of the Agreement (unless otherwise specified in the 

General Requirements), CONTRACTOR shall submit to ENGINEER for review: 
 

2.6.1 a preliminary progress schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestone 
specified in the Contract Documents; 

 
2.6.2 a preliminary schedule of Shop Drawing and Sample submittals which will list each 

required submittal and the times for submitting, reviewing and processing such 
submittal. 

 
Preconstruction Conference: 
 
2.7 Before any Work at the site is started, a conference attended by CONTRACTOR, 

ENGINEER and others as appropriate will be held to establish a working understanding 
among the parties as to the Work and to discuss the schedules referred to in paragraph 2.6, 
procedures for handling Shop Drawings and other submittal, processing Applications for 
Payment and maintaining required records. 

 
Initially Acceptable Schedules: 
 
2.8 Unless otherwise provided in the Contract Documents, at least ten days before submission 

of the first Application for Payment a conference attended by CONTRACTOR, ENGINEER 
and others as appropriate will be held to review the Application for Payment for acceptability 
to ENGINEER.  No progress payment shall be made to CONTRACTOR until the schedules 
are submitted to and acceptable to ENGINEER as provided below.  The progress schedule 
will be acceptable to ENGINEER as providing an orderly progression of the Work to 
completion within any specified Milestones and the Contract Times, but such acceptance 
will neither impose on ENGINEER responsibility for the sequencing, scheduling or progress 
of the Work nor interfere with or relieve CONTRACTOR from CONTRACTOR's full 
responsibility therefor. CONTRACTOR's schedule of Shop Drawing and Sample 
submissions will be acceptable to ENGINEER as providing a workable arrangement for 
reviewing and processing the required submittals. 

 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE  
 
Intent: 
 
3.1 The Contract Documents comprise the entire agreement OWNER and CONTRACTOR 

concerning the Work.  The Contract Documents are complementary; what is called for by 
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one is as binding as if called for by all.  The Contract Documents will be construed in 
accordance with the law of the place of the Project. 

 
3.2 It is the intent of the Contract Documents to describe a functionally complete Project (or part 

thereof) to be constructed in accordance with the Contract Documents.  Any Work, materials 
or equipment that may reasonably be inferred from the Contract Documents or from 
prevailing custom or trade usage as being required to produce the intended result will be 
furnished and performed whether or not specifically called for.  When words or phrases, 
which have a well-known technical or construction industry or trade meaning, are used to 
describe Work, materials or equipment, such words or phrases shall be interpreted in 
accordance with that meaning.  Clarifications and interpretations of the Contract Documents 
shall be issued by ENGINEER as provided in paragraph 9.4. 

 
3.3 Reference to Standards & Specifications of Technical Societies; Reporting and 

Resolving Discrepancies: 
 

3.3.1. Reference to standards, specifications, manuals or codes of any technical society, 
organization or association, or to the Laws or Regulations of any governmental 
authority, whether such reference be specific or by implication, shall mean the latest 
standard, specification, manual, code or Laws or Regulations in effect at the time of 
opening of Bids (or, on the Effective Date of the Agreement if there were no Bids), 
except as may be otherwise specifically stated in the Contract Documents. 

 
3.3.2 If, during the performance of the Work, CONTRACTOR discovers any conflict, error 

ambiguity or discrepancy within the Contract Documents or between the Contract 
Documents and any provision of any such Law or Regulation applicable to the 
performance of the Work or of any such standard, specification, manual or code or 
of any instruction of any Supplier referred to in paragraph 6.5, CONTRACTOR shall 
report it to ENGINEER in writing at once, and, CONTRACTOR shall not proceed 
with the Work affected thereby (except in an emergency as authorized by paragraph 
6.23) until an amendment or supplement to the Contract Documents has been 
issued by one of the methods indicated in paragraph 3.5 or 3.6; provided, however, 
that CONTRACTOR shall not be liable to OWNER or ENGINEER for failure to report 
any such conflict, error, ambiguity or discrepancy unless CONTRACTOR knew or 
reasonably should have known thereof.  Upon notification to the ENGINEER, the 
CONTRACTOR shall proceed with other parts of the Work not affected by the 
conflict, error, ambiguity or discrepancy. 

 
3.3.3 Except as otherwise specifically stated in the Contract Documents or as may be 

provided by amendment or supplement thereto issued by one of the methods 
indicated in paragraph 3.5 or 3.6, the provisions of the Contract Documents shall 
take precedence in resolving any conflict, error, ambiguity or discrepancy between 
the provisions of the Contract Documents and: 

 
3.3.3.1  the provisions of any such standard, specification, manual, code or 

instruction (whether or not specifically incorporated by reference in 
the Contract Documents); or 

 
3.3.3.2  the provisions of any such Laws or Regulations applicable to the 

performance of the Work (unless such an interpretation of the 
provisions of the Contract Documents would result in violation of 
such Law or Regulation). 
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No provision of any such standard, specification, manual, code or instruction shall be 
effective to change the duties and responsibilities of OWNER, CONTRACTOR or 
ENGINEER, or any of their subcontractors, consultants, agents, or employees from those 
set forth in the Contract Documents, nor shall it be effective to assign to OWNER, 
ENGINEER or any of ENGINEER's Consultants, agents or employees any duty or authority 
to supervise or direct the furnishing or performance of the Work or any duty or authority to 
undertake responsibility inconsistent with the provisions of paragraph 9.13 or any other 
provision of the Contract Documents. 

 
3.4 Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," 

"as allowed," "as approved," or terms of like effect or import are used, or the adjectives 
"reasonable," "suitable," "acceptable," "proper" or "satisfactory" or adjectives of like effect or 
import are used to describe a requirement, direction, review or judgment of ENGINEER as 
to the Work, it is intended that such requirement, direction, review or judgment will be solely 
to evaluate, in general, the completed Work for compliance with the requirements of and 
information in the Contract Documents and conformance with the design concept of the 
completed Project as a functioning whole as shown or indicated in the Contract Documents 
(unless there is a specific statement indicating otherwise).  The use of any such term or 
adjective shall not be effective to assign to ENGINEER any duty or authority to supervise or 
direct the furnishing or performance of the Work or any duty or authority to undertake 
responsibility contrary to the provisions of paragraph 9.13 or any other provision of the 
Contract Documents. 

 
Amending and Supplementing Contract Documents: 
 
3.5 The Contract Documents may be amended to provide for additions, deletions and revisions 

in the Work or to modify the terms and conditions thereof in one or more of the following 
ways: 

 
3.5.1 a formal Written Amendment, 
3.5.2 a Change Order (pursuant to paragraph 10.4), or 
3.5.3 a Work Change Directive (pursuant to paragraph 10.1) 

 
3.6 In addition, the requirements of the Contract Documents may be supplemented, and minor 

variations and deviations in the Work may be authorized, in one or more of the following 
ways: 

 
3.6.1 a Field Order (pursuant to paragraph 9.5) 
3.6.2 ENGINEER's approval of a Shop Drawing or Sample (pursuant to paragraphs 6.26 

and 6.27), or 
3.6.3 ENGINEER's written interpretation or clarification (pursuant to paragraph 9.4). 

 
Reuse of Documents: 
 
3.7 CONTRACTOR, and any Subcontractor or Supplier or other person or organization 

performing or furnishing any of the Work under a direct or indirect contract with OWNER (i) 
shall not have or acquire any title to or ownership rights in any of the Drawings, Specifica-
tions or other documents (or copies of any thereof) prepared by or bearing the seal of 
Engineer or Engineer's Consultant, and (ii) shall not reuse any of such Drawings, 
Specifications, other documents or copies on extensions of the Project or any other project 
without written consent of OWNER and ENGINEER and specific written verification or 
adaption by ENGINEER. 

 



61 
2025 Pavement Marking Project General Conditions 

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
REFERENCE POINTS  
 
Availability of Lands: 
 
4.1 OWNER shall furnish, as indicated in the Contract Documents, the lands upon which the 

Work is to be performed, rights-of-way and easements for access thereto, and such other 
lands which are designated for the use of CONTRACTOR.  OWNER shall identify any 
encumbrances or restrictions not of general application but specifically related to use of 
lands so furnished with which CONTRACTOR will have to comply in performing the Work.  
Easements for permanent structures or permanent changes in existing facilities will be 
obtained and paid for by OWNER, unless otherwise provided in the Contract Documents.  If 
CONTRACTOR and OWNER are unable to agree on entitlement to or the amount or extent 
of any adjustments in the Contract Price or the Contract Times as a result of any delay in 
OWNER's furnishing these lands, rights-of-way or easements, CONTRACTOR may make a 
claim therefor as provided in Articles 11 and 12.  CONTRACTOR shall provide for all 
additional lands and access thereto that may be required for temporary construction 
facilities or storage of materials and equipment. 

 
Subsurface and Physical Conditions: 
 
4.2 BIDDER'S are responsible for examining and determining for themselves the location and 

nature of the proposed Work, the amount and character of the labor and materials required 
therefor, and the difficulties, which may be encountered.  BIDDER's may not rely on oral or 
written representations made by the OWNER, including reports and drawings identified 
pursuant to 4.2.1 and subparagraphs thereof, unless the OWNER has guaranteed in writing 
that such representation is factually accurate, and by submitting a Bid, each BIDDER 
waives all liability for any error in any representation made by the OWNER to the BIDDER.  
BIDDER's shall inspect the site and its surroundings and conduct such supplementary 
examinations, investigations, and tests concerning conditions at or contiguous to the site 
(including surface, and subsurface) which may affect cost, progress, performance, or 
furnishing of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, or procedures of construction to be employed by BIDDER and safety 
precautions and programs incident thereto for performing the Work in accordance with the 
Contract Documents.  By failing to make such an inspection, the BIDDER waives all rights 
to claim extra payment or time extensions due to unexpected conditions, which could have 
been determined had the site been reasonably inspected.  If concealed or unknown 
conditions differ materially from those ordinarily encountered and generally recognized as 
inherent in the Work, or differ materially from the conditions indicated in the Contract 
Documents, then an equitable adjustment in the Contract Price or in the Contract Time will 
be allowed by change order as provided in Article 11 or Article 12 respectively.  By 
submitting a Bid, the BIDDER represents that the BIDDER's observations at the site are not 
inconsistent with the requirements of the proposed Contract Documents, unless otherwise 
noted by the BIDDER.  

 
4.2.1 Reports and Drawings:  Reference is made to the Supplementary Conditions for 

identification of: 
 

The following reports of explorations and tests of subsurface conditions at the site of 
the Work: 
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4.2.1.1  Subsurface Conditions:  Those reports of explorations and tests of 
subsurface conditions at or contiguous to the site that have been 
utilized by ENGINEER in preparing the Contract Documents; and 

 
Report dated    N/A     ,  N/A, prepared by              N/A              
entitled:                       N/A         .  The technical data contained in 
such report upon which CONTRACTOR may rely is                N/A      
           . 

 
Copies of these reports that are not included with Bidding Docu-
ments may be examined at ENGINEER's office during regular 
business hours.  Please call for appointment. Copies of such reports 
are not available for distribution.  These reports and drawings are not 
part of the Contract Documents, but the technical data contained 
therein upon which CONTRACTOR is entitled to rely as provided in 
GC-4.2 and as identified and established above are incorporated 
therein by reference.   

 
4.2.1.2  Physical Conditions:  Those drawings of physical conditions in or 

relating to existing surface or subsurface structures at or contiguous 
to the site (except Underground Facilities) that have been utilized by 
ENGINEER in preparing the Contract Documents. 

 
4.2.2 Limited Reliance by CONTRACTOR authorized; Technical Data:  Reports and 

drawings identified pursuant to paragraph 4.2 are not Contract Documents.  Unless 
otherwise set forth in the Contract Documents or OWNER has otherwise guaranteed 
in writing that such representation is factually accurate, CONTRACTOR may not rely 
upon or make any claim against the OWNER, ENGINEER or ENGINEER's 
consultants with respect to the accuracy of any "technical data" contained in reports 
and drawings and CONTRACTOR may not rely upon or make any claim against the 
OWNER, ENGINEER or ENGINEER's consultants with respect to: 

 
4.2.2.1  The completeness of such reports and drawings for CONTRACTO-

R's purposes, including, but not limited to, any aspects of the means, 
methods, techniques, sequences and procedures of construction to 
be employed by CONTRACTOR and safety precautions and pro-
grams incident thereto, or 

 
4.2.2.2  other data, interpretations, opinions and information contained in 

such reports or shown or indicated in such drawings, or 
 

4.2.2.3  any CONTRACTOR interpretation of or conclusion drawn from any 
"technical data" or any such data, interpretations, opinions or 
information. 

 
4.2.3 CONTRACTOR shall not be entitled to any adjustment in the Contract Price or 

Times if: 
 

4.2.3.1  CONTRACTOR knew of the existence of such conditions at the time 
CONTRACTOR made a final commitment to OWNER in respect of 
Contract Price and Contract Times by the submission of a bid or 
becoming bound under a negotiated contract; or 
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4.2.3.2  the existence of such condition could reasonably have been discov-
ered or revealed as a result of any examination, investigation, 
exploration, test or study of the site and contiguous areas required 
by the Bidding Requirements or Contract Documents to be 
conducted by or for CONTRACTOR prior to CONTRACTOR's 
making such final commitment. 

 
If OWNER and CONTRACTOR are unable to agree on entitlement to or as to the amount or length 
of any such equitable adjustment in the Contract Price or Contract Times, a claim may be made 
therefor as provided in Articles 11 and 12.  However, OWNER, ENGINEER and ENGINEER's 
Consultants shall not be liable to CONTRACTOR for any claims, costs, losses or damages 
sustained by CONTRACTOR on or in connection with any other project or anticipated project. 
 
4.3 Physical Conditions - Underground Facilities: 
 

4.3.1 Shown or Indicated:  The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or contiguous to the 
site is based on information and data furnished to OWNER or ENGINEER by the 
owners of such Underground Facilities or by others. 

 
4.3.1.1  OWNER and ENGINEER shall not be responsible for the accuracy 

or completeness of any such information or data; and 
 

4.3.1.2  The cost of all of the following will be included in the Contract Price 
and CONTRACTOR shall have full responsibility for: (i) reviewing 
and checking all such information and data, (ii) locating all Under-
ground Facilities shown or indicated in the Contract Documents, (iii) 
coordination of the Work with the owners of such Underground 
Facilities during construction, and (iv) the safety and protection of all 
such Underground Facilities as provided in paragraph 6.20 and 
repairing any damage thereto resulting from the Work. 

 
4.3.2 Not Shown or Indicated:  If an Underground Facility is uncovered or revealed at or 

contiguous to the site which was not shown or indicated in the Contract Documents, 
CONTRACTOR shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection 
therewith (except in an emergency as required by paragraph 6.23), identify the 
owner of such Underground Facility and give written notice to that owner and to 
OWNER and ENGINEER.  CONTRACTOR shall be responsible for the safety and 
protection of such Underground Facility as provided in paragraph 6.20.  
CONTRACTOR shall be allowed an increase in the Contract Price or an extension 
of the Contract Times, or both, to the extent that they are attributable to the 
existence of any Underground Facility that was not shown or indicated in the 
Contract Documents and that CONTRACTOR did not know of and could not 
reasonably have been expected to be aware of or to have anticipated.  If OWNER 
and CONTRACTOR are unable to agree on entitlement to or the amount or length of 
any such adjustment in Contract Price or Contract Times, CONTRACTOR may 
make a claim therefor as provided in Articles 11 and 12.  However, OWNER, 
ENGINEER and ENGINEER's Consultants shall not be liable to CONTRACTOR for 
any claims, costs, losses or damages incurred or sustained by CONTRACTOR on or 
in connection with any other project or anticipated project.   

 
Reference Points: 
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4.4 OWNER shall provide engineering surveys to establish baseline and benchmarks for 

construction, which in ENGINEER's judgment are necessary to enable CONTRACTOR to 
proceed with the Work.  CONTRACTOR shall be responsible for laying out the Work, shall 
protect and preserve the established reference points and shall make no changes or 
relocations without the prior written approval of OWNER, CONTRACTOR shall report to 
ENGINEER whenever any reference point is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and shall be responsible for the 
accurate replacement or relocation of such reference points by professionally qualified 
personnel. 

 
OWNER shall provide survey reference points, construction stakes, lines and grades 
required for the completion of the work specified in the specifications, on the plans, or in the 
Special Conditions.  Additional staking requested by the Contractor will be at the 
CONTRACTOR'S expense.  When the CONTRACTOR requires staking, he shall notify the 
OWNER of his requirements in writing a reasonable length of time in advance of starting 
work that require construction staking.  Under no circumstances, shall a notice of less than 2 
contract days be considered a reasonable length of time.  Failure of the CONTRACTOR to 
provide 2 contract days written notice to the OWNER of his staking requests shall relieve 
the OWNER from any responsibility for additional costs or delays caused by such failure.  
The CONTRACTOR shall carefully preserve stakes set by the OWNER.  When stakes are 
destroyed or damaged, the CONTRACTOR will be charged for the cost of necessary 
replacement or restoration of stakes.  The charge for replacement and restoration of stakes 
will be deducted from any moneys due or to become due the CONTRACTOR. 

 
4.5 Asbestos, PCB's Petroleum, Hazardous Waste or Radioactive Material: 
 

4.5.1 OWNER shall be responsible for any Asbestos, PCB's, Petroleum, Hazardous 
Waste or Radioactive Material uncovered or revealed at the site which was not 
shown or indicated in Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work and which may present a substantial 
danger to persons or property exposed thereto in connection with the Work at the 
site.  OWNER shall not be responsible for any such materials brought to the site by 
CONTRACTOR, Subcontractor, Suppliers or anyone else for whom CONTRACTOR 
is responsible. 

 
4.5.2 CONTRACTOR shall immediately: (i) stop all Work in connection with such 

hazardous condition and in any area affected thereby (except in an emergency as 
required by paragraph 6.23), and (ii) notify OWNER and ENGINEER (and thereafter 
confirm such notice in writing).  OWNER shall promptly consult with ENGINEER 
concerning the necessity for OWNER to retain a qualified expert to evaluate such 
hazardous condition or take corrective action, if any.  CONTRACTOR shall not be 
required to resume Work in connection with such hazardous condition or in any such 
affected area until after OWNER has obtained any required permits related thereto 
and delivered to CONTRACTOR special written notice: (i) specifying that such 
condition and any affected area is or has been rendered safe for the resumption of 
Work, or (ii) specifying any special conditions under which such Work may be 
resumed safely.  If OWNER and CONTRACTOR cannot agree as to entitlement to 
or the amount or extent of an adjustment, if any, in Contract Price or Contract Times 
as a result of such Work stoppage or such special conditions under which Work is 
agreed by CONTRACTOR to be resumed, either party may make a claim therefor as 
provided Articles 11 and 12. 
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4.5.3 If after receipt of such special written notice CONTRACTOR does not agree to 
resume such Work based on a reasonable belief it is unsafe, or does not agree to 
resume such Work under such special conditions, then OWNER may order such 
portion of the Work that is in connection with such hazardous condition or in such 
affected area to be deleted from the Work.  If OWNER and CONTRACTOR cannot 
agree as to entitlement to or the amount or extent of an adjustment, if any, in 
Contract Price or Contract Times as a result of deleting such portion of the Work, 
then either party may make a claim therefor as provided in Articles 11 and 12.  
OWNER may have such deleted portion of the Work performed by OWNER's own 
forces or others in accordance with Article 7. 

 
4.5.4 The provisions of paragraphs 4.2 and 4.3 are not intended to apply to Asbestos, 

PCB's, Petroleum, Hazardous Waste or Radioactive Material uncovered or revealed 
at the site. 

 
 
ARTICLE 5 - BONDS AND INSURANCE 
                                                                                                                                  
Performance, Payment and Other Bonds: 
 
5.1 CONTRACTOR shall furnish Performance and Payment Bonds, each in an amount at least 

equal to the Contract Price as security for the faithful performance and payment of all 
CONTRACT-OR's obligations under the Contract Documents.  These Bonds shall remain in 
effect at least until one year after the date when final payment becomes due, except as 
provided otherwise by Laws or Regulations or by the Contract Documents.  CONTRACTOR 
shall also furnish such other Bonds as are required by the Supplementary Conditions.  All 
Bonds shall be in the form prescribed by the Contract Documents except as provided 
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in 
the current list of "Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 
(amended) by the Audit Staff, Bureau of Government Financial Operations, U.S. Treasury 
Department.  All Bonds signed by an agent must be accompanied by a certified copy of 
such agent's authority to act.  The CONTRACTOR shall furnish the performance and 
payment bond in the form provided in the Contract Documents or approved by the OWNER; 
the earlier of ten (10) days after the OWNER has issued the notice of award or delivery of 
the executed Agreement.  The OWNER reserves the right to exclude any Surety Company 
on any ground it deems appropriate.  The cost of the bonds shall be included in the bid. 

 
5.2 If the surety on any Bond furnished by CONTRACTOR is declared a bankrupt or becomes 

insolvent or its right to do business is terminated in any state where any part of the Project is 
located or it ceases to meet the requirements of paragraph 5.1, CONTRACTOR shall within 
ten days thereafter substitute another Bond and surety, both of which must be acceptable to 
OWNER. 

 
5.3 Licensed Sureties and Insurers; Certificates of Insurance: 
 

5.3.1 All Bonds and insurance required by the Contract Documents to be purchased and 
maintained by CONTRACTOR shall be obtained from surety or insurance 
companies acceptable to OWNER that are duly licensed to transact business in the 
State of Colorado and to issue Bonds or insurance policies for the limits and 
coverage so required. Such surety and insurance companies shall also meet such 
additional requirements and qualifications as may be provided in the Supplementary 
Conditions. 
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5.3.2 CONTRACTOR shall deliver to OWNER, with copies to each additional insured 

identified in the Supplementary Conditions, certificates of insurance (and other 
evidence of insurance requested by OWNER or any other additional insured) which 
CONTRACTOR is required to purchase and maintain accordance with paragraph 
5.4. The certificates shall be reviewed and approved by OWNER prior to execution 
of the Agreement.  The OWNER shall have the right to request and obtain copies of 
any insurance policies required under paragraph 5.4 of the General Conditions. The 
completed certificates of insurance shall be sent to:  City of Louisville, 749 Main 
Street, Louisville, Colorado 80027, attention:  CITY ENGINEER. 

 
 
CONTRACTOR's Liability Insurance: 
 
5.4 (a)  The CONTRACTOR agrees to procure and maintain, at its own cost, a policy or policies 

of insurance sufficient to insure against all liability, claims, demands, and other 
obligations assumed by the CONTRACTOR pursuant to paragraphs 6.12, 6.16, 6.31, 
6.32 and 6.33, and 6.5 in addition to any other insurance requirements imposed by the 
Contract Documents or by law.  The CONTRACTOR shall not be relieved of any 
liability, claims, demands, or other obligations assumed pursuant to paragraphs 6.12, 
6.16, 6.31, and 6.33 by reason of its failure to procure or maintain insurance, or by 
reason of its failure to procure or maintain insurance in sufficient amounts, durations, or 
types. 

 
(b)  CONTRACTOR shall procure and maintain, and shall cause any Subcontractor or 

Supplier of the CONTRACTOR to procure and maintain or insure the activity of his 
Subcontractors and Suppliers in his own policy, the minimum insurance coverages 
listed below.  Such coverages shall be procured and maintained with forms and 
insurers acceptable to the OWNER.  All coverages shall be continuously maintained 
from the date of commencement of the Work to cover all liability, claims, demands, and 
other obligations assumed by the CONTRACTOR pursuant to paragraphs 6.31 and 
6.33.  In the case of any claims-made policy, the necessary retroactive dates and 
extended reporting periods shall be procured to maintain such continuous coverage. 

 
(1)  Workers' Compensation insurance to cover obligations imposed by the Workers' 

Compensation Act of Colorado and any other applicable laws for any employee 
engaged in the performance of Work under this contract, and Employers' 
Liability insurance with minimum limits of FIVE HUNDRED THOUSAND 
DOLLARS ($500,000) each accident, FIVE HUNDRED THOUSAND DOLLARS 
($500,000) disease - policy limit, and FIVE HUNDRED THOUSAND DOLLARS 
($500,000) disease - each employee.  Evidence of qualified self-insured status 
may be substituted for the Workers' Compensation requirements of this 
paragraph. 

 
(2)  Comprehensive General Liability insurance with minimum combined single limits 

of ONE MILLION DOLLARS ($1,000,000) each occurrence and TWO MILLION 
DOLLARS ($2,000,000) aggregate.  The policy shall be applicable to all 
premises and operations.  The policy shall include coverage for bodily injury, 
broad form property damage (including completed operations), personal injury 
(including coverage for contractual and employee acts), blanket contractual, 
independent contractors, products, and completed operations.  The policy shall 
include coverage for explosion, collapse, and underground hazards.  The policy 
shall contain a severability of interests’ provision.   
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(3)  Comprehensive Automobile Liability insurance with minimum combined single 

limits for bodily injury and property damage of not less than ONE MILLION 
DOLLARS ($1,000,000) each occurrence and ONE MILLION DOLLARS 
($1,000,000) aggregate with respect to each of CONTRACTOR's owned, hired 
or non-owned vehicles assigned to or used in performance of the services.  The 
policy shall contain a severability of interests’ provision.   

 
(4)  The CONTRACTOR shall provide and maintain builder's risk insurance upon the 

entire project equal to one hundred percent (100%) of the insurable value 
thereof.  Such insurance shall cover any and all physical damage including, 
without limitation, damage caused by fire, vandalism, malicious mischief, 
blasting, excessive surface runoff or storm water, high winds and other 
occurrences covered in a standard extended coverage endorsement.  The policy 
shall remain in effect until the Work is accepted as substantially complete.   

 
(c) The policy required by paragraph (2) above, by paragraph (3) and by (4) above shall be 

endorsed to include the OWNER, the ENGINEER and its consultants, and each of their 
officers, agents and employees as additional insureds.  Every policy required above 
shall be primary insurance, and any insurance carried by the OWNER, its officers, or its 
employees, shall be excess and not contributory insurance to that provided by 
CONTRACTOR.  No additional insured endorsement to the policy required by 
paragraph (1) above shall contain any exclusion for bodily injury or property damage 
arising from completed operations.  The CONTRACTOR shall be solely responsible for 
any deductible losses under any policy required above. 

 
(d) The certificate of insurance provided to OWNER shall be completed by the 

CONTRACTOR's insurance agent as evidence that policies providing the required 
coverages, conditions, and minimum limits are in full force and effect, and shall be 
reviewed and approved by the OWNER prior to commencement of the contract.  

 
(e)  Failure on the part of the CONTRACTOR to procure or maintain policies providing the 

required coverages, conditions, and minimum limits shall constitute a material breach of 
contract upon which the OWNER may immediately terminate this contract, or at its 
discretion may procure or renew any such policy or any extended reporting period 
thereto and may pay any and all premiums in connection therewith, and all monies so 
paid by the OWNER shall be repaid by CONTRACTOR to the OWNER upon demand, 
or the OWNER may offset the cost of the premiums against any monies due to 
CONTRACTOR from the Owner. 

 
(f)  The OWNER reserves the right to request and receive a certified copy of any policy and 

any endorsement thereto. 
 
(g) The parties hereto understand and agree that the OWNER, the City of Louisville, is 

relying on, and does not waive or intend to waive by any provision of this contract, the 
monetary limitations (presently $150,000 per person and $600,000 per occurrence) or 
any other rights, immunities, and protections provided by the Colorado Governmental 
Immunity Act, § 24-10-101 Uet seq.U, 10 C.R.S., as from time to time amended, or 
otherwise available to the City of Louisville, its officers, or its employees. 

 
OWNER's Liability Insurance: 
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5.5 In addition to the insurance required to be provided by CONTRACTOR under paragraph 
5.4, OWNER, at OWNER's option, may purchase and maintain at OWNER's expense 
OWNER's own liability insurance as will protect OWNER against claims which may arise 
from operations under the Contract Documents. 

 
Property Insurance: 
 
5.6 The OWNER shall be responsible for maintaining its own property insurance and, at its 

option, may maintain such insurance as will protect it against claims which may arise from 
operations under the Contract Documents. 
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 
                                                                                                                                  
Supervision and Superintendence: 
 
6.1 CONTRACTOR shall supervise, inspect and direct the Work competently and efficiently, 

devoting such attention thereto and applying such skills and expertise as may be necessary 
to perform the Work in accordance with the Contract Documents.  CONTRACTOR shall be 
solely responsible for the means, methods, techniques, sequences and procedures of 
construction, but CONTRACTOR shall not be responsible for the negligence of others in the 
design or specification of a specific means, method, technique, sequence or procedure of 
construction which is shown or indicated in and expressly required by the Contract 
Documents.  CONTRACTOR shall be responsible to see that the completed Work complies 
accurately with the Contract Documents. 

 
6.2 CONTRACTOR shall keep on the Work at all times during its progress a competent resident 

superintendent, who shall not be replaced without written notice to OWNER and ENGINEER 
except under extraordinary circumstances.  The superintendent will be CONTRACTOR's 
representative at the site and shall have authority to act on behalf of CONTRACTOR.  All 
communications to the superintendent shall be as binding as if given to CONTRACTOR. 

 
Labor, Materials and Equipment: 
 
6.3 CONTRACTOR shall provide competent, suitably qualified personnel to survey, layout and 

construct the Work as required by the Contract Documents.  CONTRACTOR shall at all 
times maintain good discipline and order at the site.  Except as otherwise required for the 
safety or protection of persons or the Work or property at the site or adjacent thereto, and 
except as otherwise indicated in the Contract Documents, all Work at the site shall be 
performed during regular working hours and CONTRACTOR will not permit overtime work 
or the performance of Work on Saturday, Sunday or any legal holiday without OWNER's 
written consent given after prior written notice to ENGINEER.  No extra payment will be paid 
to the CONTRACTOR by the OWNER due to labor overtime or other increased costs of 
performing the Work on Saturdays, Sundays, OWNER- observed holidays, or at night.  
Should the CONTRACTOR desire to work on Saturdays, Sundays, OWNER-observed 
holidays, or at night between the hours of 5:00 p.m. and 7:00 a.m. on Contract Days the 
CONTRACTOR shall submit a written request to the ENGINEER 24 hours prior.  If approval 
is given by ENGINEER to CONTRACTOR for authorized overtime work, ENGINEER's and 
ENGINEER's authorized personnel will charge overtime and other incidental administrative 
expenses necessary for performing inspections on Saturdays, Sundays, OWNER-observed 
holidays, or at night between the hours of 5:00 p. m. and 7:00 a. m., the CONTRACTOR will 
be responsible to pay for all such rates and charges, and shall not be granted a Contract 
Price increase for such charges.  Overtime and other incidental administrative expenses for 
Engineer and Engineer's authorized personnel are as follows: 

 
 

DESCRIPTION 
 

HOURLY RATE 
Engineer $60.00 
Construction Inspector $45.00 

Operations Supervisor $45.00 
Maintenance Worker $30.00 
Clerical $25.00 

Vehicle $15.00 
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6.4 Unless otherwise specified in the General Requirements, CONTRACTOR shall furnish and 

assume full responsibility for all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the 
furnishing, performance, testing, start-up and completion of the Work. 

 
6.5 All materials and equipment shall be of good quality and new, except as otherwise provided 

in the Contract Documents.  All warranties and guarantees specifically called for by the 
Specifications shall expressly run to the benefit of OWNER.  If required by ENGINEER, 
CONTRACTOR shall furnish satisfactory evidence (including reports of required tests) as to 
the kind and quality of materials and equipment.  All materials and equipment shall be 
applied, installed, connected, erected, used, cleaned and conditioned in accordance with 
instructions of the applicable Supplier, except as otherwise provided in the Contract 
Documents. 

 
Progress Schedule: 
 
6.6 CONTRACTOR shall adhere to the progress schedule established in accordance with 

paragraph 2.8 as it may be adjusted from time to time as provided below: 
 

6.6.1 CONTRACTOR shall submit to ENGINEER for acceptance (to the extent indicated 
in paragraph 2.8) proposed adjustments in the progress schedule that will not 
change the Contract Times (or Milestones).  Such adjustments will conform 
generally to the progress schedule then in effect and additionally will comply with 
any provisions of the General Requirements applicable thereto. 

 
6.6.2 Proposed adjustments in the progress schedule that will change the Contract Times 

(or Milestones) shall be submitted in accordance with the requirements of paragraph 
12.1.  Such adjustments may only be made by a Change Order or Written Amend-
ment in accordance with Article 12. 

 
6.7  Substitutes and "Or-Equal" Items: 
 

6.7.1 Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular 
Supplier, the specification or description is intended to establish the type, function 
and quality required.  Unless the specification or description contains or is followed 
by words reading that no like, equivalent or "or-equal" item or no substitution is 
permitted, other items of material or equipment of other Suppliers may be accepted 
by ENGINEER under the following circumstances: 

 
6.7.1.1  "Or-Equal":  If in ENGINEER's sole discretion an item of material or 

equipment proposed by CONTRACTOR is functionally equal to that 
named and sufficiently similar so that no change in related Work will 
be required, it may be considered by ENGINEER as an "or-equal" 
item, in which case review and approval of the proposed item may, in 
ENGINEER's sole discretion, be accomplished without compliance 
with some or all of the requirements for acceptance of proposed 
substitute items. 

 
6.7.1.2  Substitute Items:  If in ENGINEER's sole discretion an item of 

material or equipment proposed by CONTRACTOR does not qualify 
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as an "or-equal" item under subparagraph 6.7.1.1, it will be consid-
ered a proposed substitute item.  CONTRACTOR shall submit 
sufficient information as provided below to allow ENGINEER to 
determine that the item of material or equipment proposed is 
essentially equivalent to that named and an acceptable substitute 
therefor.  The procedure for review by the ENGINEER will include 
the following as supplemented in the General Requirements and as 
ENGINEER may decide is appropriate under the circumstances.  
Requests for review of proposed substitute items of material or 
equipment will not be accepted by ENGINEER from anyone other 
than CONTRACTOR.  If CONTRACTOR wishes to furnish or use a 
substitute items of material or equipment, CONTRACTOR shall first 
make written application to ENGINEER for acceptance thereof, 
certifying that the proposed substitute will perform adequately the 
functions and achieve the results called for by the general design, be 
similar in substance to that specified and be suited to the same use 
as that specified.  The application will state the extent, if any, to 
which the evaluation and acceptance of the proposed substitute will 
prejudice CONTRACTOR's achievement of Substantial Completion 
on time, whether or not acceptance of the substitute for use in the 
Work will require a change in any of the Contract Documents (or in 
the provisions of any other direct contract with OWNER for work on 
the Project) to adapt the design to the proposed substitute and 
whether or not incorporation or use of the substitute in connection 
with the Work is subject to payment of any license fee or royalty.  All 
variations of the proposed substitute from that specified will be 
identified in the application and available maintenance, repair and 
replacement service will be indicated.  The application will also 
contain an itemized estimate of all costs or credits that will result 
directly or indirectly from acceptance of such substitute, including 
costs of redesign and claims of other contractors affected by the 
resulting change, all of which will be considered by ENGINEER in 
evaluating the proposed substitute.  ENGINEER may require 
CONTRACTOR to furnish additional data about the proposed 
substitute. 

 
6.7.1.3  CONTRACTOR's Expense:  All data to be provided by CONTRAC-

TOR in support of any proposed "or-equal" or substitute item will be 
at CONTRACTOR's expense. 

 
6.7.2 Substitute Construction Methods or Procedures:  If a specific means, method, 

technique, sequence or procedure of construction is shown or indicated in and 
expressly required by the Contract Documents, CONTRACTOR may furnish or 
utilize a substitute means, method, technique, sequence or procedure of 
construction acceptable to ENGINEER.  CONTRACTOR shall submit sufficient 
information to allow ENGINEER, in ENGINEER's sole discretion, to determine that 
the substitute proposed is equivalent to that expressly called for by the Contract 
Documents.  The procedure for review by ENGINEER will be similar to that provided 
in subparagraph 6.7.1.2. 

 
6.7.3 ENGINEER's Evaluation:  ENGINEER will be allowed a reasonable time within 

which to evaluate each proposal or submittal made pursuant to paragraphs 6.7.1.2 
and 6.7.2.  ENGINEER will be the sole judge of acceptability.  No "or-equal" or 
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substitute will be ordered, installed or utilized without ENGINEER's prior written 
acceptance, which will be evidenced, by either a Change Order or an approved 
Shop Drawing.  OWNER may require CONTRACTOR to furnish at CONTRACTOR's 
expense a special performance guarantee or other surety with respect to any "or-
equal" or substitute.  ENGINEER will record time required by ENGINEER and 
ENGINEER's Consultants in evaluating substitutes proposed or submitted by 
CONTRACTOR pursuant to paragraphs 6.7.1.2 and 6.7.2 and in making changes in 
the Contract Documents (or in the provisions of any other direct contract with 
OWNER for work on the Project) occasioned thereby.  Whether or not ENGINEER 
accepts a substitute item so proposed or submitted by CONTRACTOR, CON-
TRACTOR shall reimburse OWNER for the charges of ENGINEER and ENGINEE-
R's Consultants for evaluating each such proposed substitute item. 

 
6.8 Concerning Subcontractors, Suppliers and Others: 
 

6.8.1 CONTRACTOR shall not employ any Subcontractor, Supplier or other person or 
organization, whether initially or as a substitute, against whom OWNER or 
ENGINEER may have reasonable objection.  CONTRACTOR shall not be required 
to employ any Subcontractor, Supplier or other person or organization to furnish or 
perform any of the Work against whom CONTRACTOR has reasonable objection. 

 
6.8.2 The Contract Documents require the identity of certain Subcontractors, Suppliers or 

other persons or organizations (including those who are to furnish the principal items 
of materials or equipment) to be submitted to OWNER with the Bid in the Bid Form 
prior to the Effective Date of the Agreement for acceptance by OWNER and ENGI-
NEER, and if CONTRACTOR has submitted a list thereof in accordance with the 
Contract Documents, OWNER'S or ENGINEER's acceptance (either in writing or by 
failing to make written objection thereto by the date indicated for acceptance or 
objection in Contract Documents) of any such Subcontractor, Supplier, or other 
person or organization so identified may be revoked on the basis of reasonable 
objection after due investigation, in which case CONTRACTOR  shall submit an 
acceptable substitute.  No acceptance by OWNER or ENGINEER of any such 
Subcontractor, Supplier or other person or organization shall constitute a waiver of 
any right of OWNER or ENGINEER to reject defective Work. 
 

6.8.3 Subletting of Contract. The Contractor shall not sublet, sell, transfer, assign, or 
dispose of the Contract or Contracts, or any portion thereof without written consent 
of the Engineer.  The Contractor will be permitted to sublet a portion of the Contract, 
however, the Contractor's organization shall perform work amounting to not less 
than 50 percent of the total contract cost. 

 
The calculation of the percentage of subcontracted work shall be based on the 
prime contract unit prices rather than subcontract unit prices.  Proportional value for 
a subcontracted partial contract item shall be verified by the Engineer.  For the 
purpose of calculating the value of subcontracted work, the cost of procuring 
materials and manufactured products can be included in either the prime contract or 
subcontract.  However, when a firm both sells material to a prime contractor and 
performs the work of incorporating the materials into the project, these two phases 
shall be considered in combination and as constituting a single subcontract. 
 
Subcontracts, or transfer of Contract shall not release the Contractor of liability 
under the Contract and bonds.   
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6.9.1 CONTRACTOR shall be fully responsible to OWNER and ENGINEER for all acts 
and omissions of the Subcontractors.  Suppliers and other persons and organiza-
tions performing or furnishing any of the Work under a direct or indirect contract with 
CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's own 
acts and omissions.  OWNER or ENGINEER may furnish to any such 
Subcontractor, Supplier or other person or organization, to the extent practicable, 
evidence of amounts paid to CONTRACTOR in accordance with CONTRACTOR's 
Applications for Payment.  Nothing in the Contract Documents shall create for the 
benefit of any such Subcontractor, Supplier or other person or organization any 
contractual relationship between OWNER or ENGINEER and any such Subcon-
tractor, Supplier or other person or organization, nor shall it create any obligation on 
the part of OWNER or ENGINEER to pay or to see to the payment of any moneys 
due any such Subcontractor, Supplier or other person or organization except as may 
otherwise be required by Laws and Regulations. 

 
6.9.2 CONTRACTOR shall be solely responsible for scheduling and coordinating the 

Work of Subcontractors, Suppliers and other persons and organizations performing 
or furnishing any of the Work under a direct or indirect contract with CONTRACTOR. 
 CONTRACTOR shall require all Subcontractors, Suppliers and such other persons 
and organizations performing or furnishing any of the Work to communicate with the 
ENGINEER through CONTRACTOR. 

 
6.10 The divisions and sections of the Specifications and the identifications of any Drawings shall 

not control CONTRACTOR in dividing the Work among Subcontractors or Suppliers or 
delineating the Work to be performed by any specific trade. 

 
6.11 All Work performed for CONTRACTOR by a Subcontractor or Supplier will be pursuant to 

an appropriate agreement between CONTRACTOR and the Subcontractor or Supplier, 
which specifically binds the Subcontractor or Supplier to the applicable terms and, 
conditions of the Contract Documents for the benefit of OWNER and ENGINEER. 

 
Patent Fees and Royalties: 
 
6.12 CONTRACTOR shall pay all license fees and royalties and assume all costs incident to the 

use in the performance of the Work or the incorporation in the Work of any invention, 
design, process, product or device which is the subject of patent rights or copyrights held by 
others.  If a particular invention, design, process, product or device is specified in the 
Contract Documents for use in the performance of the Work and if to the actual knowledge 
of OWNER or ENGINEER its use is subject to patent rights or copyrights calling for the 
payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by OWNER in the Contract Documents.  To the fullest extent permitted by Laws 
and Regulations, CONTRACTOR shall indemnify and hold harmless OWNER, ENGINEER, 
ENGINEER's Consultants and the officers, directors, employees, agents and other 
consultants of each and any of them from and against all claims, costs, losses and damages 
arising out of or resulting from any infringement of patent rights or copyrights incident to the 
use in the performance of the Work or resulting from the incorporation in the Work of any 
invention, design, process, product or device not specified in the Contract Documents. 

 
Permits: 
 
6.13 Unless otherwise provided in the Supplementary Conditions, CONTRACTOR shall obtain 

and pay for all construction permits and licenses.  OWNER shall assist CONTRACTOR, 
when necessary, in obtaining such permits and licenses.  CONTRACTOR shall pay all 
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governmental charges and inspection fees necessary for the prosecution of the Work, which 
are applicable at the time of opening of Bids, or, if there are no Bids, on the Effective Date of 
the Agreement.  CONTRACTOR shall pay all charges of utility owners for connections to the 
Work, and OWNER shall pay all charges of such utility owners for capital costs related 
thereto such as plant investment fees. 

 
6.13.1 Prior to the commencement date for the Work set forth in the Notice to Proceed, The 

CONTRACTOR and all subcontractors shall be or shall become a CONTRACTOR 
licensed in accordance with the applicable ordinance of the City of Louisville, 
Colorado. 

 
6.13.2 If water is required for the project, CONTRACTOR shall obtain a bulk water permit 

from the City of Louisville, Public Works Department in accordance with the permit 
requirements. 

 
6.13.3 CONTRACTOR shall obtain a Right-of-Way Permit from the City of Louisville, Public 

Works Department for all Work to be completed within the City right-of-way. 
 

6.13.4 CONTRACTOR shall obtain and pay for all other necessary construction permits 
and licenses. 

 
Laws and Regulations: 
 

6.14.1 CONTRACTOR shall give all notices and comply with all Laws and Regulations 
applicable to furnishing and performance of the Work.  Except where otherwise 
expressly required by applicable Laws and Regulations, neither OWNER nor 
ENGINEER shall be responsible for monitoring CONTRACTOR's compliance with 
any Laws or Regulations. 

 
6.14.2 If CONTRACTOR performs any Work knowing or having reason to know that it is 

contrary to Laws or Regulations, CONTRACTOR shall bear all claims, costs, losses 
and damages caused by, arising out of or resulting therefrom:  however, it shall not 
be CONTRACTOR's primary responsibility to make certain that the Specifications 
and Drawings are in accordance with Laws and Regulations, but this shall not 
relieve CONTRACTOR of CONTRACTOR's obligations under paragraph 3.3.2. 

 
Taxes: 
 
6.15 CONTRACTOR shall pay all sales, consumer, use and other similar taxes required to be 

paid by CONTRACTOR in accordance with the Laws and Regulations of the place of the 
Project, which are applicable during the performance of the Work.  City of Louisville 
municipal taxes shall be waived upon application for and acceptance of "tax exemption." 

 
The CONTRACTOR shall apply for and receive a Certificate of Exemption from the 
Colorado Department of Revenue for construction materials to be physically incorporated 
into the Work.  This Certificate of Exemption provides that the CONTRACTOR shall neither 
pay nor include in his bid prices Sales and Use Taxes collected by the State of Colorado on 
those building and construction materials physically incorporated into the Work.  Sales and 
Use Taxes of the State of Colorado, RTD and the County are collected by the State of 
Colorado.  All applicable Sales and Use Taxes (including State collected taxes) on any 
items other than construction and building materials physically incorporated into the Work 
are to be paid by the Contractor and are to be included in the appropriate bid items.  
CONTRACTOR and any Subcontractor assume all liability for the nonpayment of taxes, or 
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the payment of exempt taxes resulting from a failure to use the Certificate of Exemption 
required by this paragraph.    

Use of Premises: 
 
6.16 CONTRACTOR shall confine construction equipment, the storage of materials and 

equipment and the operations of workers to the site and land and areas identified in and 
permitted by the Contract Documents and other land and areas permitted by Laws and 
Regulations, rights-of-way, permits and easements, and shall not unreasonably encumber 
the premises with construction equipment or other materials or equipment.  CONTRACTOR 
shall assume full responsibility for any damage to any such land or area, or to the owner or 
occupant thereof or of any adjacent land or areas, resulting from the performance of the 
Work.  Should any claim be made by any such owner or occupant because of the 
performance of the Work, CONTRACTOR shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration or other dispute resolution 
proceeding or at law.  CONTRACTOR shall, to the fullest extent permitted by Laws and 
Regulations, indemnify and hold harmless OWNER, ENGINEER, ENGINEER's Consultant 
and anyone directly or indirectly employed by any of them from and against all claims, costs, 
losses and damages arising out of or resulting from any claim or action, legal or equitable, 
brought by any such owner or occupant against OWNER, ENGINEER, or any other party 
indemnified hereunder to the extent caused by or based upon CONTRACTOR's 
performance of the Work. 

 
6.17 During the progress of the Work, CONTRACTOR shall keep the premises free from 

accumulations of waste materials, rubbish and other debris resulting from the Work.  At the 
completion of the Work, CONTRACTOR shall remove all waste materials, rubbish and 
debris from and about the premises as well as all tools, appliances, construction equipment 
and machinery and surplus materials.  CONTRACTOR shall leave the site clean and ready 
for occupancy by OWNER at Substantial Completion of the Work.  CONTRACTOR shall 
restore to original condition all property not designated for alteration by the Contract 
Documents. 

 
6.18 CONTRACTOR shall not load nor permit any part of any structure to be loaded in any 

manner that will endanger the structure, nor shall CONTRACTOR subject any part of the 
Work or adjacent property to stresses or pressures that will endanger it. 

 
Record Documents: 
 
6.19 CONTRACTOR shall maintain in a safe place at the site one record copy of all Drawings, 

Specifications, Addenda, Written Amendments, Change Orders, Work Change Directives, 
Field Orders and written interpretations and clarifications (issued pursuant to paragraph 9.4) 
in good order and annotated to show all changes made during construction.  These record 
documents together with all approved Samples and a counterpart of all approved Shop 
Drawings will be available to ENGINEER for reference.  Upon completion of the Work, these 
record documents, Samples and Shop Drawings will be delivered to ENGINEER for 
OWNER. 

 
Safety and Protection: 
 
6.20 CONTRACTOR shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work.  CONTRACTOR shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 
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6.20.1 all persons on the Work site or who may be affected by the Work: 
 

6.20.2 all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the site; and 

 
6.20.3 other property at the site or adjacent thereto, including but not limited to trees, 

shrubs, lawns, walks, pavements, roadways, structures, fences, gates, ditches, 
utilities, and underground facilities not designated for removal, relocation, or 
replacement in and during the course of construction. 

 
6.20.4 The CONTRACTOR shall take all measures necessary to mitigate the impact of 

weather so that the project may continue on schedule.  In no event shall OWNER be 
liable for extra costs incurred on materials and any part of the Work due to 
CONTRACTOR's failing to take all measures necessary protect the Work from 
weather and CONTRACTOR shall not be entitled to such claims.  Also, no extension 
of the Contract Time shall be allowed if the CONTRACTOR is able, notwithstanding 
the weather, to proceed with other Work of the Contract. 

 
CONTRACTOR shall comply with all applicable Laws and Regulations of any public body having 
jurisdiction for safety of persons or property or to protect them from damage, injury or loss; and shall 
erect and maintain all necessary safeguards for such safety and protection.  CONTRACTOR shall 
notify owners of adjacent property and of Underground Facilities and utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, 
relocation and replacement of their property.  All damage, injury or loss to any property referred to 
in paragraph 6.20.2 or 6.20.3 caused, directly or indirectly, in whole or in part, by CONTRACTOR, 
any Subcontractor, Supplier or any other person or organization directly or employed by any of 
them to perform or furnish any of the Work or anyone for whose acts any of them may be liable, 
shall be remedied by CONTRACTOR.  CONTRACTOR's duties and responsibilities for safety and 
for protection of the work shall continue until such time as all the Work is completed and 
ENGINEER has issued a notice to OWNER and CONTRACTOR in accordance with paragraph 
14.13 that the Work is acceptable (except as otherwise expressly provided in connection with 
Substantial Completion). 
 
Safety Representative: 
 
6.21 CONTRACTOR shall designate a qualified and experienced safety representative at the site 

whose duties and responsibilities shall be the prevention of accidents and the maintaining 
and supervising of safety precautions and programs. 

 
Hazard Communication Programs: 
 
6.22 CONTRACTOR shall be responsible for coordinating any exchange of material safety data 

sheets or other hazard communication information required to be made available to or 
exchanged between or among employers at the site in accordance with Laws or 
Regulations. 

 
Emergencies: 
 
6.23 In emergencies affecting the safety or protection of persons or the Work or property at the 

site or adjacent thereto, CONTRACTOR, without special instruction or authorization from 
OWNER or ENGINEER, is obligated to act to prevent threatened damage, injury or loss.  
CONTRACTOR shall give ENGINEER prompt written notice if CONTRACTOR believes that 
any significant changes in the Work or variations from the Contract Documents have been 
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caused thereby.  If ENGINEER determines that a change in the Contract Documents is 
required because of the action taken by CONTRACTOR in response to such an emergency, 
a Work Change directive or Change order will be issued to document the consequences of 
such action. 
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6.24 Shop Drawings and Samples: 
 

6.24.1 After checking and verifying all field measurements, CONTRACTOR shall submit to 
ENGINEER for review and approval in accordance with the accepted schedule of 
shop drawings and sample submittal (see paragraph 2.8), three copies (or at 
ENGINEERS option, one reproducible copy) of all shop drawings, which shall have 
been checked and approved by the CONTRACTOR.  The data shown on the Shop 
Drawings will be complete with respect to quantities, dimensions, specified 
performance and design criteria, materials and similar data to show ENGINEER the 
materials and equipment CONTRACTOR proposes to provide and to enable 
ENGINEER to review the information for the limited purposes required by paragraph 
6.26. 

 
6.24.2 CONTRACTOR shall also submit Samples to ENGINEER for review and approval in 

accordance with said accepted schedule of Shop Drawings and Sample submittals.  
Each Sample will be identified clearly as to material, Supplier, pertinent data such as 
catalog numbers and the use for which intended and otherwise as ENGINEER may 
require to enable ENGINEER to review the submittal for the limited purposes 
required by paragraph 6.26.  The numbers of each Sample to be submitted will be 
as specified in the Specifications.   

 
6.26 Submittal Procedures: 
 

6.25.1 Before submitting each Shop Drawing or Sample, CONTRACTOR shall have 
determined and verified: 

 
6.25.1.1 all field measurements, quantities, dimensions, specified perfor-

mance criteria, installation requirements, materials, catalog numbers 
and similar information with respect thereto, 

 
6.25.1.2 all materials with respect to intended use, fabrication, shipping, 

handling, storage, assembly and installation pertaining to the 
performance of the Work, and   

 
6.25.1.3 all information relative to CONTRACTOR's sole responsibilities in 

respect of means, methods, techniques, sequences and procedures 
of construction and safety precautions and programs incident 
thereto. 

 
CONTRACTOR shall also have reviewed and coordinated each Shop Drawing or Sample 
with other Shop Drawings and Samples and with the requirements of the Work and the 
Contract Documents. 

 
6.25.2 Each submittal will bear a stamp or specific written indication that CONTRACTOR 

has satisfied CONTRACTOR's obligations under the Contract Documents with 
respect to CONTRACTOR's review and approval of that submittal.  

 
6.25.3 At the time of each submission, CONTRACTOR shall give ENGINEER specific 

written notice of such variations, if any, that the Shop Drawing or Sample submitted 
may have from the requirements of the Contract Documents, such notice to be in a 
written communication separate from the submittal; and, in addition, shall cause a 
specific notation to be made on each Shop Drawing and Sample submitted to 
ENGINEER for review and approval of each such variation. 
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6.26 ENGINEER will review and approve Shop Drawings and Samples in accordance with the 

schedule of Shop Drawings and Sample submittals accepted by ENGINEER as required by 
paragraph 2.8.  ENGINEER's review and approval will be only to determine if the items 
covered by the submittals will, after installation or incorporation in the Work, conform to the 
information given in the Contract Documents and be compatible with the design concept of 
the completed Project as a functioning whole as indicated by the Contract Documents.  
ENGINEER's review and approval will not extend to means, methods, techniques, 
sequences or procedures of construction (except where a particular means, method, 
technique, sequence or procedure of construction is specifically and expressly called for by 
the Contract documents) or to safety precautions or programs incident thereto.  The review 
and approval of a separate item as such will not indicate approval of the assembly in which 
the item functions.  CONTRACTOR shall make corrections required by ENGINEER, and 
shall return the required number of corrected copies of Shop Drawings and submit as 
required new Samples for review and approval.  CONTRACTOR shall direct specific 
attention in writing to revisions other than the corrections called for by ENGINEER on 
previous submittals. 
 

6.27 ENGINEER's review and approval of Shop Drawings or Samples shall not relieve 
CONTRACTOR from responsibility for any variation from the requirements of the Contract 
Documents unless CONTRACTOR has in writing called ENGINEER's attention to each 
such variation at the time of submission as required by paragraph 6.25.3 and ENGINEER 
has given written approval of each such variation by specific written notation thereof 
incorporated in or accompanying the Shop Drawing or Sample approval; nor will any 
approval by ENGINEER relieve CONTRACTOR from responsibility for complying with the 
requirements of paragraph 6.25.1. 

 
6.28 Where a Shop Drawing or Sample is required by the Contract Documents or the schedule of 

Shop Drawings and Sample submissions accepted by ENGINEER as required by paragraph 
2.8, any related Work performed prior to ENGINEER's review and approval of the pertinent 
submittal will be at the sole expense and responsibility of CONTRACTOR. 

 
Continuing the Work: 
 
6.29 CONTRACTOR shall carry on the Work and adhere to the progress schedule during all 

disputes or disagreements with OWNER.  No Work shall be delayed or postponed pending 
resolution of any disputes or disagreements, except as permitted by paragraph 15.5 or as 
OWNER and CONTRACTOR may otherwise agree in writing. 

 
6.30 CONTRACTOR's General Warranty and Guarantee: 
 

6.30.1 CONTRACTOR warrants and guarantees to OWNER, ENGINEER and ENGINEE-
R's Consultants that all Work will be in accordance with the Contract Documents 
and will not be defective.  CONTRACTOR's warranty and guarantee hereunder 
excludes defects or damage caused by: 

 
6.30.1.1 abuse, modification or improper maintenance or operation by 

persons other than CONTRACTOR, Subcontractors or Suppliers; or 
 

6.30.1.2 normal wear and tear under normal usage. 
 

6.30.2 CONTRACTOR's obligation to perform and complete the Work in accordance with 
the Contract Documents shall be absolute.  None of the following will constitute an 
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acceptance of Work that is not in accordance with the Contract Documents or a 
release of CONTRACTOR's obligation to perform the work in accordance with the 
Contract Documents: 

 
6.30.2.1 observations by ENGINEER; 

 
6.30.2.2 recommendation of any progress or final payment by ENGINEER; 

 
6.30.2.3 the issuance of a certificate of Substantial Completion or any 

payment by OWNER to CONTRACTOR under the Contract Docu-
ments; 

 
6.30.2.4 use or occupancy of the Work or any part thereof by OWNER; 

 
6.30.2.5 any acceptance by OWNER or any failure to do so; 

 
6.30.2.6 any review and approval of a Shop Drawing or Sample submittal or 

the issuance of a notice of acceptability by ENGINEER pursuant to 
paragraph 14.13; 

 
6.30.2.7 any inspection, test or approval by others; or 

 
6.30.2.8 any correction of defective Work by OWNER. 

 
6.30.3 The CONTRACTOR warrants that, unless otherwise specified in the Contract 

Documents, the materials and equipment installed in the Work will be new, 
merchantable, and fit for the purpose for which they are intended, and that the Work 
will be performed in a workmanlike manner.  The CONTRACTOR also warrants the 
workers who perform the Work will be sufficiently skilled to produce a high quality 
product which is free of blemishes, (surface defects) and flaws (internal defects). 

 
The CONTRACTOR is under a continuing duty to warn the OWNER and 
ENGINEER of any possible defect in the design of the Work and materials 
incorporated in the Work and against potentially unsafe uses of products 
incorporated in the Work which may cause personal injury or property damage, as 
soon as the CONTRACTOR discovers the possible defect or has notice that the 
product may be unsafe.  The CONTRACTOR's duty under this paragraph shall be 
continuing, and shall not expire when the OWNER accepts the Work or when the 
CONTRACTOR's guarantee expires.  If the CONTRACTOR fails to warn the Owner 
of a design or product defect of which the CONTRACTOR is aware, and if personal 
or property damage thereafter results from such design or product defect, the 
CONTRACTOR shall be liable jointly and severally with any other party responsible 
at law for all damages resulting from such defect. 

 
6.31 Indemnification:  
 

The CONTRACTOR agrees to indemnify and hold harmless the OWNER (City of Louisville), 
ENGINEER, ENGINEER's consultants, and their officers, employees, agents and insurers, 
from and against all liability, claims, and demands, on account of injury, loss, or damage, 
including without limitation claims arising from bodily injury, personal injury, sickness, 
disease, death, property loss or damage, or any other loss of any kind whatsoever, which 
arise out of or are in any manner connected with this contract, if such injury, loss, or 
damage is caused in whole or in part by, or is claimed to be caused in whole or in part by, 
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the act, omission, error, professional error, mistake, negligence, or other fault of the 
CONTRACTOR, any Subcontractor of the CONTRACTOR, or any officer, employee, 
representative, or agent of the CONTRACTOR or of any Subcontractor of the 
CONTRACTOR, or which arise out of any workers' compensation claim of any employee of 
the CONTRACTOR or of any employee of any subcontractor of the CONTRACTOR.  The 
CONTRACTOR agrees to investigate, handle, respond to, and to provide defense for and 
defend against, any such liability, claims or demands at the sole expense of the 
CONTRACTOR.  The CONTRACTOR also agrees to bear all other costs and expenses 
related thereto, including court costs and attorney fees, whether or not any such liability, 
claims, or demands alleged are groundless, false, or fraudulent.   

 
6.32 In any and all claims against OWNER or ENGINEER or any of their respective consultants, 

agents, officers, directors or employees by any employee (or the survivor or personal 
representative of such employee) of CONTRACTOR, any Subcontractor, any Supplier, any 
person or organization directly or indirectly employed by any of them to perform or furnish 
any of the Work, or anyone for whose acts any of them may be liable, the indemnification 
obligation under paragraph 6.31 shall not be limited in any way by any limitation on the 
amount or type of damages, compensation or benefits payable by or for CONTRACTOR or 
any such Subcontractor, Supplier or other person or organization under workers' compensa-
tion acts, disability benefit acts or other employee benefit acts. 

 
Survival of Obligations: 
 
6.33 All representations, indemnifications, warranties and guarantees made in, required by or 

given in accordance with the Contract Documents, as well as all continuing obligations 
indicated in the Contract Documents, will survive final payment, completion and acceptance 
of the work and termination or completion of the Agreement. 

 
 
ARTICLE 7  -  OTHER WORK 
                                                                                                                                  
Related Work at Site: 
 
7.1 OWNER may perform other work related to the Project at the site by OWNER's own forces, 

or let other direct contracts therefor which shall contain General Conditions similar to these, 
or have other work performed by utility owners.  If the fact that such other work is to be 
performed was not noted in the Contract Documents, then: (i) written notice thereof will be 
given to CONTRACTOR prior to starting any such other work, and (ii) CONTRACTOR may 
make a claim therefor as provided in Articles 11 and 12 if CONTRACTOR believes that such 
performance will involve additional expense to CONTRACTOR or requires additional time 
and the parties are unable to agree as to the amount or extent thereof. 

 
7.2 CONTRACTOR shall afford each other contractor who is a party to such a direct contract 

and each utility owner (and OWNER, if OWNER is performing the additional work with 
OWNER's employees) proper and safe access to the site and a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such other 
work and shall properly connect and coordinate the Work with theirs.  Unless otherwise 
provided in the Contract Documents, CONTRACTOR shall do all cutting, fitting and patching 
of the Work that may be required to make its several parts come together properly and 
integrate with such other work.  CONTRACTOR shall not endanger any work of others by 
cutting, excavating or otherwise altering their work and will only cut or alter their work with 
the written consent of ENGINEER and the others whose work will be affected.  The duties 
and responsibilities of CONTRACTOR under this paragraph are for the benefit of such utility 
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owners and other contractors to the extent that there are comparable provisions for the 
benefit of CONTRACTOR in said direct contracts between OWNER and such utility owners 
and other contractors. 

 
7.3 If the proper execution or results of any part of CONTRACTOR's work depends upon work 

performed by others under this Article 7, CONTRACTOR shall inspect such other work and 
promptly report to ENGINEER in writing any delays, defects or deficiencies in such other 
work that render it unavailable or unsuitable for the proper execution and results of 
CONTRACTOR's Work.  CONTRACTOR's failure so to report will constitute an acceptance 
of such other work as fit and proper for integration with CONTRACTOR's Work except for 
latent or non-apparent defects and deficiencies in such other work. 

 
Coordination: 
 
7.4 Unless otherwise provided in the Supplementary Conditions, OWNER shall have sole 

authority and responsibility in respect of such coordination. 
 

Should CONTRACTOR cause damage to the Work or property of any separate CONTRAC-
TOR at the site, or should any claim arising out of CONTRACTOR's performance of the 
Work at the site be made by any separate contractor against CONTRACTOR, OWNER, 
ENGINEER, or any other person, CONTRACTOR shall promptly attempt to settle with such 
other contractor by agreement, or to otherwise resolve the dispute by arbitration or at law.  
CONTRACTOR shall, to the fullest extent permitted by Laws, and Regulations, indemnify 
and hold OWNER and ENGINEER harmless from and against all claims, damages, losses 
and expenses (including, but not limited to, fees of engineers, architects, attorneys and 
other professionals and court and arbitration costs) arising directly, indirectly or 
consequentially out of any action, legal or equitable, brought by any separate contractor 
against OWNER or ENGINEER to the extent based on a claim arising out of 
CONTRACTOR's performance of the Work.  Should a separate contractor cause damage to 
the Work or property of CONTRACTOR or should the performance of Work by any separate 
CONTRACTOR at the site give rise to any other claim, CONTRACTOR shall not institute 
any action, legal or equitable, against OWNER or ENGINEER or permit any action against 
any of them to be maintained and continued in its name or for its benefit in any court or 
before any arbiter which seeks to impose liability on or to recover damages from OWNER or 
ENGINEER on account of any such damage or claim.  If CONTRACTOR is delayed at any 
time in performing or furnishing Work by any act or neglect of a separate contractor and 
OWNER and CONTRACTOR are unable to agree as to the extent of any adjustment in 
Contract Time attributable thereto, CONTRACTOR may make a claim for an extension of 
time in accordance with Article 12.  An extension of the Contract Time shall be 
CONTRACTOR's exclusive remedy with respect to OWNER and ENGINEER for any delay, 
disruption, interference or hindrance cause by any separate contractor.  This paragraph 
does not prevent recovery from OWNER or ENGINEER for activities that are their 
respective responsibilities. 

 
ARTICLE 8  -  OWNER'S RESPONSIBILITIES 
 
8.1 Except as otherwise provided in these General Conditions, OWNER shall issue all 

communications to CONTRACTOR through ENGINEER. 
 
8.2 In case of termination of the employment of ENGINEER, OWNER shall appoint an engineer 

whose status under the Contract Documents shall be that of the former ENGINEER. 
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8.3 OWNER shall furnish the data required of OWNER under the Contract documents promptly 
and shall make payments to CONTRACTOR promptly when they are due as provided in 
paragraphs 14.4 and 14.13. 

 
8.4 OWNER's duties in respect of providing lands and easements and providing engineering 

surveys to establish reference points are set forth in paragraphs 4.1 and 4.4. 
 
8.5 OWNER is obligated to execute Change Orders as indicated in paragraph 10.4. 
 
8.6 OWNER's responsibility in respect of certain inspections, tests and approvals is set forth in 

paragraph 13.4. 
 
8.7 In connection with OWNER's right to stop Work or suspend Work, see paragraphs 13.10 

and 15.1.  Paragraph 15.2 deals with OWNER's right to terminate services of CONTRAC-
TOR under certain circumstances. 

 
8.8 The OWNER shall not supervise, direct or have control or authority over, nor be responsible 

for, CONTRACTOR's means, methods, techniques, sequences or procedures of 
construction or the safety precautions and programs incident thereto, or for any failure of 
CONTRACTOR to comply with Laws and Regulations applicable to the furnishing or 
performance of the Work.  OWNER will not be responsible for CONTRACTOR's failure to 
perform or furnish the Work in accordance with the Contract Documents. 

 
8.9 OWNER's responsibility in respect of undisclosed Asbestos, PCBs, Petroleum, Hazardous 

Waste or Radioactive Materials uncovered or revealed at the site is set forth in paragraph 
4.5. 

 
8.10 If and to the extent OWNER has agreed to furnish CONTRACTOR reasonable evidence 

that financial arrangements have been made to satisfy OWNER's obligations under the 
Contract Documents, OWNER's responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 

 
 
ARTICLE 9  -  ENGINEER'S STATUS DURING CONSTRUCTION 
                                                                                                                                  
OWNER's Representative: 
 
9.1 ENGINEER will be OWNER's representative during the construction period.  The duties and 

responsibilities and the limitations of authority of ENGINEER as OWNER's representative 
during construction are set forth in the Contract Documents and shall not be extended 
without written consent of OWNER and ENGINEER. 

 
Visits to Site: 
 
9.2 ENGINEER will make visits to the site at intervals appropriate to the various stages of 

construction as ENGINEER deems necessary in order to observe as an experienced and 
qualified design professional the progress that has been made and the quality of the various 
aspects of CONTRACTOR's executed Work.  Based on information obtained during such 
visits and observations, ENGINEER will endeavor for the benefit of OWNER to determine, in 
general, if the Work is proceeding in accordance with the Contract Documents.  ENGINEER 
will not be required to make exhaustive or continuous on-site inspections to check the 
quality or quantity of the Work.  ENGINEER's efforts will be directed toward providing for 
OWNER a greater degree of confidence that the completed Work will conform generally to 
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the Contract Documents.  On the basis of such visits and on-site observations, ENGINEER 
will keep OWNER informed of the progress of the Work and will endeavor to guard OWNER 
against defective Work.  ENGINEER's visits and on-site observations are subject to all the 
limitations on ENGINEER's authority and responsibility set forth in paragraph 9.13 and 
particularly, but without limitation, during or as a result of ENGINEER's on-site visits or 
observations of CONTRACTOR's Work ENGINEER will not supervise, direct, control or 
have authority over or be responsible for CONTRACTOR's means, methods, techniques, 
sequences or procedures of construction, or the safety precautions and programs incident 
thereto, or for any failure of CONTRACTOR to comply with Laws and Regulations 
applicable to the furnishing or performance of the Work. 

 
Project Representative: 
 
9.3 ENGINEER will furnish a Resident Project Representative, assistants and other field staff to 

assist ENGINEER in observing the performance of the Work of the CONTRACTOR.  The 
responsibilities and authority and limitations thereon of any such Resident Project 
Representative and assistants will be as provided in paragraph 9.13 and in the Supplemen-
tary Conditions.  If OWNER designates another representative or agent to represent 
OWNER at the site who is not ENGINEER's Consultant, agent or employee, the 
responsibilities and authority and limitations thereon of such other person will be as 
provided in the Supplementary Conditions. 

 
9.3.1 Resident Project Representative is ENGINEER's Agent and will act as directed by 

and under the supervision of ENGINEER, and will confer with ENGINEER regarding 
his actions.  His dealings in matters pertaining to the on-site Work will in general be 
with ENGINEER and CONTRACTOR keeping the ENGINEER advised as 
necessary.  His dealings with Subcontractors will only be through or with the full 
knowledge and approval of CONTRACTOR.   

 
Duties and Responsibilities:  

 
Resident Project Representative will: 
 

Schedules:  
 

Review the progress schedule, schedule of Shop Drawing submittal, schedule of 
values and other schedules prepared by CONTRACTOR and consult with ENGI-
NEER concerning acceptability. 

 
Conferences and Meetings: 

 
Attend meetings with CONTRACTOR, such as preconstruction conferences, 
progress meetings and other job conferences and other project related meetings. 

 
Liaison: 

 
Serve as ENGINEER's liaison with CONTRACTOR, working principally through 
CONTRACTOR's superintendent and assist him in understanding the intent of the 
Contract Documents.  Assist ENGINEER in serving as OWNER's liaison with 
CONTRACTOR when CONTRACTOR's operations affect OWNER's on-site 
operations. 
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Assist in obtaining from ENGINEER additional details or information, when required 
for proper execution of the Work. 

 
Shop Drawings and Samples: 

 
Record date of receipt of Shop Drawings and samples. 
Receive samples, which are furnished at the site by CONTRACTOR for ENGINEE-
R's review, and notify ENGINEER of their availability for examination. 

 
Advise ENGINEER and CONTRACTOR of the commencement of any Work 
requiring a Shop Drawing or sample submission if the submission has not been 
approved by ENGINEER. 

 
Review of Work, Rejection of Defective Work, Inspections and Tests: 

 
Conduct on-site observations of the Work in progress to assist ENGINEER in 
determining that the Work is proceeding in accordance with the Contract 
Documents.   
 
Report to ENGINEER whenever he believes that any Work is unsatisfactory, faulty 
or defective or does not conform to the Contract Documents, or has been damaged, 
or does not meet the requirements of any inspections, tests or approvals required to 
be made; and advise ENGINEER when he believes Work should be corrected or 
rejected or should be uncovered for observation, or requires special testing, 
inspection or approval. 

 
Verify that tests, equipment and systems startups and operating and maintenance 
training are conducted in presence of the appropriate personnel, and that 
CONTRACTOR maintains adequate records thereof; observe, record and report to 
ENGINEER appropriate details relative to the test procedures and start-ups. 

 
Accompany visiting inspectors representing public or other agencies having 
jurisdiction over the Project, record the results of these inspections and report to 
ENGINEER. 

 
Interpretation of Contract Documents:   

 
Report to ENGINEER when clarifications and interpretations of the Contract 
Documents are needed and Transmit to CONTRACTOR clarification and interpreta-
tion of the Contract Documents as issued by ENGINEER. 

 
Modifications:  

 
Consider and evaluate CONTRACTOR's suggestions for modification in Drawings or 
Specifications and report with his recommendations to ENGINEER.  Transmit to 
CONTRACTOR decisions issued by ENGINEER. 

 
Records: 

 
Maintain at the job site orderly files for correspondence, reports of job conferences, 
Shop Drawings and samples, reproductions or original Contract Documents 
including all Work Directive Changes, Addenda, Change Orders, Field Orders, 
additional Drawings issued subsequent to the execution of the Agreement, 
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ENGINEER's clarifications and interpretations of the Contract Documents, progress 
reports and other Project related documents. 

 
Keep a diary, daily report form, or log book, recording hours on the job site, weather 
conditions, data relative to questions of Work Directive Changes, Change Orders, or 
changed conditions, list of job site visitors, daily activities, decisions, observations in 
general and specific observations in more detail as in the case of observing test 
procedures. 

 
Record names, addresses and telephone numbers of all CONTRACTOR's, 
subcontractors and major suppliers of equipment and materials. 

 
Reports:  

 
Furnish ENGINEER periodic reports as required of progress of the Work and of 
CONTRACTOR's compliance with the progress schedule and schedule of Shop 
Drawings and sample submittal.  

 
Consult with ENGINEER in advance of scheduled major tests, inspections or start of 
important phases of the Work. 

 
Draft proposed Change Orders and Work Directive Changes, obtaining backup 
material from CONTRACTOR and recommend to ENGINEER Change Orders, Work 
Directive Changes, and Field Orders. 

 
Report immediately to ENGINEER upon the occurrence of any accident. 

 
Payment Requests: 

 
Review applications for payment with CONTRACTOR for compliance with the 
established procedure for their submission and forward with his recommendations to 
ENGINEER, noting particularly the relationship of the payment requested to the 
schedule of values, Work completed and materials and equipment delivered at the 
site but not incorporated in the Work. 

 
Certificates, Maintenance and Operations Manuals: 

 
During the Course of Work verify that certifications, maintenance and operation 
manuals and other data required to be assembled and furnished by CONTRACTOR 
are applicable to the items actually installed and in accordance with the Contract 
Documents, and have this material delivered to ENGINEER for review and 
forwarding to OWNER prior to final payment of the Work. 

 
Completion: 

 
Before ENGINEER issues a Certificate of Substantial Completion, submit to 
CONTRACTOR a list of observed items requiring correction or completion. 

 
Conduct final inspection in the company of ENGINEER and CONTRACTOR and 
prepare a final list of items to be corrected or completed. 

 
Observe that all items on final list have been corrected or completed and make 
recommendations to ENGINEER concerning acceptance. 



87 
2025 Pavement Marking Project General Conditions 

 
Limitation of Authority:  

 
Resident Project Representative shall not: 

 
Authorize any deviations from the Contract Documents or accept any 
substitute materials or equipment, unless authorized by ENGINEER. 

 
Exceed limitations of ENGINEER's authority as set forth in the Contract 
Documents. 

 
Undertake any of the responsibilities of CONTRACTOR, Subcontractors, or 
CONTRACTOR's superintendent. 

 
Advise on, or issue directions relative to or assume control over any aspect 
of the means, methods, techniques, sequences or procedures for construc-
tion unless such is specifically called for in the Contract Documents. 

 
Advise on or issue directions regarding or assume control over safety 
precautions and programs in connection with the Work. 

 
Shall not accept Shop Drawings or sample submittals from anyone other 
than CONTRACTOR. 

 
Authorize OWNER to occupy the Work in whole or in part. 

 
Participate in specialized field or laboratory tests or inspections conducted 
by others except as specifically authorized by ENGINEER. 

 
Clarifications and Interpretations: 
 
9.4 ENGINEER will issue with reasonable promptness such written clarifications or interpreta-

tions of the requirements of the Contract Documents (in the form of Drawings or otherwise) 
as ENGINEER may determine necessary, which shall be consistent with the intent of and 
reasonably inferable from Contract Documents.  Such written clarifications and interpreta-
tions will be binding on OWNER and CONTRACTOR.  If OWNER or CONTRACTOR 
believes that a written clarification or interpretation justifies an adjustment in the Contract 
Price or the Contract Times and the parties are unable to agree to the amount or extent 
thereof, if any, OWNER or CONTRACTOR may make a written claim therefor as provided in 
Article 11 or Article 12. 

 
Authorized Variations in Work: 
 
9.5 ENGINEER may authorize minor variations in the work from the requirements of the 

Contract Documents which do not involve an adjustment in the Contract Price or the 
Contract Times and are compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents.  These may be accomplished by 
a Field Order and will be binding on OWNER and also on CONTRACTOR who shall perform 
the Work involved promptly. 

 
Rejecting Defective Work: 
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9.6 ENGINEER will have authority to disapprove or reject Work which ENGINEER believes to 
be defective, or that ENGINEER believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice the integrity of the design concept 
of the completed Project as a functioning whole as indicated by the Contract Documents.  
ENGINEER will also have authority to require special inspection or testing of the work as 
provided in paragraph 13.9, whether or not the work is fabricated, installed or completed. 

 
 
 
Shop Drawings, Change Orders and Payments: 
 
9.7 In connection with ENGINEER's authority as to Shop Drawings and Samples, see 

paragraphs 6.24 through 6.28 inclusive. 
 
9.8 In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and 12. 
 
9.9 In connection with ENGINEER's authority as to Applications for Payment, see Article 14. 
 
Determinations for Unit Prices: 
 
9.10 ENGINEER will have authority to determine the actual quantities and classifications of items 

of Unit Price Work performed by CONTRACTOR, and the written decisions of ENGINEER 
on such matters will be final, binding on OWNER and CONTRACTOR and not subject to 
appeal (except as modified by ENGINEER to reflect changed factual conditions). 

 
Decisions on Disputes: 
 
9.11 ENGINEER will be the initial interpreter of the requirements of the Contract Documents and 

judge of the acceptability of the Work thereunder.  Claims, disputes and other matters 
relating to the acceptability of the Work or the interpretation of the requirements of the 
Contract Documents pertaining to the performance and furnishing of the Work and Claims 
under Articles 11 and 12 in respect of changes in the Contract Price or Contract Times will 
be referred initially to ENGINEER in writing with a request for a formal decision in 
accordance with this paragraph.  Written notice of each such claim, dispute or other matter 
will be delivered by the claimant to ENGINEER and the other party to the Agreement 
promptly (but in no event later than fifteen days) after the start of the occurrence or event 
giving rise thereto, and written supporting data will be submitted to ENGINEER and the 
other party within thirty days after the start of such occurrence or event unless ENGINEER 
allows an additional period of time for the submission of additional or more accurate data in 
support of such claim, dispute of other matter.  The opposing party shall submit any 
response to ENGINEER and the claimant within thirty days after receipt of the claimant's 
last submittal (unless ENGINEER allows additional time).  ENGINEER will render a formal 
decision in writing within thirty days after receipt of the opposing party's submittal, if any, in 
accordance with this paragraph.  ENGINEER's written decision on such claim, dispute or 
other matter will be final and binding upon OWNER and CONTRACTOR. 

 
9.12 When functioning under paragraphs 9.10 and 9.11, ENGINEER will not show partiality to 

OWNER or CONTRACTOR and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity.  The rendering of a decision by 
ENGINEER pursuant to paragraphs 9.10 or 9.11 with respect to any such claim, dispute or 
other matter (except any which have been waived by the making or acceptance of final 
payment as provided in paragraph 14.15) will be a condition precedent to any exercise by 
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OWNER or CONTRACTOR of such rights or remedies as either may otherwise have under 
the Contract Documents or by Laws or Regulations. 

 
9.13 Limitations on ENGINEER's Authority and Responsibilities: 
 

9.13.1 Neither ENGINEER's authority or responsibility under this Article 9 or under any 
other provision of the Contract Documents nor any decision made by ENGINEER in 
good faith either to exercise or not exercise such authority or responsibility or the 
undertaking, exercise or performance of any authority or responsibility by 
ENGINEER shall create, impose or give rise to any duty owned by ENGINEER to 
CONTRACTOR, any Subcontractor, any Supplier, any other person or organization, 
or to any surety for or employee or agent of any of them. 

 
9.13.2 ENGINEER will not supervise, direct, control or have authority over or be 

responsible for CONTRACTOR's means, methods, techniques, sequences or 
procedures of construction, or the safety precautions and programs incident thereto, 
or for any failure of CONTRACTOR to comply with Laws and Regulations applicable 
to the furnishing or performance of the Work.  ENGINEER will not be responsible for 
CONTRACTOR's failure to perform or furnish the Work in accordance with the 
Contract Documents. 

 
9.13.3 ENGINEER will not be responsible for the acts or omissions of CONTRACTOR or of 

any Subcontractor, any Supplier, or of any other person or organization performing 
or furnishing any of the Work. 

 
9.13.4 ENGINEER's review of the final Application for Payment and accompanying 

documentation and all maintenance and operating instructions, schedules, 
guarantees, bonds and certificates of inspection, tests and approvals and other 
documentation required to be delivered by paragraph 14.12 will only be to determine 
generally that their content complies with the requirements of, and in the case of 
certificates of inspections, tests and approvals that the results certified indicate 
compliance with, the Contract Documents. 

 
9.13.5 The limitations upon authority and responsibility set forth in this paragraph 9.13 shall 

also apply to ENGINEER's Consultants, Resident Project Representative and 
Assistants. 

 
 
ARTICLE 10  -  CHANGES IN THE WORK 
                                                                                                                                  
10.1 Without invalidating the Agreement and without notice to any surety, OWNER may, at any 

time or from time to time, order additions, deletions or revisions in the Work.  A Written 
Amendment, a Change Order, or a Work Change Directive will authorize such additions, 
deletions or revisions.  Upon receipt of any such document, CONTRACTOR shall promptly 
proceed with the Work involved, which will be performed under the applicable conditions of 
the Contract Documents (except as otherwise specifically provided). 

 
10.2 If OWNER and CONTRACTOR are unable to agree as to the extent, if any, of an 

adjustment in the Contract Price or an adjustment of the Contract Times that should be 
allowed as a result of a Work Change Directive, a claim may be made therefor as provided 
in Article 11 or Article 12. 
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10.3 CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of 
the Contract Times with respect to any Work performed that is not required by the Contract 
Documents as amended, modified and supplemented as provided in paragraphs 3.5 and 3.6 
except in the case of an emergency as provided in paragraph 6.23 or in the case of 
uncovering Work as provided in paragraph 13.9. 

 
10.4 OWNER and CONTRACTOR shall execute appropriate Change Orders recommended by 

ENGINEER (or Written Amendments) covering: 
 

10.4.1 changes in the Work which are (i) ordered by OWNER pursuant to paragraph 10.1., 
(ii) required because of acceptance of defective Work under paragraph 13.13 or 
correcting defective Work under paragraph 13.14, or (iii) agreed to by the parties: 

 
10.4.2 changes in the Contract Price or Contract Times which are agreed to by the parties; 

and 
 

10.4.3 changes in the Contract Price or Contract Times, which embody the substance of 
any written decision rendered by ENGINEER pursuant to paragraph 9.11; 

 
10.5 If notice of any change affecting the general scope of the Work or the provisions of the 

Contract Documents (including, but not limited to, Contract Price or Contract Times) is 
required by the provisions of any Bond to be given to a surety, the giving of any such notice 
will be CONTRACTOR's responsibility, and the amount of each applicable Bond will be 
adjusted accordingly. 

 
 
ARTICLE 11  -  CHANGE OF CONTRACT PRICE 
                                                                                                                                  
11.1 The Contract Price constitutes the total compensation (subject to authorized adjustments) 

payable to CONTRACTOR for performing the Work.  All duties, responsibilities and 
obligations assigned to or undertaken by CONTRACTOR shall be at CONTRACTOR's 
expense without change in the Contract Price. 

 
11.2 The Contract Price may only be changed by a Change Order or by a Written Amendment.  

Any claim for an adjustment in the Contract Price shall be based on written notice delivered 
by the party making the claim to the other party and to ENGINEER promptly (but in no event 
later than fifteen days) after the start of the occurrence or event giving rise to the claim and 
stating the general nature of the claim.  Notice of the amount of the claim with supporting 
data shall be delivered within thirty days after the start of such occurrence or event (unless 
ENGINEER allows additional time for claimant to submit additional or more accurate data in 
support of the claim) and shall be accompanied by claimant's written statement that the 
adjustment claimed covers all known amounts to which the claimant is entitled as a result of 
said occurrence or event.  ENGINEER shall determine all claims for adjustment in the 
Contract Price in accordance with paragraph 9.11 if OWNER and CONTRACTOR cannot 
otherwise agree on the amount involved.  No claim for ad adjustment in the Contract Price 
will be valid if not submitted in accordance with this paragraph 11.2. 

 
11.3 The value of any Work covered by a Change Order or of any claim for an adjustment in the 

Contract Price will be determined as follows: 
 

11.3.1 where the Work involved is covered by unit prices contained in the Contract 
Documents, by application of such unit prices to the quantities of the items involved 
(subject to the provisions of paragraphs 11.9.1 through 11.9.3 inclusive); 
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11.3.2 where the Work involved is not covered by unit prices contained in the Contract 

Documents, by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with paragraph 11.6.2); 

 
11.3.3 where the Work involved is not covered by unit prices contained in the Contract 

Documents and agreement to a lump sum is not reached under paragraph 11.3.2, 
on the basis of the Cost of the Work (determined as provided in paragraphs 11.4 
and 11.5) plus a CONTRACTOR's fee for overhead and profit (determined as 
provided in paragraph 11.6). 
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Cost of the Work: 
 
11.4 The term Cost of the Work means the sum of all costs necessarily incurred and paid by 

CONTRACTOR in the proper performance of the Work.  Except as otherwise may be 
agreed to in writing by OWNER, such costs shall be in amounts no higher than those 
prevailing in the locality of the Project, shall include only the following items and shall not 
include any of the costs itemized in paragraph 11.5: 

 
11.4.1 Certified payroll record costs for employees in the direct employment of CON-

TRACTOR in the performance of the Work under schedules of job classifications 
shall be submitted to the ENGINEER with the claim.  Such employees shall include 
without limitation superintendents, foremen and other personnel employed full-time 
at the site.  Payroll costs for employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work.  Payroll costs shall 
include, but not be limited to, salaries and wages plus the cost of fringe benefits 
which shall include social security contributions, unemployment, excise and payroll 
taxes, workers' compensation, health and retirement benefits, bonuses, sick leave, 
vacation and holiday pay applicable thereto.  The expenses of performing Work after 
regular working hours, on Saturday, Sunday or legal holidays, shall be included in 
the above to the extent authorized by OWNER. 

 
11.4.2 Invoices for cost of all materials and equipment furnished and incorporated in the 

Work, including costs of transportation and storage thereof, and Suppliers' field 
services required in connection therewith shall be submitted to the ENGINEER with 
the claim.  All cash discounts shall accrue to CONTRACTOR unless OWNER 
deposits funds with CONTRACTOR with which to make payments, in which case the 
cash discounts shall accrue to OWNER.  All trade discounts, rebates and refunds 
and returns from sale of surplus materials and equipment shall be in accordance 
with the State Department of Highways, Division of Highways, and State of Colorado 
Standard Specifications for Road and Bridge Construction 2005 Edition.  If the 
materials used in performing the extra Work are taken from the CONTRACTOR's 
stock, then in lieu of invoices the CONTRACTOR shall furnish an affidavit, certifying 
that such materials were taken from its stock, that the quantity claimed was actually 
used in the Work, and that the price and transportation claimed represent the actual 
cost to the CONTRACTOR shall be submitted to the ENGINEER with the claim.  

  
11.4.3 Payments made by CONTRACTOR to the Subcontractors for Work performed or 

furnished by Subcontractors.  If required by OWNER, CONTRACTOR shall obtain 
competitive bids from subcontractors acceptable to OWNER and CONTRACTOR 
and shall deliver such bids to OWNER who will then determine, with the advice of 
ENGINEER, which bids, if any, will be accepted.  If any subcontract provides that 
the Subcontractor is to be paid on the basis of Cost of the Work Plus a fee, the 
Subcontractor's Cost of the Work and fee shall be determined in the same manner 
as CONTRACTOR's Cost of the Work and fee as provided in paragraphs 11.4, 11.5, 
11.6 and 11.7.  All subcontracts shall be subject to the other provisions of the 
Contract Documents insofar as applicable. 

 
11.4.4 Costs of special consultants (including but not limited to engineers, architects, 

testing laboratories, surveyors, attorneys and accountants) employed for services 
specifically related to the Work. 

 
11.4.5 Supplemental costs including the following: 

 



93 
2025 Pavement Marking Project General Conditions 

11.4.5.1 The proportion of necessary transportation, travel and subsistence 
expenses of CONTRACTOR's employees incurred in discharge of 
duties connected with the Work. 

 
11.4.5.2 Cost, including transportation and maintenance, of all materials, 

supplies, equipment, machinery, appliances, office and temporary 
facilities at the site and hand tools not owned by the workers, which 
are consumed in the performance of the Work, and cost less market 
value of such items used but not consumed which remain the 
property of CONTRACTOR. 

 
11.4.5.3 Rentals rates of all construction equipment and machinery and the 

parts thereof which has been authorized by the ENGINEER, the 
CONTRACTOR will be paid for the use of equipment in the manner 
hereinafter specified.  Rental rates will be from the current edition of 
the Rental Rate Blue Book for Construction Equipment and will be 
determined as follows:  

 
Hourly rate:  RR = (ADJ BB/176)(RF)(SAF)+EOC 

 
Where:   RR = Hourly rental rate 

ADJ BB/176 = Blue Book Monthly Rate adjusted for 
year of manufacture/176 
RF = Regional Factor of 1.06 
SAF = State Adjustment Factor of 1.05 
EOC = Estimated Hourly Operating Costs from Blue 
Book 

 
With each claim, the CONTRACTOR shall submit the rental rate 
calculations including copies of the appropriate pages of the Blue 
Book for each piece of equipment listed in the claim. 
 
Rental of equipment not owned by the CONTRACTOR will be paid 
for by invoice cost plus operating cost (EOC).  Copies of the 
applicable pages of the Rental Rate Blue Book for Construction 
Equipment shall be submitted to the ENGINEER with the claim. 

 
The costs of transportation, loading, unloading, installation, disman-
tling, and removal thereof all in accordance with the terms of said 
rental agreements.  If equipment is used intermittently and when not 
in use could be returned to its rental source at less expense to the 
OWNER than holding it at the Work site, it shall be returned unless 
the CONTRACTOR elects to keep it at the Work site at no expense 
to the OWNER. The rental of any such equipment, machinery or 
parts shall cease when the use of the equipment is no longer 
necessary for the Work.  No payment will be made for the use of 
tools, which have a replacement value of $200.00 or less.  Operators 
will be paid for separately as provided in paragraph 11.4.1.  Certified 
invoices for rental cost of all construction equipment and machinery 
incorporated in the Work shall be submitted to the ENGINEER with 
the claim. 
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11.4.5.4 Sales, consumer, use or similar taxes related to the Work, and for 
which CONTRACTOR is liable, imposed by Laws and Regulations. 

 
11.4.5.5 Deposits lost for causes other than negligence of CONTRACTOR, 

any Subcontractor or anyone directly or indirectly employed by any 
of them or for whose acts any of them may be liable. 

 
11.4.5.6 Losses and damages (and related expenses) caused by damage to 

the work, not compensated by insurance or otherwise, sustained by 
CONTRACTOR in connection with the performance and furnishing of 
the Work, (except losses and damages within the deductible 
amounts of property insurance established by OWNER in 
accordance with paragraph 5.9), provided they have resulted from 
causes other than the negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly employed by any of 
them or for whose acts any of them may be liable.  Such losses shall 
include settlements made with the written consent and approval of 
OWNER.  No such losses, damages and expenses shall be included 
in the Cost of the Work for the purpose of determining 
CONTRACTOR's fee.  If, however, any such loss or damage 
requires reconstruction and CONTRACTOR is placed in charge 
thereof, CONTRACTOR shall be paid for services a fee 
proportionate to that stated in paragraph 11.6.2. 

 
11.4.5.7 The cost of utilities, fuel and sanitary facilities at the site. 

 
11.4.5.8 Minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage and similar petty cash 
items in connection with the Work. 

 
11.5 The term Cost of the Work shall not include any of the following: 
 

11.5.1 Payroll costs and other compensation of CONTRACTOR's officers, executives, 
principals (of partnership and sole proprietorships), general managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks and other personnel employed by CON-
TRACTOR whether at the site or in CONTRACTOR's principal or a branch office for 
general administration of the Work and not specifically included in the agreed upon 
schedule of job classifications referred to in paragraph 11.4.1 or specifically covered 
by paragraph 11.4.4--all of which are to be considered administrative costs covered 
by the CONTRACTOR's fee. 

 
11.5.2 Expenses of CONTRACTOR's principal and branch offices other than CONTRAC-

TOR's office at the site. 
 

11.5.3 Any part of CONTRACTOR's capital expenses, including interest on CONTRACT-
OR's capital employed for the Work and charges against CONTRACTOR for 
delinquent payments. 

 
11.5.4 Cost of premiums for all Bonds and for all insurance whether or not CONTRACTOR 

is required by the Contract Documents to purchase and maintain the same.  (except 
for the cost of premiums covered by subparagraph 11.4.5.9 above). 
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11.5.5 Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of defective Work, disposal of 
materials or equipment wrongly supplied and making good any damage to property. 

 
Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in paragraph 11.4. 

 
11.6 The CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be 

determined as follows: 
 

11.6.1 a mutually acceptable fixed fee; or 
 

11.6.2 if a fixed fee is not agreed upon, then a fee based on the following percentages of 
the various portions of the Cost of the work: 

 
11.6.2.1 for costs incurred under paragraphs 11.4.1 and 11.4.2, the 

CONTRACTOR's fee shall be fifteen percent; 
 

11.6.2.2 for costs incurred under paragraph 11.4.3, the CONTRACTOR's fee 
shall be five percent; 

 
11.6.2.3 where one or more tiers of subcontracts are on the basis of Cost of 

the Work plus a fee and no fixed fee is agreed upon, the intent of 
paragraphs 11.4.1, 11.4.2, 11.4.3 and 11.6.2 is that the Subcon-
tractor who actually performs or furnishes the Work, at whatever tier, 
will be paid a fee of fifteen percent of the costs incurred by such 
Subcontractor under paragraphs 11.4.1 and 11.4.2 and that any 
higher tier Subcontractor and CONTRACTOR will each be paid a fee 
of five percent of the amount paid to the next lower tier Subcontrac-
tor; 

 
11.6.2.4 no fee shall be payable on the basis of costs itemized under para-

graphs 11.4.4, 11.4.5 and 11.5; 
 

11.6.2.5 the amount of credit to be allowed by CONTRACTOR to OWNER for 
any change which results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a deduction in 
CONTRACTOR's fee by an amount equal to five percent of such net 
decrease; and 

 
11.6.2.6 when both additions and credits are involved in any one change, the 

adjustment in CONTRACTOR's fee shall be computed on the basis 
of the net change in accordance with paragraphs 11.6.2.1 through 
11.6.2.5, inclusive. 

 
11.7 Whenever the cost of any Work is to be determined pursuant to paragraphs 11.4 and 11.5, 

CONTRACTOR will establish and maintain records thereof in accordance with generally 
accepted accounting practices and submit in form acceptable to ENGINEER an itemized 
cost breakdown together with supporting data. 

 
Cash Allowances: 
 



96 
2025 Pavement Marking Project General Conditions 

11.8 It is understood that CONTRACTOR has included in the Contract Price all allowances so 
named in the Contract Documents and shall cause the Work so covered to be furnished and 
performed for such sums as may be acceptable to OWNER and ENGINEER.  
CONTRACTOR agrees that: 

 
11.8.1 the allowances include the cost to CONTRACTOR (less any applicable trade 

discounts) of materials and equipment required by the allowances to be delivered at 
the site, and all applicable taxes; and 

 
11.8.2 CONTRACTOR's costs for unloading and handling on the site, labor, installation 

costs, overhead, profit and other expenses contemplated for the allowances have 
been included in the Contract Price and not in the allowances and no demand for 
additional payment on account of any of the foregoing will be valid. 

 
Prior to final payment, an appropriate Change Order will be issued as recommended by ENGINEER 
to reflect actual amounts due CONTRACTOR on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 
 
11.9 Unit Price Work: 
 

11.9.1 Where the Contract Documents provide that all or part of the Work is to be Unit 
Price Work, initially the Contract Price will be deemed to include for all Unit Price 
Work an amount equal to the sum of the established unit price for each separately 
identified item of Unit Price Work times the estimated quantity of each item as 
indicated in the Agreement.  The estimated quantities of items of Unit Price Work 
are not guaranteed and are solely for the purpose of comparison of Bids and 
determining an initial Contract Price.  Determinations of the actual quantities and 
classifications of Unit Price Work performed by CONTRACTOR will be made by 
ENGINEER in accordance with paragraph 9.10. 

 
11.9.2 Each unit price will be deemed to include an amount considered by CONTRACTOR 

to be adequate to cover CONTRACTOR's overhead and profit for each separately 
identified item. 

 
11.9.3 OWNER or CONTRACTOR may make a claim for an adjustment in the contract 

Price in accordance with Article 11 if: 
 

11.9.3.1 the quantity of any item of Unit Price Work performed by 
CONTRACTOR differs materially and significantly from the estimated 
quantity of such item indicated in the Agreement; and 

 
11.9.3.2 there is no corresponding adjustment with respect to any other item 

of Work; and 
 

11.9.3.3 if CONTRACTOR believes that CONTRACTOR is entitled to an 
increase in Contract Price as a result of having incurred additional 
expense of, OWNER believes that OWNER is entitled to a decrease 
in Contract Price and the parties are unable to agree as to the 
amount of any such increase or decrease. 

 
11.9.4 In no event shall a claim be made or an adjustment of Unit Price allowed if a 

variation in actual quantities used does not equal or exceed 25 percent (25%) of the 
total Bid Price. 
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ARTICLE 12  -  CHANGE OF CONTRACT TIMES 
                                                                                                                                   
12.1 The Contract Times (or Milestones) may only be changed by a Change Order or a Written 

Amendment.  Any claim for an adjustment of the Contract Times (or Milestones) shall be 
based on written notice delivered by the party making the claim to the other party and to 
ENGINEER promptly (but in no event later than fifteen days) after the occurrence of the 
event giving rise to the claim and stating the general nature of the claim.  Notice of the 
extent of the claim with supporting data shall be delivered within thirty days after such 
occurrence (unless ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the claimant's written 
statement that the adjustment claimed is the entire adjustment to which the claimant has 
reason to believe it is entitled as a result of the occurrence of said event. All claims for 
adjustment in the Contract Times (or Milestones) shall be determined by ENGINEER in 
accordance with paragraph 9.11 if OWNER and CONTRACTOR cannot otherwise agree.  
No claim for an adjustment in the Contract Times (or Milestones) will be valid if not 
submitted in accordance with the requirements of this paragraph 12.1. 

 
12.2 Liquidated damages.  The OWNER and the CONTRACTOR agree and recognize that time 

is of the essence for every time period set forth in the Contract Documents and that the 
OWNER will suffer financial loss if the Work is not substantially complete within the time set 
forth in the Contract Documents, plus any extensions thereof allowed in accordance with 
this Article 12 of the General Conditions.  If the CONTRACTOR fails to perform the Work 
within the specified time set forth in the Contract Documents as adjusted pursuant to Article 
12, the OWNER and CONTRACTOR agree that as liquidated damages, and not as a 
penalty, for delay in performance the Contractor shall pay OWNER in the amount stipulated 
below for each and every contract day that expires after the time set forth in the Contract 
Documents for Substantial Completion of the Work until the same is finally complete and 
ready for Final Payment.  The OWNER shall have the right to deduct liquidated damages 
from any amount due or that may become due to the CONTRACTOR, or to collect such 
liquidated damages from the CONTRACTOR or the Surety.  The OWNER has the option to 
enforce liquidated damages or to waive such damages.  The liquidated damages herein 
specified shall only apply to the CONTRACTOR's delay in performance.  Liquidated 
damages are intended only to compensate the OWNER for additional OWNER personnel 
efforts in administering the Contract after normally scheduled completion dates, and for City 
governmental and citizen inconvenience, lost opportunities, and lost confidence in 
government and morale of government when work is not completed on time.  Such 
damages are uncertain in amount and difficult to measure and prove accurately.  By 
executing this contract, the CONTRACTOR agrees that the liquidated damages specified in 
the Contract Documents are reasonable in amount and are not disproportionate to actual 
anticipated damages.  Liquidated damages do not include any sums of money to reimburse 
the OWNER for extra costs which the OWNER may become obligated to pay on other 
contracts which are delayed or extended because of CONTRACTOR's failure to complete 
the Work within the time periods set forth in the Contract Documents.  Liquidated damages 
are not intended to include litigation or attorneys' fees incurred by the OWNER, or other 
incidental or consequential damages suffered by the OWNER due to the Contractor's 
performance.  If the OWNER charges liquidated damages to the CONTRACTOR, this shall 
not preclude the Owner from commencing an action against the CONTRACTOR for other 
actual harm resulting from the CONTRACTOR's performance, which is not due to the 
CONTRACTOR's delay in performance. In order to recover liquidated damages, OWNER is 
under no obligation to prove the actual damages sustained by OWNER due to the 
CONTRACTOR's delay in performance.  In no event shall the CONTRACTOR be assessed 
liquidated damages if the contract is suspended or terminated for events beyond the control 
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of the CONTRACTOR for which a time extension beyond the original schedule of 
performance could be granted under 12.3.  

 
The parties agree that liquidated damages shall be in the amount set forth in Article 2 of the 
Agreement. 
 

12.3 Where CONTRACTOR is prevented from completing any part of the Work within the 
Contract Times (or Milestones) due to delay beyond the control of CONTRACTOR, the 
Contract Times (or Milestones) will be extended in an amount equal to the time lost due to 
such delay if a claim is made therefor as provided in paragraph 12.1.  Delays beyond the 
control of CONTRACTOR shall include, but not be limited to, acts or neglect by OWNER, 
acts or neglect of utility owners or other contractors performing other work as contemplated 
by Article 7, fires, floods, epidemics, abnormal weather conditions or acts of God.  Delays 
attributable to and within the control of a Subcontractor or Supplier shall be deemed to be 
delays within the control of CONTRACTOR. 

 
12.4 The CONTRACTOR specifically waives any and all claims against the OWNER for 

damages resulting from any hindrance or delay caused by circumstances beyond the 
control of CONTRACTOR that prevents completing any part of the Work within the Contract 
Times (or Milestones), whether or not caused by the OWNER.  The CONTRACTOR may 
instead be granted an extension of the Contract Times for which the OWNER will not claim 
liquidated damages, provided that the hindrance or delay is beyond the control of the 
CONTRACTOR.  An extension of the Contract Times (or Milestones) in an amount equal to 
the time lost due to such delay shall be CONTRACTOR's sole and exclusive remedy for 
such delay.  In no event shall OWNER be liable to CONTRACTOR, any subcontractor, any 
supplier, any other person or organization, or to any surety for or employee or agent of any 
of them, for damages arising out of or resulting from delays caused by or within the control 
of Contractor, or delays beyond the control of CONTRACTOR whether or not caused by the 
OWNER. 

 
 
ARTICLE 13  -  TESTS AND INSPECTIONS;  CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
                                                                                                                                  
13.1 Notice of Defects:  Prompt notice of all defective Work of which OWNER or ENGINEER 

has actual knowledge will be given to CONTRACTOR.  All defective Work may be rejected, 
corrected or accepted as provided in this Article 13. 

 
Access to Work: 
 
13.2 OWNER, ENGINEER, ENGINEER's Consultants, other representatives and personnel of 

OWNER, independent testing laboratories and governmental agencies with jurisdictional 
interests will have access to the Work at reasonable times for their observation, inspecting 
and testing.  CONTRACTOR shall provide them proper and safe conditions for such access 
and advise them of CONTRACTOR's site safety procedures and programs so that they may 
comply therewith as applicable. 

 
Tests and Inspections: 
 
13.3 CONTRACTOR shall give ENGINEER timely notice of readiness of the Work for all required 

inspections, tests or approvals, and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

 



100 
2025 Pavement Marking Project General Conditions 

13.4 OWNER shall employ and pay for the services of an independent testing laboratory to 
perform all inspections, tests, or approvals required by the Contract Documents except: 

 
13.4.1 for inspections, tests or approvals covered by paragraph 13.5 below: 

 
13.4.2 that costs incurred in connection with tests or inspections conducted pursuant to 

paragraph 13.9 below shall be paid as provided in said paragraph 13.9; and 
 

13.4.3 as otherwise specifically provided in the Contract Documents. 
 

13.4.4 any and all retesting of soil necessitated by the CONTRACTOR's operations or 
inability to obtain specified density test results on the first attempt shall be the sole 
responsibility and costs of the CONTRACTOR to achieve required passing test 
results.  Retesting required because of non-conformance to specified requirements 
shall be performed by the independent firm employed by the OWNER.  Payment for 
retesting will be charged to the CONTRACTOR by deducting inspection, testing and 
administrative charges from the Contract Price.   

 
13.5 If Laws or Regulations of any public body having jurisdiction require any Work (or part 

thereof) specifically to be inspected, tested or approved by an employee or other 
representative of such public body, CONTRACTOR shall assume full responsibility for 
arranging and obtaining such inspections, tests or approvals, pay all costs in connection 
therewith, and furnish ENGINEER the required certificates of inspection, or approval.  
CONTRACTOR shall also be responsible for arranging and obtaining and shall pay all costs 
in connection with any inspections, tests or approvals required for OWNER's and 
ENGINEER's acceptance of materials or equipment to be incorporated in the Work, or of 
materials, mix designs, or equipment submitted for approval prior to CONTRACTOR's 
purchase thereof for incorporation in the Work. 

 
13.6 If any Work (or the work of others) that is to be inspected, tested or approved is covered by 

CONTRACTOR without written concurrence of ENGINEER, it must, if requested by 
ENGINEER, be uncovered for observation. 

 
13.7 Uncovering Work as provided in paragraph 13.6 shall be at CONTRACTOR's expense 

unless CONTRACTOR has given ENGINEER timely notice of CONTRACTOR's intention to 
cover the same and ENGINEER has not acted with reasonable promptness in response to 
such notice. 

 
 
Uncovering Work: 
 
13.8 If any Work is covered contrary to the written request of ENGINEER, it must, if requested by 

ENGINEER, be uncovered for ENGINEER's observation and replaced at CONTRACTOR's 
expense. 

 
13.9 If ENGINEER considers it necessary or advisable that covered Work be observed by 

ENGINEER or inspected or tested by others, CONTRACTOR, at ENGINEER's request, 
shall uncover, expose or otherwise make available for observation, inspection or testing as 
ENGINEER may require, that portion of the Work in question, furnishing all necessary labor, 
material and equipment.  If it is found that such Work is defective, CONTRACTOR shall pay 
all claims, costs, losses and damages caused by, arising out of or resulting from such 
uncovering, exposure, observation, inspection and testing and of satisfactory replacement 
or reconstruction (including but not limited to all costs of repair or replacement of work of 
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others); and OWNER shall be entitled to an appropriate decrease in the Contract Price, and, 
if the parties are unable to agree as to the amount thereof, may make a claim therefor as 
provided in Article 11. 

 
 
OWNER May Stop the Work: 
 
13.10 If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or 

suitable materials or equipment, or fails to furnish or perform the Work in such a way that 
the completed Work will conform to the Contract Documents, OWNER may order 
CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, this right of OWNER to stop the Work shall not give rise to any 
duty on the part of OWNER to exercise this right for the benefit of CONTRACTOR or any 
surety or other party. 

 
Correction or Removal of Defective Work: 
 
13.11 If required by ENGINEER, CONTRACTOR shall promptly, as directed, either correct all 

defective Work, whether or not fabricated, installed or completed, or, if the Work has been 
rejected by ENGINEER, remove it from the site and replace it with Work that is not 
defective.  CONTRACTOR shall pay all claims, costs, losses and damages caused by or 
resulting from such correction or removal (including but not limited to all costs of repair or 
replacement of work of others). 

 
13.12 Correction Period: 
 

13.12.1 If within one year after the date of Final Completion or such longer period of 
time as may be prescribed by Laws or Regulations or by the terms of any 
applicable special guarantee required by the Contract Documents or by any 
specific provision of the Contract Documents, any Work is found to be 
defective, CONTRACTOR shall within seven calendar days after receiving 
notice from OWNER, without cost to OWNER and in accordance with 
OWNER's written instructions: (i) correct such defective Work, or if its has 
been rejected by OWNER, remove it from the site and replace it with WORK 
that is not defective, and (ii) satisfactorily correct or remove and replace any 
damage to other Work or the work of others resulting therefrom.  If CON-
TRACTOR does not within seven calendar days after receiving notice from 
OWNER comply with the terms of such instructions, or in an emergency 
where delay would cause serious risk of loss or damage, OWNER may have 
the defective Work corrected or the rejected Work removed and replaced, 
and all claims, costs, losses and damages caused by or resulting from such 
removal and replacement (including but not limited to all costs of repair or 
replacement of work of others) will be paid by CONTRACTOR. 

 
13.12.2 In special circumstances where a particular item of equipment is placed in 

continuous service before Substantial Completion of all the Work, the 
correction period for that item may start to run from an earlier date if so 
provided in the Specifications or by Written Amendment. 

 
13.12.3 Where defective Work (and damage to other Work resulting therefrom) has 

been corrected, removed or replaced under this paragraph 13.12, the 
correction period hereunder with respect to such Work will be extended for 
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an additional period of one year after such correction or removal and 
replacement has been satisfactorily completed. 

 
Acceptance of Defective Work: 
 
13.13 If, instead of requiring correction or removal and replacement of defective Work, OWNER 

(and, prior to ENGINEER's recommendation of final payment, also ENGINEER) prefers to 
accept it, OWNER may do so.  CONTRACTOR shall play all claims, costs, losses and 
damages attributable to OWNER's evaluation of and determination to accept such 
defective Work (such costs to be approved by ENGINEER as to reasonableness).  If any 
such acceptance occurs prior to ENGINEER's recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions in the Contract Documents with 
respect to the Work; and OWNER shall be entitled to an appropriate decrease in the 
Contract Price, and, if the parties are unable to agree as to the amount thereof, OWNER 
may make a claim therefor as provided in Article 11.  If the acceptance occurs after such 
recommendation, CONTRACTOR will pay an appropriate amount to OWNER. 

 
OWNER May Correct Defective Work: 
 
13.14 If CONTRACTOR fails within a reasonable time after written notice from ENGINEER to 

correct defective Work or to remove and replace rejected Work as required by ENGINEER 
in accordance with paragraph 13.11, or if CONTRACTOR fails to perform the Work in 
accordance with the Contract Documents, or if CONTRACTOR fails to comply with any 
other provision of the Contract Documents, OWNER may, after seven days' written notice to 
CONTRACTOR, correct and remedy any such deficiency.  In exercising the rights and 
remedies under this paragraph OWNER shall proceed expeditiously.  In connection with 
such corrective and remedial action, OWNER may exclude CONTRACTOR from all or part 
of the site, take possession of all or part of the Work, and suspend CONTRACTOR's 
services related thereto, take possession of CONTRACTOR's tools, appliances, 
construction equipment and machinery at the site and incorporate in the Work all materials 
and equipment stored at the site or for which OWNER has paid CONTRACTOR but which 
are stored elsewhere.  CONTRACTOR shall allow OWNER, OWNER's representatives, 
agents and employees, OWNER's other contractors and ENGINEER and ENGINEER's 
Consultants access to the site to enable OWNER to exercise the rights and remedies under 
this paragraph.  All claims, costs, losses and damages incurred or sustained by OWNER in 
exercising such rights and remedies will be charged against CONTRACTOR and a Change 
Order will be issued incorporating the necessary revisions in the Contract Documents with 
respect to the Work; and OWNER shall be entitled to an appropriate decrease in the 
Contract Price, and, if the parties are unable to agree as to the amount thereof, OWNER 
may make a claim therefor as provided in Article 11.  Such claims, costs, losses and 
damages will include but not be limited to all costs of repair or replacement of work of others 
destroyed or damaged by correction, removal or replacement of CONTRACTOR's 
defective Work.  CONTRACTOR shall not be allowed an extension of the Contract Times 
(or Milestones) because of any delay in the performance of the Work attributable to the 
exercise by OWNER of OWNER's rights and remedies hereunder. 

 
 
ARTICLE 14  -  PAYMENTS TO CONTRACTOR AND COMPLETION 
                                                                                                                                  
Schedule of Values: 
 
14.1 Progress payments on account of Unit Price Work will be based on the number of units 

completed. 
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Application for Progress Payment: 
 
14.2 At least twenty days before the date established for each progress payment (but not more 

often than once a month), CONTRACTOR shall submit to ENGINEER for review an 
Application for Payment filled out and signed by CONTRACTOR covering the Work 
completed as of the date of the Application and accompanied by such supporting 
documentation as is required by the Contract Documents.  If payment is requested on the 
basis of materials and equipment not incorporated in the Work but delivered and suitably 
stored at the site or at another location agreed to in writing, the Application for Payment 
shall also be accompanied by a bill of sale, invoice or other documentation warranting that 
OWNER has received the materials and equipment free and clear of all Liens, claims, 
security interests, or encumbrances and evidence that the materials and equipment are 
covered by appropriate property insurance and other arrangements to protect OWNER's 
interest therein, all of which will be satisfactory to OWNER.  The amount of retainage with 
respect to progress payments will be as stipulated in the Agreement.  With each application 
for payment the CONTRACTOR shall submit a notarized waiver(s) of claim signed by the 
CONTRACTOR acceptable in form to the ENGINEER.   The waiver of claim for payment for 
the work of the CONTRACTOR shall equal the amount of the previous payment distributed 
to the CONTRACTOR for work of the CONTRACTOR and the amount of the total previous 
payment distributed to the CONTRACTOR.   

 
CONTRACTOR's Warranty of Title: 
 
14.3 CONTRACTOR warrants and guarantees that title to all Work, materials and equipment 

covered by any Application for Payment, whether incorporated in the Project or not, will 
pass to OWNER no later than the time of payment free and clear of all Liens. 

 
Review of Applications for Progress Payment: 
 
14.4 ENGINEER will, within ten days after receipt of each Application for Payment, either indicate 

in writing a recommendation of payment and present the Application to OWNER, or return 
the Application to CONTRACTOR indicating in writing ENGINEER's reasons for refusing to 
recommend payment.  In the latter case, CONTRACTOR may make the necessary 
corrections and resubmit the Application.  Ten days after presentation of the Application for 
Payment to OWNER with ENGINEER's recommendation, the amount recommended will 
(subject to the provisions of the last sentence of paragraph 14.7) become due and when 
due will be paid by OWNER to CONTRACTOR. 

 
14.5 ENGINEER's recommendation of any payment requested in an Application for Payment will 

constitute a representation by ENGINEER to OWNER, based on ENGINEER's on-site 
observations of the executed Work as an experienced and qualified design professional and 
on ENGINEER's review of the Application for Payment and the accompanying data and 
schedules, that to the best of ENGINEER's knowledge, information and belief: 

 
14.5.1 the Work has progressed to the point indicated. 

 
14.5.2 the quality of the Work is generally in accordance with the Contract Documents 

(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, to the results of any subsequent tests called for in the 
Contract Documents, to a final determination of quantities and classifications for Unit 
Price Work under paragraph 9.10 and to any other qualifications stated in the 
recommendation), and 
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14.5.3 the conditions precedent to CONTRACTOR's being entitled to such payment appear 

to have been fulfilled insofar as it is ENGINEER's responsibility to observe the Work. 
 
However, by recommending any such payment ENGINEER will not thereby be deemed to have 
represented that:  (i) exhaustive or continuous on-site inspections have been made to check the 
quality or the quantity of the Work beyond the responsibilities specifically assigned to ENGINEER in 
the Contract Documents or (ii) that there may not be other matters or issues between the parties 
that might entitle CONTRACTOR to be paid additionally by OWNER or entitle OWNER to withhold 
payment to CONTRACTOR. 
 
14.6 ENGINEER's recommendation of any payment, including final payment, shall not mean that 

ENGINEER is responsible for CONTRACTOR's means, methods, techniques, sequences or 
procedures of construction, or the safety precautions and programs incident thereto, or for 
any failure of CONTRACTOR to comply with Laws and Regulations applicable to the 
furnishing or performance of Work, or for any failure of CONTRACTOR to perform or furnish 
Work in accordance with the Contract Documents. 

 
14.7 ENGINEER may refuse to recommend the whole or any part of any payment if, in 

ENGINEER's opinion, it would be incorrect to make the representations to OWNER referred 
to in paragraph 14.5.  ENGINEER may also refuse to recommend any such payment,  or, 
because of subsequently discovered evidence or the results of subsequent inspections or 
tests, nullify any such payment previously recommended, to such extent as may be 
necessary in ENGINEER's opinion to protect OWNER from loss because: 

 
14.7.1 the Work is defective, or completed Work has been damaged requiring correction 

or replacement, 
 

14.7.2 the Contract Price has been reduced by Written Amendment or Change Order, 
 

14.7.3 OWNER has been required to correct defective Work or complete Work in 
accordance with paragraph 13.14, or 

 
14.7.4 ENGINEER has actual knowledge of the occurrence of any of the events 

enumerated in paragraphs 15.2.1 through 15.2.3 inclusive. 
 

In addition to the retainages set forth in the Contract Documents, the Owner may 
retain one hundred percent (100%) of all progress payments for any unsatisfactory 
performance of the Work and any payment recommended by the ENGINEER, 
including without limitation: 

 
Defective work or failure to repair or replace defective work; 

 
Claims filed against the CONTRACTOR, or reasonable evidence indicating probable 
filing of such claims; 

 
Failure of the CONTRACTOR to make adequate or proper payments to 
subcontractors or suppliers for materials, equipment or labor;   

 
Failure to obtain necessary permits or licenses, or to comply with applicable laws, 
ordinances, codes, or regulations, unless such noncompliance is due to reasons 
beyond the control of the CONTRACTOR, or due to act of the OWNER or and 
ENGINEER hired by the OWNER, or agents or employees thereof: 
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Reasonable evidence that the Work cannot be completed for the unpaid balance of 
the Contract Price then unpaid; 

 
Reasonable evidence that the Work will not be completed within the Contract Time, 
and that the unpaid balance would not be adequate to cover actual or liquidated 
damages for the anticipated delay; 

 
Persistent failure to carry out the Work in accordance with the Contract Documents; 

 
As a set off for amounts due the Owner on other items; 

 
Collusion with other bidders in preparing the bid; 

 
Actual knowledge of the occurrence of any of the events enumerated in paragraphs 
14.7.1 through 14.7.3 or paragraphs 15.2.1 through 15.2.3 inclusive. 

 
When the above reasons for withholding payment are removed and corrected to the OWNER's 
satisfaction, OWNER shall make payment to the CONTRACTOR of the sums withheld pursuant to 
this paragraph, subject to the amounts required to be retained by the Contract Documents.  
 
Progress Payments to Suppliers and Subcontractors.  The CONTRACTOR shall make partial 
payments of the amount due to each of the CONTRACTOR's suppliers and subcontractors in the 
same manner as the OWNER is required to pay the CONTRACTOR under Article 4 of the 
Agreement and Article 14 of the General Conditions, provided that the suppliers and subcontractors 
are performing to the CONTRACTOR's satisfaction.  If the OWNER is notified that the 
CONTRACTOR is in arrears in payments to the CONTRACTOR's suppliers or subcontractors, the 
OWNER shall notify the CONTRACTOR and determine why such funds are being withheld.  If the 
OWNER determines that no legitimate basis exists for the CONTRACTOR's withholding of such 
payments, the OWNER may, five (5) days after the mailing of written notice to the CONTRACTOR, 
make such payments directly to the CONTRACTOR's suppliers or subcontractors from funds which 
otherwise would be due the CONTRACTOR. 
 
Substantial Completion: 
 
14.8 When CONTRACTOR considers the entire Work ready for its intended use CONTRACTOR 

shall notify OWNER and ENGINEER in writing that the entire Work is substantially complete 
(except for items specifically listed by CONTRACTOR as incomplete) and request that 
ENGINEER issue a certificate of Substantial Completion.  Within a reasonable time 
thereafter, OWNER, CONTRACTOR and ENGINEER shall make an inspection of the Work 
to determine the status of completion.  If ENGINEER does not consider the Work 
substantially complete, ENGINEER will notify CONTRACTOR in writing giving the reasons 
therefor.  If ENGINEER considers the Work substantially complete, ENGINEER will prepare 
and deliver to OWNER a tentative certificate of Substantial Completion, which shall fix the 
date of Substantial Completion.  There shall be attached to the certificate a tentative list of 
items to be completed or corrected before final payment.  OWNER shall have seven days 
after receipt of the tentative certificate during which to make written objection to ENGINEER 
as to any provisions of the certificate or attached list.  If, after considering such objections, 
ENGINEER concludes that the Work is not substantially complete, ENGINEER will within 
fourteen days after submission of the tentative certificate to OWNER notify CONTRACTOR 
in writing, stating the reasons therefor.  If, after consideration of OWNER's objections, 
ENGINEER considers the Work substantially complete, ENGINEER will within said fourteen 
days execute and deliver to OWNER and CONTRACTOR a definitive certificate of 
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Substantial Completion (with a revised tentative list of items to be completed or corrected) 
reflecting such changes from the tentative certificate as ENGINEER believes justified after 
consideration of any objections from OWNER.  At the time of delivery of the tentative 
certificate of Substantial Completion, ENGINEER will deliver to OWNER and 
CONTRACTOR a written recommendation as to division of responsibilities pending final 
payment between OWNER and CONTRACTOR with respect to security, operation, safety, 
maintenance, heat, utilities, insurance and warranties and guarantees.  Unless OWNER and 
CONTRACTOR agree otherwise in writing and so inform ENGINEER in writing prior to 
ENGINEER's issuing the definitive certificate of Substantial Completion.  ENGINEER's 
aforesaid recommendation will be binding on OWNER and CONTRACTOR until final 
payment. 

 
14.9 OWNER shall have the right to exclude CONTRACTOR from the Work after the date of 

Substantial Completion, but OWNER shall allow CONTRACTOR reasonable access to 
complete or correct items on the tentative list. 

 
Partial Utilization: 
 
14.10 Use by OWNER at OWNER's option of any substantially completed part of the Work which: 

 (i) has specifically been identified in the Contract Documents, or (ii) OWNER, ENGINEER, 
and CONTRACTOR agree constitutes a separately functioning and usable part of the Work 
that can be used by OWNER for its intended purpose without significant interference with 
CONTRACTOR's performance of the remainder of the Work, may be accomplished prior to 
Substantial Completion of all the Work subject to the following: 

 
14.10.1 OWNER at any time may request CONTRACTOR in writing to permit 

OWNER to use any such part of the Work which OWNER believes to be 
ready for its intended use and substantially complete.  If CONTRACTOR 
agrees that such part of the Work is substantially complete, CONTRACTOR 
will certify to OWNER and ENGINEER that such part of the Work is 
substantially complete and request ENGINEER to issue a certificate of 
Substantial Completion for that part of the Work.  CONTRACTOR at any 
time may notify OWNER and ENGINEER in writing that CONTRACTOR 
considers any such part of the Work ready for its intended use and 
substantially complete and request ENGINEER to issue a certificate of 
Substantial Completion for that part of the Work.  Within a reasonable time 
after either such request, OWNER, CONTRACTOR and ENGINEER shall 
make an inspection of that part of the Work to determine its status of 
completion.  If ENGINEER does not consider that part of the Work to be 
substantially complete, ENGINEER will notify OWNER and CONTRACTOR 
in writing giving the reasons therefor.  If ENGINEER considers that part of 
the Work to be substantially complete, the provisions of paragraphs 14.8 and 
14.9 will apply with respect to certification of Substantial Completion of that 
part of the Work and the division of responsibility in respect thereof land 
access thereto. 

 
Final Inspection: 
 
14.11 Upon written notice from CONTRACTOR that the entire Work or an agreed portion thereof 

is complete, ENGINEER will make a final inspection with OWNER and CONTRACTOR and 
will notify CONTRACTOR in writing of all particulars in which this inspection reveals that the 
Work is incomplete or defective.  CONTRACTOR shall immediately take such measures as 
are necessary to complete such Work or remedy such deficiencies. 
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Final Application for Payment: 
 
14.12 After CONTRACTOR has completed all such corrections to the satisfaction of ENGINEER 

and delivered in accordance with the Contract Documents all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates or other evidence of insurance 
required by paragraph 5.4, certificates of inspection, marked-up record documents (as 
provided in paragraph 6.19) and other documents.  CONTRACTOR may make application 
for final payment following the procedure for progress payments.  The final application for 
payment shall be accompanied (except as previously delivered) by: (i) all documentation 
called for in the Contract Documents, including but not limited to the evidence satisfactory to 
the OWNER of the continuation of completed operations insurance and any insurance 
coverage written on a claims-made basis at final payment and one year thereafter; (ii) the 
consent of surety to final payment and that the performance bond shall remain in effect 
throughout the guarantee period; (iii) complete and legally effective claim releases signed by 
all suppliers and subcontractors in the form provided in the Contract Documents certifying 
that all outstanding claims for payment have been paid.  The CONTRACTOR shall not 
receive final payment due under the Agreement until the CONTRACTOR obtains and files 
the foregoing items (i), (ii), and (iii). 
 
14.12.1 LIENS.  Colorado Statutes do not provide for any right of lien against public 

buildings.  In lieu thereof, §38-26-107, Colorado Revised Statutes, as 
amended, provides adequate relief for any claimant having furnished labor, 
materials, rental machinery, tools, equipment, or services toward construc-
tion of the particular public work in that final payment may not be made to a 
CONTRACTOR until all such creditors have been put on notice by 
publication of such pending payment and given opportunity to stop payment 
to the CONTRACTOR in the amount of such claims.  Pursuant to §38-26-
107, C.R.S., any supplier may bring a suit and file a notice of lis pendens 
against the OWNER within ninety (90) days after the date set for final 
settlement.  If any such supplier or person files any such claim and notice of 
lis pendens, the OWNER shall withhold retained amounts from final 
payments to the CONTRACTOR as are necessary to satisfy fully such 
claims.  References to liens appearing in Article 14 shall be deemed as 
references to claims made pursuant to C.R.S §38-26-101 UetU Useq.U unless the 
context requires otherwise. 

 
Final Payment and Acceptance: 
 
14.13 If, on the basis of ENGINEER's observation of the Work during construction and final 

inspection, and ENGINEER's review of the final Application for Payment and accompanying 
documentation as required by the Contract Documents, ENGINEER is satisfied that the 
Work has been completed and CONTRACTOR's other obligations under the Contract 
Documents have been fulfilled, ENGINEER will, within ten days after receipt of the final 
Application for Payment, indicate in writing ENGINEER's recommendation of payment and 
present the Application to OWNER for payment.  At the same time ENGINEER will also give 
written notice to OWNER and CONTRACTOR that the Work is acceptable subject to the 
provisions of paragraph 14.15.  Otherwise, ENGINEER will return the Application to 
CONTRACTOR, indicating in writing the reasons for refusing to recommend final payment, 
in which case CONTRACTOR shall make the necessary corrections and resubmit the 
Application.  Upon receipt of the ENGINEER's recommendation for payment and the final 
Application for Payment, OWNER shall order the publication of Notice of Final Payment as 
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required by C.R.S. §38-26-107(1) and shall make final payment in accordance with C.R.S. 
38-26-107(3).  

 
14.14 If, through no fault of CONTRACTOR, final completion of the Work is significantly delayed 

and if ENGINEER so confirms, OWNER shall, upon receipt of CONTRACTOR's final 
Application for Payment and recommendation of ENGINEER, and without terminating the 
Agreement, make payment of the balance due for that portion of the Work fully completed 
and accepted.  If the remaining balance to be held by OWNER for Work not fully completed 
or corrected is less than the retainage stipulated in the Agreement, and if Bonds have been 
furnished as required in paragraph 5.1, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted 
by CONTRACTOR to ENGINEER with the Application for such payment.  Such payment 
shall be made under the terms and conditions governing final payment, except that it shall 
not constitute a waiver of claims. 

 
Waiver of Claims: 
 
14.15 The making and acceptance of final payment will constitute: 
 

14.15.1 a waiver of all claims by OWNER against CONTRACTOR, except claims 
arising from unsettled Liens, from defective Work appearing after final 
inspection pursuant to paragraph 14.11, from failure to comply with the 
Contract Documents or the terms of any special guarantees specified 
therein, or from CONTRACTOR's continuing obligations under the Contract 
Documents; and 

 
14.15.2 a waiver of all claims by CONTRACTOR against OWNER other than those 

previously made in writing and still unsettled. 
 
 
ARTICLE 15  -  SUSPENSION OF WORK AND TERMINATION 
                                                                                                                                  
OWNER May Suspend Work: 
 
15.1 At any time and without cause, OWNER may suspend the Work or any portion thereof for a 

period of not more than ninety days by notice in writing to CONTRACTOR and ENGINEER, 
which will fix the date on which Work will be resumed.  CONTRACTOR shall resume the 
Work on the date so fixed.  CONTRACTOR shall be allowed an adjustment in the Contract 
Price or an extension of the Contract Times, or both, directly attributable to any such 
suspension if CONTRACTOR makes an approved claim therefor as provided in Articles 11 
and 12. 

 
OWNER May Terminate: 
 
15.2 Upon the occurrence of any one or more of the following events: 
 

15.2.1 if CONTRACTOR persistently fails to perform the Work in accordance with the 
Contract Documents (including, but not limited to, failure to supply sufficient skilled 
workers or suitable materials or equipment or failure to adhere to the progress 
schedule established under paragraph 2.8 as adjusted from time to time pursuant to 
paragraph 6.6); 
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15.2.2 if CONTRACTOR disregards Laws or Regulations of any public body having 
jurisdiction; 

 
15.2.3 if CONTRACTOR otherwise violates in any substantial way any provisions of the 

Contract Documents; 
 
OWNER may, after giving CONTRACTOR (and the surety, if any,) seven days' written notice and to 
the extent permitted by Laws and Regulations, terminate the services of CONTRACTOR, exclude 
CONTRACTOR from the site and take possession of the Work and of all CONTRACTOR's tools, 
appliances, construction equipment and machinery at the site and use the same to the full extent 
they could be used by CONTRACTOR (without liability to CONTRACTOR for trespass or 
conversion), incorporate in the Work all materials and equipment stored at the site or for which 
OWNER has paid CONTRACTOR but which are stored elsewhere, and finish the Work as OWNER 
may deem expedient.  In such case CONTRACTOR shall not be entitled to receive any further 
payment until the Work is finished.  If the unpaid balance of the Contract Price exceeds all claims, 
costs, losses and damages sustained by OWNER arising out of or resulting from completing the 
Work such excess will be paid to CONTRACTOR.  If such claims, costs, losses and damages 
exceed such unpaid balance, CONTRACTOR shall pay the difference to OWNER.  Such claims, 
costs, losses and damages incurred by OWNER will be reviewed by ENGINEER as to their 
reasonableness and when so approved by ENGINEER incorporated in a Change Order, provided 
that when exercising any rights or remedies under this paragraph OWNER shall not be required to 
obtain the lowest price for the Work performed. 
 
15.3 Where CONTRACTOR's services have been so terminated by OWNER, the termination will 

not affect any rights or remedies of OWNER against CONTRACTOR then existing or which 
may thereafter accrue.  Any retention or payment of moneys due CONTRACTOR by 
OWNER will not release CONTRACTOR from liability. 

 
15.4 Upon seven days' written notice to CONTRACTOR and ENGINEER, OWNER may, without 

cause and without prejudice to any other right or remedy of OWNER, elect to terminate the 
Agreement.  In such case, CONTRACTOR shall be paid (without duplication of any items): 

 
15.4.1 for completed and acceptable Work executed in accordance with the Contract 

Documents prior to the effective date of termination, including fair and reasonable 
sums for overhead and profit on such Work; 

 
15.4.2 for expenses sustained prior to the effective date of termination in performing 

services and furnishing labor, materials or equipment as required by the Contract 
Documents in connection with uncompleted Work, plus fair and reasonable sums for 
overhead and profit on such expenses; 

 
15.4.3 for all claims, costs, losses and damages incurred in settlement of terminated 

contracts with Subcontractors, Suppliers and others; and 
 

15.4.4 for reasonable expenses directly attributable to termination. 
 
CONTRACTOR shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 
 
CONTRACTOR May Stop Work or Terminate: 
 
15.5 If, through no act or fault of CONTRACTOR, the Work is suspended for a period of more 

than ninety days by OWNER or under an order of court or other public authority, or 
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ENGINEER fails to act on any Application for Payment within thirty days after it is submitted 
or OWNER fails for thirty days to pay CONTRACTOR any sum finally determined to be due, 
then CONTRACTOR may, upon seven days' written notice to OWNER and ENGINEER, 
and provided OWNER or ENGINEER do not remedy such suspension or failure within that 
time, terminate the Agreement and recover from OWNER payment on the same terms as 
provided in paragraph 15.4.  In lieu of terminating the Agreement and without prejudice to 
any other right or remedy, if ENGINEER has failed to act on an Application for Payment 
within thirty days after it is submitted, or OWNER has failed for thirty days to pay 
CONTRACTOR any sum finally determined to be due, CONTRACTOR may upon seven 
days' written notice to OWNER and ENGINEER stop the Work until payment of all such 
amounts due CONTRACTOR, including interest thereon.  The provisions of this paragraph 
15.5 are not intended to preclude CONTRACTOR from making claim under Articles 11 and 
12 for an increase in Contract Price or Contract Times or otherwise for expenses or damage 
directly attributable to CONTRACTOR's stopping Work as permitted by this paragraph. 

 
ARTICLE 16  -   MISCELLANEOUS 
                                                                                                                                  
Giving Notice: 
 
16.1 Whenever any provision of the Contract Documents requires the giving of written notice, it 

will be deemed to have been validly given if delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for whom it is intended, or if delivered 
at or sent by registered or certified mail, postage prepaid, to the last business address 
known to the giver of the notice. 

 
Computation of Times: 
 
16.2.1 When any period of time is referred to in the Contract Documents by days, it will be 

computed to include the first and the last day of such period. 
 

Notice of Claim: 
 
16.3 Should OWNER or CONTRACTOR suffer injury or damage to person or property because 

of any error, omission or act of the other party or of any of the other party's employees or 
agents or others for whose acts the other party is legally liable, claim will be made in writing 
to the other party within a reasonable time of the first observance of such injury or damage.  
The provisions of this paragraph 16.3 shall not be construed as a substitute for or a waiver 
of the provisions of any applicable statute of limitations or repose. 

 
Cumulative Remedies: 
 
16.4 The duties and obligations imposed by these General Conditions and the rights and 

remedies available hereunder to the parties hereto, and, in particular but without limitation, 
the warranties, guarantees and obligations imposed upon CONTRACTOR by paragraphs 
6.12, 6.16, 6.30, 6.31, 6.32, 13.1, 13.12, 13.14, 14.3 and 15.2 and all of the rights and 
remedies available to OWNER and ENGINEER thereunder, are in addition to, and are not to 
be construed in any way as a limitation of, any rights and remedies available to any or all of 
them which are otherwise imposed or available by Laws or Regulations, by special warranty 
or guarantee or by other provisions of the Contract Documents, and the provisions of this 
paragraph will be as effective as if repeated specifically in the Contract Documents in 
connection with each particular duty, obligation, right and remedy to which they apply. 

 
Professional Fees and Court Costs Included: 
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16.5 Whenever reference is made to "claims, costs, losses and damages," it shall include in each 

case, but not be limited to, all fees and charges of engineers, architects, attorneys and other 
professionals and all court or arbitration or other dispute resolution costs. 

 
Interest: 
 
16.6 In the event that any payment of interest is to be made pursuant to any provision of the 

Contract Documents, excluding any bid bond, labor and materials bond or performance 
bond entered into by the CONTRACTOR, interest shall be paid at the average rate earned 
by the City of Louisville on its invested funds during the quarterly fiscal period prior to the 
period during which the interest was accrued. 

 



112 
2025 Pavement Marking Project General Conditions 

Third Parties: 
 
16.7 The contract is not intended to create any right in or for the public or any member thereof, 

any subcontractor or supplier, or any other third party, or to authorize anyone not a party to 
the contract to maintain a suit to enforce its terms.  The duties, obligations, and responsibili-
ties of the parties to the contract, with respect to third parties, shall remain as imposed by 
law.  This paragraph shall not apply to any surety to the extent it is acting under any labor 
and materials bond or performance bond entered into by the CONTRACTOR.   

 
Severability: 
 
16.8 To the extent that the performance of the parties' obligations may be accomplished within 

the intent of the contract, the terms of the contract are severable, and should any term or 
provision of the contract be declared invalid or become inoperative for any reason, such 
invalidity or failure shall not affect the validity of any other contract term or provision. 

 
Equal Opportunity Employer: 
 
16.9 The CONTRACTOR will not discriminate against any employee or applicant for employment 

because of race, color, religion, age, sex, disability or national origin.  The CONTRACTOR 
will take affirmative action to ensure that applicants are employed and that employees are 
treated during employment without regard for their race, color, religion, age, sex, disability or 
national origin.  Such action shall include but not be limited to the following: employment, 
upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, 
rates of pay or other forms of compensation, and selection for training, including apprentice-
ship.  The CONTRACTOR agrees to post in conspicuous places, available to employees 
and applicants for employment, notice to be provided by an agency of the federal 
government, setting forth the provisions of the Equal Opportunity Laws.   

 
The CONTRACTOR shall be in compliance with the appropriate areas of the Americans 
with Disabilities Act of 1990 as enacted and from time to time amended and any other 
applicable federal regulation.  A signed, written certificate stating compliance with the 
Americans with Disabilities Act may be requested at any time during the life of any contract 
and with any contract entered by the OWNER. 
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SUPPLEMENTARY CONDITIONS 
 
 
CONDITIONS OF THE CONTRACT 
 
These Supplementary Conditions amend or supplement the General Conditions of the Project 
Manual as indicated below.  All provisions, which are not so amended or supplemented, remain in 
full force and effect. 
 
 
1. GC-1  DEFINITIONS 
 
A. Section 1.9.1, CONTRACT DAY of Article 1 of the General Conditions, delete the 

definition in its entirety and add the following language: 
 

CONTRACT DAY - A calendar day of 24 hours each, excluding Saturdays, Sundays, 
OWNER observed holidays and Abnormal Weather days. Weekend and/or night work may 
be allowed with permission of the City with no additional cost to the project. 

 
B. Section 1.41, SUBSTANTIAL COMPLETION of Article 1 of the General Conditions, 
 

Add the following language: 
 

The Work will not be considered suitable for Substantial Completion review until all 
project Bid Items and incidentals in the Work are completed and operational as designed, 
all designated or required governmental inspections and certifications have been made and 
posted, designated instruction of Owner’s personnel in the operation of systems has been 
completed, and all final finishes within the Contract are in place.  In general, the only 
remaining work shall be minor in nature, so that the Owner could occupy the building or 
utilize the improvements on that date and the completion of the Work by the Contractor 
would not materially interfere or hamper the Owner’s normal operations.  As a further 
condition of Substantial Completion acceptance, the Contractor shall certify that all 
remaining “punch list” work will be completed within ten (10) contract days after receipt 
of notification or as agreed upon following the date of issuance of Certificate of Substantial 
Completion. 

 
2. GC-2 PRELIMINARY MATTERS 
 
Add the following language to Section 2.3 of Article 2 of the General Conditions: 
 
For work on arterial roadways and in commercial areas. 
 
Lane Line Pavement Marking may occur between 8 PM and 7 AM - Provided two-way traffic is 
available and construction noise is controlled, unless otherwise approved. 
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3. GC-4 AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS 
 

A. Section 4.4, REFERENCE POINTS, of Article 4 of the General Conditions, 
delete the second paragraph in its entirety and add the following language: 
The OWNER shall not provide survey reference points, construction stakes, lines 
and grade for the work unless otherwise noted. 

 
4. GC-6 CONTRACTOR’S RESPONSIBILITIES 
 

A. Labor, Materials and Equipment, delete paragraph 6.3 in its entirety and insert the 
following: 

 
6.3 CONTRACTOR shall provide competent, suitably qualified personnel to survey, 

layout and construct the Work as required by the Contract Documents.  
CONTRACTOR shall at all times maintain good discipline and order at the site.  
Except as otherwise required for the safety or protection of persons or the Work or 
property at the site or adjacent thereto, and except as otherwise indicated in the 
Contract Documents, all Work at the site shall be performed during regular working 
hours and CONTRACTOR will not permit overtime work or the performance of 
Work, or at night without OWNER’s written consent given after prior written notice 
to ENGINEER.  No extra payment will be paid to the CONTRACTOR by the 
OWNER due to labor overtime or other increased costs of performing the Work on 
Friday afternoons, or at night.  Should the CONTRACTOR desire to work at night 
between the hours of 5:00 p.m. and 8:00 p.m., Monday-Thursday, from 3:30 p.m. 
to 8:00 p.m. Friday, the CONTRACTOR shall submit a written request to the 
ENGINEER 24 hours prior.  If approval is given by ENGINEER to 
CONTRACTOR for authorized overtime work, ENGINEER’s and ENGINEER's 
authorized personnel will charge overtime and other incidental administrative 
expenses necessary for performing inspections between the hours of 5:00 p. m. and 
8:00 p.m., Monday-Thursday and 3:30 p.m. to 8:00 p.m. Friday, the 
CONTRACTOR will be responsible to pay for all such rates and charges, and shall 
not be granted a Contract Price increase for such charges.  Overtime and other 
incidental administrative expenses for Engineer’s and Engineer’s authorized 
personnel are as follows: 

 
 
DESCRIPTION 

 
HOURLY RATE 

 
Engineer 

 
$60.00 

 
Construction Inspector 

 
$45.00 

 
Operations Supervisor 

 
$45.00 

 
Operations Technician 

 
$30.00 

 
Clerical 

 
$25.00 

 
Vehicle 

 
$15.00 
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ARTICLE 6 – Page 78, Permits: 
 

a. Paragraph 6.13.3, add the following language: 
 
“Right of Way Permit is required however the fee is waived for this project.” 

 
5. GC-12 CHANGES OF CONTRACT TIMES 
 
A. Add the following language to Article 12 of the General Conditions: 
  
12.4 EXTENSIONS OF TIME 
 

a. The OWNER and CONTRACTOR are both aware that construction will be conducted 
during summer and fall and that variable weather conditions are typical for the site of 
the work. 

 
b. The CONTRACTOR expressly agrees that the Contract Price is based on completion 

of the work within the times specified in the Agreement and under weather conditions 
typically encountered during the contemplated construction period at the site of the 
work. 
 

c. For purposes of evaluating requests for extensions of time due to abnormal weather 
conditions, the following conditions, and no others, will be considered unusually 
severe: 
 
1) Precipitation volume exceeding the historical mean for the months of the 

construction period by more than one standard deviation. 
 

2) Isolated abnormal weather occurrences of a severely destructive nature, which in 
fact, cause such destruction at the site of the work. 

 
d. For the purpose of determining mean conditions, all available data contained in the 

records of the National Weather Service for reporting from Denver, as well as data 
available from the State Climatologist for the same areas.  

 
e. The CONTRACTOR further agrees that should a request for time extension due to 

abnormal weather conditions, the CONTRACTOR shall submit all necessary historical 
and detailed daily data during the construction period to support the claim. 

 
5. GC-13 TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR 

ACCEPTANCE OF DEFECTIVE WORK 
 
Section 13.11, CORRECTION OR REMOVAL OF DEFECTIVE WORK of Article 13 of the 

General Conditions, add the following language: 
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Failure or neglect on the part of the ENGINEER to condemn unsatisfactory material or 
reject inferior workmanship will in no way release the CONTRACTOR, nor shall it be 
construed to mean the acceptance of such work, nor shall Final Acceptance bar the 
OWNER from recovering damages in case fraud was practiced, or for defective work 
resulting from the CONTRACTOR’S dishonesty. 
 
Work done contrary to or regardless of the instructions of the ENGINEER, work done 
without lines, grade and/or cross section stakes and grades shown on the Plans or as given 
by the ENGINEER, or any deviation made from the Plans and Specifications without 
written authority will be considered unauthorized and at the expense of the 
CONTRACTOR, and will not be measured or paid for by the OWNER.  Any and all work 
so done may be ordered removed and replaced immediately at the CONTRACTOR’S 
expense. 
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SECTION 01010 
 

SUMMARY OF WORK 
 

 
PART 1 - GENERAL 
 
1.1 SUMMARY: 
 
1.1.1 PROJECT NAME:  2025 Pavement Marking Project 
 
1.1.2 PROJECT NUMBER:  301312-660311 
 PROJECT LOCATION:  Louisville, Colorado 
 
1.1.3 OWNER:  City of Louisville 
 
1.1.4 WORK INCLUDED:  The Work consists of furnishing and installing pavement marking 

paint, epoxy, thermoplastic pavement marking and traffic control on streets specified. 
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4" Single 4” Double 4” Edge 4” Skip White 4” Skip/Dotted White 4” Skip White 4” Skip White Thermoplastic
From To Yellow LF Yellow LF White LF (10’-30’) LF (3’-9’) LF (2' - 6') LF (2' - 4') LF RR X'ing (ea)

Dillon (East) ~560' W of 96th Pierce Ave
~560' W of 96th 1090 2360 915 210

Btw 96th and RR Crossing 2500 4630 1080 515 1
E of RR Crossing 0 1010 0 300 2

Totals 3590 8000 1995 0 1025 0 3

Dillon (West) 88th St ~380' E of 88th 1570 250 85

Cherry St McCaslin Blvd Powerline Trail x'ing
E of Intersection 610 2950 980 1365
Wbound W Side 1600 790 450
Ebound W Side 1580 890 625

Totals 610 6130 2660 0 0 2440

County Rd Rex St 96th St 2285 4460 190

Main St S Boulder Rd Griffith 1110

w/ intersection

88th St Bridge Tape Dr Promenade Dr 1250 2400 170

South Boulder (East) CO42 X-walk E of Blue Star
Ebound 150 195 2000 2840 150
Wbound 95 2315 2720 2640

Totals 150 290 4315 5560 0 0 2790

South Boulder (West) McCaslin Blvd CO42
CO42 to RR Tracks 3075 1930 685

RR Tracks to Garfield Ave 3060 2400 375
Garfield Ave to Via Appia 2320 2040 335
Via Appia to Ridgeview 2800 3400 2890

Ridgeview to Washington Ave 3700 3000 1010
Washington Ave to McCaslin 4755 5280 3475

Totals 0 0 19710 18050 0 0 8770

Intersection Ext. (LTLs)
S Boulder Rd & CO42 500

McCaslin Blvd & Dillon Rd 500
McCaslin & Cherry 125

McCaslin & Via Appia 125
Dillon Rd & 88th St 125

Totals 1375

96th/Courtesy Rd Lock St Dillon Rd
Lock St. to County Rd 4330 5430 270

County Rd. to Innovation Dr 3310 4330 330 530
Innovation Dr. to Dillon Rd. 2600 3745 1720 1065

Totals 0 10240 13505 2050 0 0 1865

McCaslin Blvd Dillon Rd  South Boulder Rd
S Boulder Rd to Alder St 0 0 3935 3375 360

Alder St to Washington Ave 0 0 2465 2230 220
Washington Ave to Via Appia 0 0 4260 4085 1060

Via Appia to Century Dr 0 0 2950 4700 645
Century Dr to Cherry St 0 0 3805 5550 150 465
Cherry St to Dillon Rd 0 0 2600 3210 865

Totals 0 0 20015 23150 150 0 3615

TOTAL (LF) 760 18765 80105 53715 150 2400 19925 3

TOTAL (SF) 251 12573 26435 4431 12 198 2170 198

B

2025 Pavement Marking
Map Location Street Locations

Segment boundary

A

I

J

K

C

D

E

F

G

H
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SECTION 01025 
 

MEASUREMENT AND PAYMENT 
 
1.1 GENERAL 
 

A. Measurement and payment criteria applicable to (portions of) the Work performed 
under a unit price payment method. 

 
B. Defect assessment and non-payment for rejected work. 

 
1.2 AUTHORITY 
 

A. Measurement methods delineated in the individual specification sections 
complements the criteria of this section.  (In the event of conflict, the 
requirements of the individual specification section govern.) 

 
B. Take all measurements and compute quantities.  The Engineer will verify 

measurements and quantities. 
 
1.3 UNIT QUANTITIES SPECIFIED 
 

A. Quantities indicated in the Bid Form are for bidding and contract purposes only.  
Quantities and measurements supplied or placed in the Work and verified by the 
Engineer determine payment. 

 
B. If the actual Work requires more or fewer quantities than those quantities 

indicated, provide the required quantities at the unit/lump sum prices contracted. 
 

C. If the actual Work requires a change that is equal to an increase or decrease that is 
25 percent (25%) or more of the Bid Price, then the Owner or Contractor may 
claim for a Contract Price adjustment. 

 
1.3.1 LUMP SUM SCHEDULES 
 

A. There will be no measurement for lump sum items included in the lump sum 
schedule. 

 
1.4 MEASUREMENT OF QUANTITIES 
 

A. Measurement by volume:  Measured by cubic dimension using mean length, 
width and height or thickness. 

 
B. Measurement by area:  Measured by square dimension, using mean length and 

width or radius.  
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C. Linear measurement:  Measured by linear dimension, at the item centerline or 
mean chord. 

 
D. Measurement by weight:  The term “ton” will mean the short ton consisting of 

2000 pounds avoirdupois. 
 
Materials measured or proportioned by weight shall be weighed on accurate 
scales.  Scales shall be accurate within the allowable tolerances as prescribed by 
State law.  The scales shall be sealed by the measurement Standards Section of 
the Colorado Department of Agriculture at least once each year, each time the 
scales are relocated, and as often as the Engineer may deem necessary.  Scales 
shall be furnished by the Contractor or the contractor may utilize commercial 
scales. 
 
Scales shall be operated according to the Colorado Department of Agriculture’s 
regulations.  Weighers, scales, scale tickets, scale house, and verification of the 
scales’ accuracy will not be measured and paid for separately, but shall be 
included in the work. 
 
The Contractor may use either certified hopper scales or certified platform scales. 
 
When platform scales are used to weigh vehicles carrying material paid for by 
weight, each vehicle shall be weighed by a certified weigher.  Hopper scales used 
to directly measure material paid for by weight shall be operated by certified 
weighers and provide an accurate net weight. 
 
The operator of each vehicle carrying material measured and paid for by weight 
shall obtain a scale ticket (certificate of correct weight) from the certified weigher 
and deliver the ticket to the Engineer at the point of delivery of the material. 
 
The scale ticket shall include the following information: 
 

 1. Project Number 
 2. Date 
 3. Ticket Number 
 4. Haul Unit Number 
 5. Gross weight 
 6. Tare Weight 
 7. Net Weight 
 8. Material Type 
 9. Certified Weigher’s Name 
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1.5 PAYMENT 
 

A. Payment includes: Full compensation for all required labor, products, tools, 
equipment, plant, transportation, services and incidentals; erection, application or 
installation of an item of the Work; overhead and profit. 

 
B. Final payment for Work governed by unit prices will be made on the basis of the 

actual measurements and quantities accepted by the Engineer multiplied by the 
unit price for Work which is incorporated in or made necessary by the Work. 

 
1.6 DEFECT ASSESSMENT 
 

A. Replace the Work, or portions of the Work, not conforming to specified 
requirements. 

 
1.7 NON-PAYMENT FOR REJECTED PRODUCTS 
 

A. Payment will not be made for any of the following: 
 

1. Products wasted or disposed of in a manner that is not acceptable. 
2. Products determined as unacceptable before or after placement. 
3. Products not completely unloaded from the transporting vehicle. 
4. Products placed beyond the lines and levels of the required Work. 
5. Products remaining on hand after completion of the Work. 
6. Loading, hauling and disposing of rejected Products. 

 
 
2.0 PRODUCTS - Not used 
 
 
3.0 EXECUTION - Not Used 
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SECTION 01091 

 
REFERENCE STANDARDS 

 
PART 1 - SUMMARY 
 
1.1 SUMMARY: 
 
1.1.1 WORK INCLUDED: 
 

A. This Section contains a summary of industry-accepted and recognized standards 
published by trade associations, government, and institutional organizations, 
which are referred to in the various sections of these specifications or elsewhere 
in the Contract Documents. 

 
B. Standards listed herein are included in the Contract Documents by this reference, 

and become a part of the Contract Documents to the same extent as though 
included in their entirety unless specific limitations are noted in the individual 
Specifications Sections. 

 
C. Listings of reference standards include name and address of the organization 

publishing the standard, plus the full name and designator of each of the standards 
referenced herein. 

 
D. If a publication date or edition number is listed with the reference standard, that 

publication date or edition number shall apply; otherwise, the publication date of 
edition number in effect at the Contract Date shall apply. 

 
E. Inclusion of reference standards herein does not make the Engineer an agent of 

the publishing agency, nor does it obligate the Engineer to perform inspections 
required by or enforce rules or regulations contained in the reference standards. 

 
1.2 REFERENCES: 
 
1.2.1 RELATED DOCUMENTS:  General Conditions, Supplementary Conditions, and 

applicable provisions of other Division 1 sections apply to this section. 
 
1.2.2 PRECEDENCE OF REQUIREMENTS:  In the event of a conflict between the 

requirements of a published reference standard and the specific requirements of the 
general conditions, supplementary conditions, or other Contract Documents, or between 
one reference standard and another reference standard, the more stringent requirements 
shall take precedence. 

PART 2 - PRODUCTS - (Not Used) 
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PART 3 - EXECUTION 
 
3.1.1 AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 

OFFICIALS (AASHTO) 
444 North Capital Street NW, Suite 225, Washington, DC 2002 

 
M103 --  Mild to medium strength carbon-steel castings for general application 
M105 -- Gray iron castings 
M111 -- Zinc (Hot-Galvanized) coatings on products fabricated from rolled, pressed, 

and forged steel shapes, plates, bar, and strip 
M183 -- Structural steel 
T166 -- Bulk specific gravity of compacted bituminous mixtures 

 
3.1.2 AMERICAN CONCRETE INSTITUTE (ACI) 

P.O. Box 19150, Redford Station, Detroit, MI 48219  
(313) 372-9800 

 
ACI 211.1-  Standard practice for selecting proportions for normal, 

heavyweight, and mass concrete 
ACI 211.2-  Standard practice for selecting proportions for structural 

lightweight concrete 
ACI 301 -  Specifications for structural concrete for buildings 
ACI 304 -  Recommended practice for measuring, mixing, transporting, and 

placing concrete 
ACI 304.2R-  Placing concrete by pumping methods 
ACI 305R-  Hot weather concreting 
ACI 306R-  Cold weather concreting 
ACI 315   -  Details and detailing of concrete reinforcement 
ACI 318   -  Building codes requirements for reinforced concrete 

Note:  Reference to ACI 318 may be limited by more stringent 
requirements of local building code 

ACI 347 -  Recommended practice for concrete formwork 
ACI SP-66-  ACI detailing manual (synopsis) 
 
3.1.9 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)  
 1916 Race Street, Philadelphia, PA  19103 

(215) 299-5585 
 
ASTM A27-  Specification for steel castings, carbon, for general application 
ASTM A36-  Standard specification for structural steel 
ASTM A48-  Specification for gray iron castings 
ASTM A53-  Specification for pipe, steel, black and hot-dipped, zinc-coated, 

welded and seamless 
ASTM A82-  Specifications for steel wire, plain, for concrete reinforcement. 
ASTM A120-  Specification for pipe, steel, black and hot-dipped zinc-coated 

(galvanized) welded and seamless, for ordinary uses 
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ASTM A123-  Specification for zinc (hot dipped-galvanized) coatings on iron and 
steel products 

ASTM A185-  Specifications for steel welded wire, fabric, plain, for concrete 
reinforcement 

ASTM A283-  Specification for low and intermediate tensile strength carbon steel 
plates, shapes, and bars 

 ASTM A307-  Specification for carbon steel externally threaded standard 
fasteners 

ASTM A325-  Specification for high-strength bolts for structural steel joints 
ASTM A366-  Specification for steel, carbon, cold-rolled sheet, commercial 

quality 
ASTM A416-  Specification for uncoated seven-wire stress-relieved steel strand 

for pre-stressed concrete 
ASTM A421-  Specification for uncoated stress-relieved wire for pre-stressed 

concrete 
ASTM A446-  Specification for steel sheet, zinc-coated (galvanized) by the hot-

dip process, structural (physical) quality 
ASTM A490-  Specification for heat-treated, steel structural bolts, 150 ksi (1035 

map) tensile strength 
ASTM A500-  Specification for cold-formed welded and seamless carbon steel 

structural tubing in rounds and shapes 
ASTM A501-  Specification for hot-formed welded and seamless carbon steel 

structural tubing 
ASTM A525-  Specification for general requirements for steel sheet, zinc-coated 

(galvanized) by the hot-dip process 
ASTM A526-  Specification for sheet steel, zinc-coated (galvanized) by the hot-

dip process, commercial quality 
ASTM A536-  Specification for ductile iron castings 
ASTM A568-  Specification for general requirements for steel, carbon and high-

strength low-alloy hot-rolled sheet and cold-rolled sheet 
ASTM A570-  Specification for hot-rolled carbon steel sheet and strip, structural 

quality 
ASTM A572-  Specification for high-strength low-alloy columbium-vanadium 

steels of structural quality 
ASTM A588-  Specification for high-strength low-alloy structural steel with 50 

ksi (345MPa) minimum yield point to 4 inches thick 
ASTM A611-  Specification for steel, cold-rolled sheet, carbon, structural 
ASTM A615-  Specification for deformed and plain billet-steel bars for concrete 

reinforcement 
ASTM A663-  Specification for steel bars, carbon, merchant quality, mechanical 

properties 
ASTM A775-  Specification for epoxy-coated reinforcing steel bars 
ASTM B32 -  Specification for solder metal 
ASTM B88 -  Specification for seamless copper water tube 
ASTM B209-  Specification for aluminum and aluminum-alloy sheet and plate 
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ASTM B221-  Specification for aluminum-alloy extruded bars, rods, wire, shapes, 
and tubes 

ASTM C31 -  Methods of making and curing concrete test specimens in the field 
ASTM C33 - Specification for concrete aggregates 
ASTM C36 -  Specification for gypsum wall board 
ASTM C39 -  Test method for compressive strength of cylindrical concrete 

specimens 
ASTM C42 -  Method of obtaining and testing drilled cores and sawed beams of 

concrete 
ASTM C67 -  Method of testing brick and structural clay tile 
ASTM C76 -  Specification for reinforced concrete culvert, storm drain, and 

sewer pipe 
ASTM C79 -  Test method for gypsum sheathing board 
ASTM C94 -  Specification for ready mixed concrete 
ASTM C109-  Test method for compressive strength of hydraulic cement mortars 

(using 2-inch or 50 mm cube specimens) 
ASTM C110-  Methods for physical testing of quicklime, hydrated lime, and 

limestone 
ASTM C136-  Method for sieve analysis of fine and coarse aggregates 
ASTM C138-  Test method for unit weight, yield, and air content (gravimetric) of 

concrete 
ASTM C140-   Method of sampling and testing concrete masonry units 
ASTM C143-  Test method for slump or portland cement concrete 
ASTM C144-  Specification for aggregate for masonry mortar 
ASTM C150-  Specification for portland cement 
ASTM C171-  Specification for sheet materials for curing concrete 
ASTM C172-  Method of sampling fresh concrete 
ASTM C173-  Test method for air content of freshly mixed concrete by the 

volumetric method 
ASTM C207-  Specification for hydrated lime for masonry purposes 
ASTM C231-  Test method for a content of freshly mixed concrete by the 

pressure method 
ASTM C260-  Specification for air entraining admixtures for concrete 
ASTM C270-  Specification for mortar for unit masonry 
ASTM C309-  Specification for liquid membrane-forming compounds for curing 

concrete 
ASTM C330-  Specification for lightweight aggregated for structural concrete 
ASTM C425-  Specification for compression joints for vitrified clay pipe and 

fittings 
ASTM C476-  Specification for grout for masonry 
ASTM C478-  Specification for precast reinforced concrete manhole sections 
ASTM C494-  Specification for chemical admixtures for concrete 
ASTM C506-  Specification for reinforced concrete arch culvert, storm drain, and 

sewer pipe 
ASTM C507-  Specification for reinforced concrete elliptical culvert, storm drain, 

or sewer pipe 
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ASTM C578-  Specification for performed, cellular polystyrene thermal 
insulation 

ASTM C612-  Specification for mineral fiber block and board thermal insulation 
ASTM C630-  Specification of water-resistant gypsum backing board 
ASTM C641-  Test method for staining materials in lightweight concrete 

aggregates 
ASTM C645-  Specification for non-load (axial) bearing steel studs, runners 

(track), and furring channels for screw application of gypsum 
board 

ASTM C665-  Specification for mineral fiber blanket thermal insulation for light 
frame construction and manufactured housing 

ASTM C672-  Test method for scaling resistance of concrete surfaces exposed to 
deicing chemicals 

ASTM C700-  Specification for vitrified clay pipe, extra strength, standard 
strength, and perforated 

ASTM C726-  Specification for mineral fiber and mineral fiber, rigid cellular, 
polyurethane composite roof insulation board 

ASTM C803-  Test method for penetration resistance of hardened concrete 
ASTM C805-  Test method for rebound number of hardened concrete 
ASTM C828-  Recommended practice for low-pressure air test of vitrified clay 

pipe lines 
ASTM C834-  Specification for latex sealing compounds 
ASTM C920-  Specification for elastomeric joint sealants 
ASTM C936-  Specification for solid concrete interlocking paving units 
ASTM D41 -  Specification for asphalt primer used in roofing and waterproofing 
ASTM D312-  Specification for asphalt used in roofing 
ASTM D422-  Test method for particle size analysis of soils 
ASTM D448-  Specification for standard sizes of coarse aggregate for highway 

construction 
ASTM D698-  Test method for moisture density relations of soils and soil-

aggregate mixtures using 5.5-lb. rammer and 12 inch drop 
ASTM D1188- Test method for bulk specific gravity and density of compacted 

bituminous mixtures using paraffin-coated specimens 
ASTM D1227- Specification for emulsified asphalt used as a protective coating for 

built-up roofing 
ASTM D1556- Test method for density of soil in place by the sand-cone method 
ASTM D1557- Method for moisture density relations of soils and soil-aggregate 

mixtures using 10-lb. rammer and 18 inch drop 
ASTM D1559- Test method for resistance to plastic flow of bituminous mixtures 

using marshal apparatus 
ASTM D1667- Specification for flexible cellular materials - vinyl chloride 

polymers and copolymers (closed-cell vinyl) 
ASTM D1751 - Specification for preformed expansion joint fillers for concrete 

paving and structural construction (non-extruding and resilient 
bituminous types) 
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ASTM D1752- Specification for preformed sponge rubber and cork expansion 
joint fillers for concrete paving and structural construction 

ASTM D1784- Specification for rigid poly (vinyl chloride) (PVC) compounds and 
chlorinated poly (vinyl chloride) (CPVC) compounds 

ASTM D1785- Specification for poly (vinyl chloride) (PVC) pipe, schedules 40, 
80 and 120 

ASTM D2000- Classification for rubber products in automotive applications 
ASTM D2167- Test method for density of soil in place by the rubber-balloon 

method 
ASTM D2172- Test method for quantitative extraction of bitumen from 

bituminous paving mixtures 
ASTM D2178- Specification for asphalt glass (felt) used in roofing and 

waterproofing 
ASTM D2216- Method for laboratory determination of water (moisture) content of 

soil, rock, and soil-aggregate mixtures 
ASTM D2241- Specification for poly (vinyl chloride) (PVC) plastic pipe (SDR-

PR) 
ASTM D2287- Specification for nonrigid vinyl chloride polymer and copolymer 

molding and extrusion compounds 
ASTM D2487- Test method for classification of soils for engineering purposes 
ASTM D2564- Specification for solvent cements for poly (vinyl chloride) (PVC) 

plastic pipe and fittings 
ASTM D2729- Specification for poly (vinyl chloride) (PVC) sewer pipe and 

fittings 
ASTM D2855- Recommended practice for making solvent cemented joints with 

poly (vinyl chloride) (PVC) pipe and fittings 
ASTM D2898- Accelerated weathering of fire-retardant-treated wood for fire 

testing 
ASTM D2922- Test method for density of soil and soil-aggregate in place by 

nuclear method 
ASTM D2950- Test method for density of bituminous concrete in place by nuclear 

method 
ASTM D3017- Test method for moisture content of soil and soil-aggregate in 

place by nuclear methods (shallow depth) 
ASTM D3034- Specification for type PSM poly (vinyl chloride) (PVC) sewer pipe 

and fittings 
ASTM D3909- Specification for asphalt roll roofing (glass mat) surfaced with 

mineral granules 
ASTM D4253- Test method for maximum index density of soils using a vibratory 

table 
ASTM D4254- Test methods for minimum index density of soils and calculation 

of relative density 
ASTM D4318- Test method for liquid limit, plastic limit, plasticity index of soils 
ASTM D4397- Specification for polyethylene sheeting for construction, industrial, 

and agricultural applications 
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ASTM E84 -  Test method for surface burning characteristics of building 
materials 

ASTM E96 -  Test methods for water vapor transmission of materials 
ASTM E136-  Test method for behavior of materials in a vertical tube furnace at 

750oC 
ASTM E283-  Test method for rate of air leakage through exterior windows, 

curtain walls, and doors 
ASTM E329-  Recommended practice for inspection and testing agencies for 

concrete, steel, and bituminous materials as used in construction 
ASTM E331-  Test method for water penetration of exterior windows, curtain 

walls, and doors by uniform static air pressure difference 
ASTM E605-  Test method for thickness and density of sprayed fire-resistive 

material applied to structural members 
ASTM E759-  Test method for effect of deflection of sprayed fire-resistive 

material applied to structural members 
ASTM E760-  Test method for effect of impact on bonding of sprayed fire-

resistive material applied to structural members 
ASTM E761-  Test method for compressive strength of sprayed fee-resistive 

material applied to structural members 
ASTM E859-  Test method for air erosion of sprayed fire-resistive material 

applied to structural members 
ASTM F567-  Practice for installation of chain link fence 
ASTM F679-  Specification for poly (vinyl chloride) (PVC) large diameter plastic 

gravity sewer pipe and fittings 
 
3.1.3 AMERICAN WATER WORKS ASSOCIATION (AWWA): 
 6666 W. Quincy Ave., Denver, CO  80235 
 (303) 794-7711 
 

Specifications and Test Methods Specifically Referenced Herein. 
 
3.1.4 PORTLAND CEMENT ASSOCIATION (PCA) 
 5420 Old Orchard Road, Skokie, IL  60077 
 (312) 966-6200 
 

Design and Control of Concrete Admixtures. 
 
3.1.5 CITY OF LOUISVILLE 
 Department of Public Works - Engineering Division 
 749 Main Street 
 Louisville, Colorado 80027 
 (303) 335-4608 
 
 Design and Construction Standards, 1994 Edition 
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3.1.6 COLORADO DEPARTMENT OF TRANSPORTATION (CDOT) 
 4201 E. Arkansas Avenue, Denver, CO  80222 
 (303) 757-9011 
 

Standard Specification for Road and Bridge Construction, 2005 Edition.  
 
 

 
-  END OF SECTION - 
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SECTION 01300 
 

SUBMITTALS 
 
PART 1 - GENERAL 
 
1.1 SUMMARY: 
 
1.1.1 WORK INCLUDED: 
 

A. This section contains a summary of submittals required by the Contract 
Documents, and establishes the general procedures and requirements for 
submittals. 

 
B. Submittals covered under this section include, but are not necessarily limited to, 

schedules, reports, product data, shop drawings, samples, and miscellaneous data 
specifically prepared for the work by the Contractor or any subcontractor, 
manufacturer, or supplier, to illustrate some portion of the work. 

 
1.1.2 RELATED WORK: Specific requirements for submittals are included in the individual 

specification sections. 
 
1.2 REFERENCES: 
 
1 .2.1 RELATED DOCUMENTS:  General conditions, supplementary conditions, and 

applicable provisions of Division 1 sections apply to this section. 
 
1.3 DEFINITIONS: 
 
1 .3.1 PRODUCT DATA: As used herein, the term "product data" includes standard printed 

information published by the manufacturer describing materials, products, systems, and 
installation instruction not specifically prepared for this project, other than designation of 
selections from among available choices printed. 

 
1.3.2 SHOP DRAWINGS: As used herein, the term "shop drawings" includes specially 

prepared technical data forms including drawings, diagrams, performance curves, data 
sheets, schedules templates, patterns, reports, calculations, instructions, measurements 
and similar information not in standard printed form for application to more tan one 
project. Supplier's standard component drawings may be submitted if they clearly show 
the exact items required for the work, in context with adjacent materials and with such 
relationships clearly shown. Shop drawings are not part of Contract Documents. 

 
1 .3.3 SAMPLES: As used herein, the term "samples" includes fabricated and unfabricated 

physical examples of materials, products, and units of work; as complete units or smaller 
portions of units of work; either for limited visual inspection or, where in indicated, for 
more detailed testing and analysis. 
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1.3.4  MOCK-UPS: As used herein, the term "mock-ups" means special on-site of off-site 
forms of samples, which are too large or otherwise inconvenient for handling in 
transmittal or submittal form. 

 
1.3.5  MISCELLANEOUS DATA: As used herein, the term "miscellaneous data" means 

various documents related directly to the work, including project photographs, survey 
data and reports, physical work records, statements of applicability, copies of certificates, 
bonds, quality testing and certifying reports, copies of industry standards, record 
drawings, field measurement data, operation and maintenance materials, overrun stock, 
security/protection/safety keys, and similar information, devices, materials, which are 
applicable to the work but not processed as shop drawings, product data, or samples. 

 
1.4 QUALITY ASSURANCE: 
 
1.4.1 GENERAL 
 

A. No extension of time will be granted, nor will consideration be given to claims 
arising out of the Contractor's failure to submit shop drawings, product data, 
samples, or related submittals which do not allow adequate lead time for 
Engineer's review, and also do not allow ample time for revision, resubmission, 
and subsequent review by Engineer as required. 

 
1.4.2  PERFORMANCE: Promptly check each submittal for accuracy, completeness, and 

applicability, and review, approve, and submit - in sequence according to the submittal 
schedule so as to cause no delay in the work or in the work of the OWNER or any 
separate Contractor - all submittals required by the Contract Documents. Identify each 
submittal to include name of project, specification section, supplier, source, finish, and 
location of use in the project. 

 
1.4.3  VERIFICATION: 
 

A.  By making a submittal to the ENGINEER, the Contractor represents that he has 
approved such submittals and has determined and verified: 

 
1. The applicability of the submittal to the project,  
2. all quantities and sizes of materials, detailed fabricating dimensions, 

temporary erection connections or closures, tolerances and the proper fit 
and mating with adjacent materials, 

 3. related field measurements and field construction criteria, and 
4. information pertaining to fabrication process and techniques of 

construction and erection. 
 

B. The Contractor further represents that he has checked and coordinated 
information contained within such submittal with requirements of the work and of 
the Contract Documents. 
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1.4.4 RESPONSIBILITY: The Contractor shall not be relieved of responsibility for any 
deviation from requirements of the Contract Documents by the Engineer review of 
submittals, unless the Contractor has specifically informed the Engineer in writing of 
such deviation at the time of submission, and the Engineer has taken no written exception 
to the specific deviation. The Contractor shall not be relieved from responsibility for 
errors or omissions in submittals by the Engineer's review of or action upon such 
submittals. 

 
1.4.5  SUBMITTAL VALIDITY: Submittals submitted which are not required to be submitted 

or are submitted without the Contractor's approval will not be processed by the Engineer, 
but will be returned to the Contractor for his compliance with Contract Document 
requirements, in which event it shall be deemed that the Contractor has not complied with 
requirements of the Contract Documents, and the Contractor shall bear responsibility for 
all delays as if no submittals had been submitted. 

 
1.4.6 COMMENCEMENT OF WORK: No portion of the work requiring submittals shall be 

commenced until submittals have been acted on by the Engineer. All such portions of the 
work shall be in accordance with appropriate, required submittals.  All submittals shall 
be submitted to the Engineer prior to commencement of project construction. 

 
1.5 GENERAL SUBMITTAL REQUIREMENTS: 
 
1.5.1 SCHEDULING: Where appropriate in various required administrative submittals (listing 

of products, manufacturers, suppliers, sub Contractors, and in the progress schedule), 
show principal work-related submittal requirements and time schedules for coordination 
and integration of submittal activity with related work. 

 
1.5.2  COORDINATION AND SEQUENCING: Coordinate preparation and processing of 

submittals with performance of work so that the work will not be delayed by submittals. 
coordinate and sequence different categories of submittals for the same work, and for 
interfacing units of work, so that one will not be delayed by coordination with another. 
No extension of time will be allowed because of failure to properly coordinate and 
sequence submittals. 

 
1.5.3  PREPARATION OF SUBMITTALS: Provide permanent marking on each submittal to 

identify project, date, Contractor, subcontractor, submittal name, applicable specification 
section, and similar information to distinguish it form other submittals. Show evidence of 
Contractor's review by clearly exhibiting check marks and stamped approval marking 
acceptance, and provide space for the Engineer's and Engineer's consultant's review or 
action marking. Package each submittal appropriately for transmittal and handling. 
 

1.5.4  SPECIFIC CATEGORY SUBMITTAL REQUIREMENTS: Except as otherwise 
indicated in individual specifications sections, comply with general requirements 
specified herein for each indicated submittal category. Furnish and process intermediate 
submittals, where required between initial and final, similar to initial submittals(s). 
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1.5.5  PROGRESS SCHEDULE: Refer to supplementary conditions for progress schedule 
requirements. 

 
1.5.6  DAILY REPORTS: Furnish copies of each daily report prepared by the Contractor's 

Project Superintendent to the Engineer and the OWNER "Transmit reports on a daily 
basis. 
 

1.5.7  SHOP DRAWINGS: 
 

A. Furnish newly-prepared information, on reproducible sheets, with graphic 
information at accurate scale (except as otherwise indicated), with name of 
preparer (firm name) indicated thereon. Affix seal of Contractor's or fabricator's 
design Engineer where applicable. Show all dimensions, and note which are based 
on field measurement. Identify materials and products in the work shown. 
Indicate compliance with standards, and special coordination requirements. 

 
B. Where shop drawings are normally required, and where specifically called for in 

the specifications, submit to the Engineer four (4) blueline or blackline prints of 
each shop drawing and/or schedule required. Two prints will be returned. 

 
C. Subsequent submittal(s) if required for correction or confirmation of corrective 

items shall be same as initial submittal except as otherwise requested by Engineer 
or specified in conditions of the contract. 

 
D. Shop drawings and schedules will be reviewed for general conformance with the 

design concept contained within the Contract Documents. 
 

E. Do not allow shop drawing copies into field without appropriate final markings by 
Engineer. 

 
1.5.8  PRODUCT DATA: 
 

A. Collect required data into one submittal for each unit of work or system. Mark 
each copy in a legible and reproducible manner to show which choices and 
options are applicable to the project; "highlighting" with colored markers not 
acceptable. Include manufacturer's standard printed recommendations for 
application and use, compliance with standards, application of labels and seals, 
notation of field measurements which have been checked, and special 
coordination requirements. 

 
B. Do not submit product data, or allow its use on the project, until compliance with 

requirements of Contract Documents has been confirmed by Contractor. 
Submittals of product data are for information and record, unless otherwise 
indicated. 
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C.  The initial submittal will be the only submittal required unless returned promptly 
by the Engineer, marked with an action which indicated an observed 
noncompliance. Submit 4 copies, each marked or labeled with project name, date, 
Contractor, subcontractor, submittal name, applicable specification section, and 
similar information to distinguish it from other submittals. Provide sufficient 
space for Engineers action stamp. The Engineer will retain two copies for himself 
and return the rest. 

 
D. Do not proceed with installation of materials, products, or systems, until a copy of 

applicable product data is in the possession of the installer. 
 

E. Maintain one set of product data for each submittal at the project site. 
 
1.5.9  PUBLISHED STANDARDS: Where submittal of published standards is required, except 

where specified integrally with "Product Data" submittals, submit a single copy for the 
Engineers use. Where workmanship at the project site and elsewhere is governed by 
published standards, furnish additional copies to fabricators, installers and others 
involved in performance of the work. 

 
1.5.10  CONSTRUCTION PHOTOGRAPHS: Unless otherwise provided in the Contract 

Documents, the OWNER will arrange and pay for construction photographs, 
and/or videotapes. 

 
PART 2- PRODUCTS (Not Used) 
(Not Used) 
 
PART 3 - EXECUTION 
 
3.1  SCHEDULES: 
 
3.1.1  SUBMITTAL SCHEDULE: The following scheduled is included as a checklist for 

convenience only, and may not include all submittals required. Failure to include 
submittals in this schedule does not relieve the Contractor from providing submittals if 
required by individual specification sections. 

 
Section Number/Title Submittals Required 

General Requirements 
01700 Contract Closeout Record documents, Certificates of 

Compliance, Certificates of Inspection, 
Warranties, Guaranties, Bonds, Insurance 
Certificates, Consent of Surety, Releases 
of Liens, List of subcontractors and 
suppliers Acknowledgment of date of 
commencement of warranties and 
guaranties. 

Section Number/Title Submittals Required 
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Technical Specifications 
Section Title Submittals Required 
02580 Pavement Marking Product Data, Test Reports, Certificates of 

Compliance  
02600 

 
Construction Zone Traffic 
Control 

 
Method for Handling Traffic (MHT) 

 
 

- END OF SECTION - 
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SECTION 01410 
TESTING AND INSPECTIONS 

 
 
PART 1 - SUMMARY: 
 
1.1.1  WORK INCLUDED: 
 

A.  This section defines the responsibilities of the various agencies or parties 
performing testing and inspection services as specified herein or required by the 
Contract Documents. 

 
B. Quality assurance testing and inspections will be provided by an independent 

testing and inspections agency selected and paid for by the OWNER. 
 

C. Cooperate with the selected testing and inspections agency and all others who 
may be responsible for testing and inspection of the work. 

 
1.1.2 RELATED WORK: Specific testing and inspection requirements are described in the 

various sections of these specifications. Failure to list specific testing or inspection 
requirements does not relieve the Contractor from cooperating with the testing and 
inspections agency. 

 
1.1.3 LIMITATION OF AUTHORITY: The testing and inspections agency is not authorized 

to release, revoke, or alter the requirements of the Contract Documents, or to approve or 
accept any portion of the work without the Engineers written consent. 

 
1.2 REFERENCES: 
 
1.2.1 RELATED DOCUMENTS: General conditions, supplementary conditions, and 

applicable provisions of other Division 1 Sections apply to this Section. 
 
1.2.2 REFERENCE STANDARDS: Comply with the requirements of all reference standards, 

codes, ordinances, rules, and regulations contained in the various sections of these 
specifications, except where more stringent requirements are listed herein or otherwise 
required by the Contract Documents.  

 
1.3 DEFINITIONS: 
 
1.3.1 QUALITY ASSURANCE TESTS AND INSPECTIONS: All tests and inspections 

specified herein or elsewhere in the Contract Documents which are performed by an 
independent testing and inspections agency to determine compliance of materials, 
products, equipment, or completed work with the requirements of the Contract 
Documents. 
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1.3.2  CODE COMPLIANCE TESTS AND INSPECTIONS: Mandatory tests or inspections 
required by codes or ordinances, or other authorities having jurisdiction over the work. 

 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION 
 
3.1 COOPERATION WITH TESTING AND INSPECTIONS AGENCY: 
 
3.1.1 ACCESS TO THE WORK: Representatives of the testing and inspections agency or 

other legally constituted testing or inspections personnel shall have unrestricted access to 
the site and all other locations where the work is in progress, including borrow pits, batch 
plants, material yards, or other locations where materials are being obtained, fabricated, 
or stored. 

 
 
 
 

- END OF SECTION - 
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SECTION 01500 
TEMPORARY FACILITIES, CONTROLS AND SERVICES 

 
 
PART 1 - GENERAL 
 
1.1  SUMMARY: 
 
1.1.1  WORK INCLUDED: Provide temporary utilities and miscellaneous temporary facilities 

required during construction, including installation, maintenance, and removal upon 
completion of the work. 

 
1.2  REFERENCES: 
 
1.2.1  RELATED DOCUMENTS:  
 

A. General conditions, supplementary conditions, and applicable provisions of other 
Division 1 sections apply to this section. 

 
B. Section 01550 Construction Zone Traffic Control. 

 
PART 2 - PRODUCTS 
 
2.1  TEMPORARY CONSTRUCTION FACILITIES: 
 
2.1.1  STORAGE STRUCTURES: Provide enclosed, weather tight storage facilities for 

materials and equipment, which require protection from the elements. 
 
2.1.2  FENCES AND BARRICADES: 
 

A. In the remaining work areas and streets provide traffic control devices as may be 
specified elsewhere within certain sections of the specifications, and as may be 
required by local code or authority and as required to maintain safety of work place. 

 
B. Maintain temporary fences, bulkheads, and other protective facilities in good 

condition throughout the term of the work. Remove at completion of the work and 
replace or repair all work damaged thereby. Repair or replace on a daily basis safety 
facilities or devices damaged or removed during the course of the work. 
 

2.1.3  CONSTRUCTION STAGING 
 

A. The Contractor will not be permitted to operate trucks and equipment or store 
equipment and supplies on private property unless he has written permission to do 
so. 
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2.1.4  STORAGE OF MATERIALS/EQUIPMENT ETC. 
 

A. CONTRACTOR shall be allowed to park any vehicles (including worker's 
personal vehicles) or equipment in on-street parking spaces that are open to traffic.   

 
B. No construction trailers or storage yards will be allowed in the work area and 

neighborhood.  Contractor shall locate trailer/storage yard subject to approval of 
ENGINEER. 

 
2.3 TEMPORARY CONTROLS 
 

A. Noise Control.  Equip construction machinery and vehicles with practical sound 
and muffling devices and operate in a manner to minimize noise consistent with 
efficient performance of the work. 

 
B. Dust Control. 

 
1. Take reasonable measures to prevent unnecessary dust. 

 
C. Pollution Control. 

 
1. Prevent the pollution of drains and watercourses by sanitary wastes, 

sediment, debris and other substances resulting from construction 
activities. 

 
2. Retain all spent oils, hydraulic fluids and other petroleum fluids in 

containers for disposal off the site. 
 

3. Do not perform equipment maintenance or fueling within 50 feet of any 
water course. 

 
2.4  OTHER TEMPORARY SERVICES: 
 
2.4.1  CLEANING: 
 

A. Provide daily sweeping and cleanup of dust, debris, litter, trash containers, and 
other items required to maintain a clean, orderly, and accessible site. Hauling of 
debris to legal dump or landfill is required daily as a minimum. 

 
B. The CONTRACTOR shall at his/her own expense clean up and removed all refuse 

and unused materials of any kind resulting from the work.  Upon failure to do so 
within seventy-two (72) hours after request by the ENGINEER, the work may be 
done by the OWNER and the cost thereof be charged to the CONTRACTOR  and 
deducted from his/her final estimate. 
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2.4.2 OWNER MAINTAINED FACILITIES: 
 

A. During construction activities including but not limited to Crack Sealant, 
CONTRACTOR shall protect from damage all OWNER maintained facilities.   

 
 
PART 3 - EXECUTION 
 
3.1  MAINTENANCE OF TEMPORARY FACILITIES: 
 
3.1.1  TEMPORARY STRUCTURES: Maintain temporary offices, storage facilities, sanitary 

facilities, fire protection facilities, trailers, fences, barricades, and other structures in a 
neat, orderly appearance for the duration of the work. 

 
3.1.2  REMOVAL OF TEMPORARY FACILITIES: Remove temporary facilities and 

structures from the site as soon as practicable or when no longer required by the 
Contractor or subcontractors. Restore areas occupied by temporary facilities to like new 
condition, or to match surrounding areas. 

 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.1  SUMMARY 
 
4.1.1  Temporary Facilities and Controls and Services will not be paid for separately but shall 

be included in the work. 
 
 
 

-  END OF SECTION - 
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SECTION 01700 
 

CONTRACT CLOSEOUT 
 
PART 1 - GENERAL 
 
1.1 SUMMARY: 
 
1.1.1 WORK INCLUDED:  This section includes administrative procedures and closeout 

submittals required at substantial completion and final completion of the work. 
 
1.1.2 RELATED WORK:  Additional specific requirements are specified in the various 

sections of these specifications. 
 
1.2 REFERENCES: 
 
1.2.1 RELATED DOCUMENTS:  General conditions, supplementary conditions, and 

applicable provisions of these specifications apply to this section. 
 
1.3 DEFINITIONS: 
 
1.3.1 CONTRACT CLOSEOUT:  Contract close-out is defined to include general 

administrative requirements near the end of the contract time, in preparation for final 
acceptance, final payment, normal completion of the contract, occupancy by Owner, and 
similar actions evidencing completion of the work.  Time of close-out is directly related 
to substantial completion, and therefore may be either a single time period for the entire 
work or a series of time periods for individual parts of the work which have been 
certified as substantially complete at different dates. That time variation, if any, shall be 
applicable to other provisions of this section. 

 
1.4 SUBMITTALS 
 
1.4.1 RECORD DOCUMENTS - GENERAL: 
 

A. Additional or specific requirements for record documents are indicated in 
individual sections of these specifications. 

 
B. Do not use record documents for construction purposes; protect from deterioration 

and loss in a secure, fire resistive location. 
 

C. Provide access to record documents for Engineer's or Owner's reference during 
normal working hours. 

 
D. Review record documents for progress and accuracy at regularly scheduled job 

progress meetings. 
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E. Upon completion of mark-up, submit record documents to the Engineer for the 
Owner's records. 

 
1.4.2 RECORD DRAWINGS (FIELD SET): 
 

A. Maintain at the project site during the course of the work a white print set 
(blueline or blackline) of contract drawings and shop drawings in clean, 
undamaged condition, with mark-ups of actual installations which vary 
substantially form the work as originally shown. 

 
B. Mark whichever drawing is most capable of showing "field" condition fully and 

accurately; however, where shop drawings are used for mark up, record a cross 
reference at corresponding locations on the contract drawings. 

 
C. Mark changes or deviations with red erasable pencil.  Where feasible, use other 

colors to distinguish between variations in separate categories of work. 
 

D. Record new information, which is recognized to be of importance to the Owner, 
but was not shown on either the contract drawings or shop drawings.  "Give 
particular attention to concealed work which would be difficult to measure and 
record at a later date.  Note related change order of field order numbers where 
applicable. 

 
E. Record all deviations in sizes, locations, or other features of work from the 

Contract Documents.  It shall be possible, using these drawings, to correctly and 
easily locate, identity, and establish sizes of all piping, directions of flow, and 
other features of the work which will be concealed in finished work or 
underground. 

 
F. Establish locations of concealed and underground work by accurate dimensions to 

column lines or permanent walls, locating all bends or turns, and properly 
referencing invert elevations and rates of fall. 

 
G. Organize record drawing sheets into manageable sets, bind with durable paper 

cover sheets, and print suitable titles, dates, and other identification on cover of 
each set. 

 
1.4.3 FINAL RECORD DRAWINGS (AS-BUILTS): 
 

A.  Submit the final marked-up field copy of record drawings to the Engineer for 
review and approval. 
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1.4.4 RECORD SPECIFICATIONS: 
 

A. Maintain one copy of specifications, including addenda, change orders, and 
similar modifications issued in printed form during construction.  Mark up 
variations of substance in actual work in comparison with text of specifications 
and modifications as issued. 

 
B. Give particular attention to substitutions, selection of options, and similar 

information on work where it is concealed or cannot otherwise be readily 
discerned at a later date by direct observation. 

 
C. Note related record drawing information and product data where applicable. 

 
D. Label record specifications with the words "RECORD COPY" and the date 

submitted, stamped or neatly printed in block letters on the cover. 
 
1.4.5 OTHER DOCUMENTS:  Submit the required number of the following additional 

documents, which may be required by the various specification sections: 
 

1) Certificates of Compliance with applicable reference standards. 
2) Certificates of Inspection or other evidence of compliance with governmental 

agencies or authorities having jurisdiction over the work. 
3) Warranties, Guarantees, and Bonds. 
4) Certificates of Insurance for products and completed operations. 
5) Written consent of surety. 
6) Evidence of payment and release of liens for subcontractors, suppliers, and other 

goods and services (Claims Release Forms). 
7) Certificate of Substantial Completion form signed by Contractor accepting the 

date of substantial completion. 
8) Final Inspection report signed by Contractor. 
9) Certificate of Final Completion signed by the CONTRACTOR acknowledging the 

date of final completion. 
10) Operations and maintenance manuals as required. 

 
 
PART 2 - PRODUCTS - (Not Used) 
 
 
PART 3 - EXECUTION 
 
3.1 PREREQUISITES: 
 
3.1.1 FINAL COMPLETION:  Prior to requesting the City's final observation for certification 

of final acceptance and payment, as required by the general and supplemental conditions, 
complete the following: 
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1) Submit final payment request with final releases and supporting documentation 
not previously submitted and accepted.  Include certificates of insurance for 
products and completed operations where required.  List known exceptions to final 
completion of the work, if any, in the request. 

 
2) Submit updated final statement, accounting for additional changes to contract sum. 

 
3) Submit certified copy of final punch list of itemized work to be completed or 

corrected, stating that each item has been completed or otherwise resolved for 
acceptance. 
 

4) Submit written consent of surety. 
 

5) Revise and submit evidence of final, continuing insurance coverage complying 
with insurance requirements. 

 
 
 

-  END OF SECTION  - 
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SECTION 02580 
 

PAVEMENT MARKING 
 
 
1.0 SCOPE OF WORK 
 
2.0 MATERIALS 
 
3.0 EXECUTION OF WORK 
 
4.0 MEASUREMENT OF PAYMENT 
 
5.0 BASIS OF PAYMENT – PAVEMENT MARKING 
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1.0 SCOPE OF WORK 
 
This work consists of furnishing and applying pavement marking, and furnishing, installing, and 
removing temporary pavement marking in accordance with these specifications, Standard 
Specifications for Road and Bridge Construction Section 627, the Manual on Uniform Traffic 
Control Devices for Streets and Highways (MUTCD), the Colorado supplement thereto, and in 
conformity to the lines, dimensions, patterns, locations and details shown on the plans or 
established. 
 
2.0 MATERIALS 

 
2.1 Glass Beads for Traffic Markings.  Glass beads for traffic paint shall conform to 

AASHTO M 247, Type 1 or Type 2, non-floatation grade. 
 
Glass beads for Thermoplastic Pavement Marking and Epoxy Pavement Marking shall 
conform to AASHTO M 247, Type 1.  Glass beads for epoxy pavement marking shall be 
silicon treated to meet the requirements of AASHTO M247. 
 

2.2 Epoxy Pavement Marking Material.  Only epoxy pavement marking material that is on 
the CDOT's Approved Products List may be used.  Batches or lots of approved products 
will be accepted on the project by certified test report (CTR).  The CTR shall confirm 
that the material meets all CDOT requirements and is the same material that was 
preapproved in the product evaluation process. 
 
2.2.1 Formulation.  Epoxy pavement marking material shall be a two component, 100 

percent solids, material formulated to provide simple volumetric mixing ratio of 
two volumes of component A and one volume of component B unless otherwise 
recommended by the material manufacturer. 
 

2.2.2 Composition.  The component A of both white and yellow shall be within the 
following limits: 
 
 

 White Yellow 
Pigments 

 
 

Epoxy Resin 

Min % by weight 18% 
Titanium Dioxide, 

(ASTM D 476, Type II) 
75-82% 

% by weight 
21-27% 

 
73-79% 

 
 

The pigment for yellow epoxy shall contain no lead or other material such that the 
cured epoxy could be considered a hazard waste under EPA or CDPHE 
regulations.  The Contractor shall submit to the Engineer a manufacturer's 
certification of compliance with this requirement. 
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2.2.3 Epoxide Number. The epoxy number of the epoxy resin shall be 0.38 ± 0.05 as 
determined by ASTM D 1652 for white and yellow component A on pigment free 
basis. 
 

2.2.4 Amine Number.  The amine number on the curing agent (component B) shall be 
410 ± 50 per ASTM D2071. 
 

2.2.5 Toxicity.  Upon heating to application temperature, the material shall not produce 
fumes which are toxic or injurious to persons or property. 
 

2.2.6 Color and Weather Resistance.  The mixed epoxy compound, both white and 
yellow, when applied to 3 inch x 6 inch aluminum panels at 15 ± ½ mils of 
thickness with no glass beads and exposed in the Q.U.V. Environmental Testing 
Chamber as described in ASTM G 154, shall conform to the following minimum 
requirements.  (The test shall be conducted for 75 hours at 122° F, 4 hours 
humidity, and 4 hours U.V., in alternating cycles.  The prepared panels shall be 
cured at 77° F for 72 hours prior to exposure.)  The color of the white epoxy 
system shall not be darker than Federal Standard No. 595B-17778.  The color of 
the yellow epoxy system shall conform to Federal Standard No. 595B-13538.  
The gloss values of both samples shall not be less than 70° after the test. 
 

2.2.7 Drying Time.  The epoxy pavement marking material shall have a setting time to a 
no-tracking condition of not more than 25 minutes at a temperature of 73° F and 
above. 
 

2.2.8 Curing.  The epoxy material shall be capable of fully curing under the constant 
surface temperature condition of 25° F and above. 
 

2.2.9 Adhesion to Concrete.  The catalyzed epoxy pavement marking material, when 
tested according to ACI Method 503, shall have such a high degree of adhesion to 
the specified (4000 psi minimum) concrete surface that there shall be a 100 
percent concrete failure in the performance of this test. 
 

2.2.10 Hardness.  The epoxy pavement marking materials, when tested according to 
ASTM D 2240, shall have a Shore D Hardness between 75 and 100.  Samples 
shall be allowed to cure at room temperature, 75 ± 2° F for minimum of 12 hours 
and a maximum of 48 hours prior to performing the indicated test. 
 

2.2.11 Abrasion Resistance.  The abrasion resistance shall be evaluated on Taber 
Abrader with a 1000 gram load and CS-17 wheels.  The duration of the test shall 
be 1000 cycles.  The wear index shall be calculated based on ASTM test method 
C-501 and the wear index for the catalyzed material shall not be more than 70.  
The tests shall be run on cured samples of material which have been applied at 
film thickness of 15 ± ½ mils to code S-16 stainless steel plates.  The samples 
shall be allowed to cure at 75± 2° F for a minimum of 12 hours and a maximum 
of 48 hours prior to performing the indicated tests. 
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2.2.12 Tensile Strength. When tested according to ASTM D 638, the epoxy pavement 
marking materials shall have a tensile strength of not less than 6000 psi.  The 
Type IV Specimens shall be cast in a suitable mold and pulled at the rate of ¼" 
per minute by a suitable dynamic testing machine.  The samples shall be allowed 
to cure at room temperature (75± 2° F) for a minimum of 12 hours and a 
maximum of 48 hours prior to performing the indicated tests. 
 

2.2.13 Compressive Strength.  When tested according to ASTM D 695, the catalyzed 
epoxy pavement marking materials shall have a compressive strength of not less 
than 12,000 psi.  The cast sample shall be conditioned at room temperature, 75 ± 
2° F for minimum of 12 hours and a maximum of 48 hours prior to performing 
the indicated test.  The rate of compression of these samples shall be no more than 
¼ inch per minute. 
 

2.3 Thermoplastic Marking Material. Thermoplastic marking material shall conform to 
AASHTO M 249 except for the following: 

 
2.4.1 In paragraph 3.1.2 of the AASHTO specifications, delete the first two sentences 

and replace with the following:   
 

The material manufacturer shall have the option of formulating the material 
according to its own specifications.  However, the binder shall be composed of 
alkyd resins wherein a minimum of 70 percent (by weight) of the binder shall be 
maleic modified glycerol ester of rosin.  The physical and chemical properties 
contained in this specification shall apply regardless of the type of formulation 
used. 
 

2.4.2 In paragraph 4.3 of the AASHTO specifications, add the following physical 
characteristics:   
 
The infra-red spectra of the extracted binder will be compared to the characteristic 
absorption bands of maleic modified glycerol ester of rosin. 

 
2.4.3 In paragraph 6.1 of the AASHTO specifications, delete the second sentence and 

replace with the following:  
 

The containers of thermoplastic material shall weigh approximately 50 pounds. 
 
2.5 Preformed Thermoplastic Material 
 

2.5.1 General - Preformed Thermoplastic marking shall be composed of aggregates, 
pigments, binders and glass beads, and shall conform to AASHTO designation M 
249 with the exception of the relevant differences due to the fact that the material 
is supplied in a preformed state.  The material shall be either alkyd, hydrocarbon, 
or ester modified resin based.  

 
2.5.2 Physical Requirements: 
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Graded Glass Beads - The material shall contain a minimum of 30 percent graded 
glass beads by weight.  The beads shall be clear and transparent.  Twenty percent 
or less shall consist of irregular, fused spheroids, or silica.  The refractive index 
shall be at least 1.50. 
 
Pigments - White-Sufficient titanium dioxide pigment shall be used to insure a 
color similar to Federal Highway White, Color Number 17886, conforming to 
Federal Standard 595.  Yellow-Sufficient yellow pigment shall be used to insure a 
color similar to Federal Highway Yellow, Color Number 13655, conforming to 
Federal Standard 595.  The yellow pigment shall be organic and contain no lead 
chromate. 
 
Skid Resistance - The surface of the performed thermoplastic markings shall 
provide a minimum resistance value of 45 BPN when tested according to ASTM 
E 303. 
 
Thickness - The material shall be supplied at a minimum thickness of 125 mils. 
 
Environmental Resistance - The preformed thermoplastic material shall be 
resistant to deterioration due to exposure to sunlight, water, oil, gasoline, salt and 
adverse weather conditions. 

 
 
3.0 EXECUTION OF WORK 
 
3.1  GENERAL 
 
 All pavement marking shall be placed in accordance with the following requirements.  

When the term “full compliance” is used, it means the pavement markings shall meet the 
requirements of these documents. 

 
3.1.1 Temporary pavement markings and control points for the installation of those 

pavement markings for roadways that are being constructed under traffic shall be 
as follows: 

 
3.1.1.1 Markings applied to a final surface shall not leave a scar that conflict 

with permanent markings. 
 

3.1.1.2 The following criteria apply to all construction on roadways open to 
traffic other than 3.1.1.1 above. 

 
Control points, 4-inch by 1-foot marks at 40-foot intervals, are guide 
markers for the installation of temporary markings, full compliance 
markings, or both and will not be used as a substitute for temporary 
markings. 
 
Temporary broken line (lane lines) pavement markings shall be 
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installed and maintained and shall be at least 4-feet long with a 
maximum gap of 36 -feet. 
 
Temporary solid line (channelization) pavement markings shall be 
installed and maintained and shall be 4-inches wide minimum. 
 
Temporary edge lines are not required unless specified on the plans.  
Control points for edge lines shall not be established unless full 
compliance final edge lines are to be placed the same day. 
 
Temporary centerline pavement markings for no-passing zones shall 
be full compliance and shall be placed daily. 
 
Temporary pavement markings shall be installed according to the 
manufacturer’s recommendations in such a way that the markings 
adequately follow the desired alignment. 

 
3.1.2 Control points, temporary pavement markings will not be paid for separately but 

shall be included in the work. 
 

3.2 PERMANENT PAVEMENT MARKING WITH PAINT 
 
Striping shall be done when the air and pavement temperatures are at least 40° F.  The 
pavement surface and weather conditions shall be conducive to satisfactory results. 
 
Equipment shall be capable of painting a reasonably clean-edged stripe of the 
designated width ± ¼-inch and shall have a bead dispenser directly behind, 
synchronized with the paint applicator.  For centerlines and lane lines, an automatic skip 
control shall be used that will paint a stripe with a gap as shown on the plans.  Machines 
having multiple applicators shall be used for centerlines with “no passing zones”.  In 
areas where machines are not practical, suitable hand-operated equipment shall be used.  
Stripes shall be protected until dry. 
 
Paint and beads shall be applied within the following limits: 
 
 

 Application Rate or Coverage 
Per Gallon of Paint  

 MINIMUM MAXIMUM 
Paint: 100 sq. ft. 110 sq. ft. 
Beads: 5 lbs. 13 oz. 6 lbs. 3. oz 

 
 
3.3 EPOXY PAVEMENT MARKING  

 
The epoxy pavement marking compound shall be applied with equipment that will 
precisely meter the two components in the ratio given in this section.  The equipment 
shall automatically shut off or warn the operator if one component is not being mixed.  
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The equipment shall produce the required amount of heat at the mixing head and gun tip 
to provide and maintain the temperatures specified. 
 
Before mixing, the individual components A and B shall each be heated to a temperature 
of 80 to 140° F.  After mixing, the application temperature for the combined material at 
the gun tip shall be 80° to 140° F.  The 140° F upper limit is the maximum temperature 
under any circumstances. 
 
The surface areas of new portland cement concrete pavement and decks that are to 
receive markings shall be sandblasted prior to placement of the epoxy pavement marking.  
The amount of sandblasting shall be sufficient to remove all dirt, laitance, and curing 
compound residue. 
 
The surface areas of new asphalt pavement, existing asphalt pavement, and existing 
concrete pavement that are to receive markings shall be cleaned with a high pressure air 
blast to remove loose material prior to placement of the epoxy pavement marking. Should 
any pavement become dirty, from tracked mud etc. as determined by the Engineer, it 
shall be cleaned prior to the placement of the epoxy pavement marking.   
 
When recommended by the epoxy manufacturer, a high pressure water blast integrated 
into the gun carriage shall be used to clean the pavement surface prior to epoxy pavement 
marking application.  The water blast shall be followed by a high pressure air blast to 
remove all residual water, leaving only a damp surface. 
 
Epoxy pavement marking shall be applied to the road surface according to the epoxy 
manufacturer's recommended methods at 15 mils minimum thickness.  Glass beads shall 
be applied into the epoxy pavement marking by means of a pressurized bead applicator at 
a rate of ¼ pound per square foot, 25 pounds per gallon minimum. 
 
Epoxy pavement marking and beads shall be applied within the following limits: 

 
 Application Rate or Coverage 

Per Gallon of Paint  
 MINIMUM MAXIMUM 
15 mil marking: 100 sq. ft. 110 sq. ft. 
Beads: 25 lbs.   

 
 

3.4 THERMOPLASTIC PAVEMENT MARKING  
 

3.4.1 Equipment-General. The material shall be applied to the pavement by an 
extrusion method wherein one side of the shaping die is the pavement and the 
other three sides are contained by, or are part of suitable equipment for heating, 
mixing, and controlling the flow of the material. 

 
The equipment shall be constructed to provide continuous mixing and agitation 
of the material.  Conveying parts of the equipment between the main material 
reservoir and the shaping die shall be so constructed as to prevent accumulation 
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and clogging.  All parts of the equipment, which come in contact with the 
material, shall be easily accessible and exposable for cleaning and maintenance. 

 
All mixing and conveying parts up to and including the shaping die, shall 
maintain the material at the plastic temperature.  

 
The equipment shall be so constructed as to assure continuous uniformity in the 
dimensions of the stripe.  The applicator shall provide a means for cleanly 
cutting off square stripe ends and shall provide a method of applying “skip” 
lines.  The use of pans, aprons or similar appliances, which the die overruns will 
not be permitted under this specification. 

 
Beads for the surface of the completed stripe shall be applied by an automatic 
bead dispenser attached to the applicator in such manner that the beads are 
dispensed almost instantly upon the completed line.  The bead dispenser shall be 
equipped with an automatic cutoff control synchronized with the cutoff of the 
thermoplastic material. 

 
The equipment shall be so constructed as to provide for varying die widths to 
produce varying widths of traffic markings. 

 
The equipment shall be so designed to permit agitation of the material to 
prevent scorching, discoloration or excessive high temperatures of any part of 
the material. 

 
A special kettle shall be provided for melting and heating the composition.  The 
kettle shall be equipped with an automatic thermostatic control device so that 
heating can be done by controlled heat transfer liquid rather than direct flame. 
 
The applicator and kettle shall be so equipped and arranged as to satisfy the 
requirements of the National Fire Underwriters. 

 
The equipment shall be so equipped as to permit preheating of the pavement 
immediately prior to application of the material. 

 
The applicator shall be mobile and maneuverable to the extent that straight lines 
can be followed and normal curves can be made in a true arc. 

 
3.4.2 Types of Equipment 
 

Portable Applicator.  The portable applicator shall be a device typically used for 
painting crosswalk lines, stop bars, short lane lines and short center lines.  The 
applicator shall be easily maneuverable and capable of being propelled by the 
operator. 
 
Mobile Applicator.  The mobile applicator shall contain equipment to provide 
for automatic installation of skip lines in any combination of line and skip up to 
40-feet.  The mobile applicator shall be moved in conjunction with the melting 
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and heating kettles in such a manor as to provide continuous highway operation 
of the kettles and the mobile applicator as an integral unit. 
 
Cleaning Equipment. Equipment must be provided to insure removal of 
laitance, dust, debris, paint and other foreign matter from the road surface 
immediately prior to the installation of the composition, or immediately prior to 
the application of primer. 
 
Application.  The strip shall be applied to the pavement either to the right or left 
of the application unit, dependent upon roadway lane being used.  The unit shall 
not occupy more than one lane of roadway while operating. 
 
The finished lines shall have well defined edges and be free of waviness.  All of 
the equipment necessary to the preheating and application of the material shall 
be so designed that the temperature of the material can be controlled within the 
limits necessary to its pour ability for good application. 
 
At the time of installation of thermoplastic materials the pavement shall be 
clean, dry, and free of laitance, oil, dirt, grease, paint or other foreign 
contaminants.  Pavement and ambient temperatures shall be at least 50° F. 
 
To insure the best possible adhesion, the marking material as specified, shall be 
installed at the manufacturer’s recommended temperature. 
 
The minimum thickness of thermoplastic lines as viewed from a lateral cross 
section shall be not less than 3/32 inch at the edges, nor less than 1/8-inch at the 
center.  Measurements shall be taken as an average throughout any 36-inch 
section of the line.  The material, when formed into traffic stripes, must be 
readily renewable by placing an overlay of new material directly over an old 
line of compatible material.  Such new material shall bond itself to the old line 
in such a manner that no splitting or separation take place.   
 
Glass beads shall be applied to the thermoplastic pavement marking at a rate of 
10 lbs./100 sq. ft., minimum. 

 
3.5 PREFORMED THERMOPLASTIC PAVEMENT MARKING  

 
3.5.1 The markings shall consist of a resilient white or yellow thermoplastic product 

with glass beads uniformly distributed throughout the entire cross sectional area.  
Legends and symbols shall be capable of being affixed to bituminous pavements 
by heating. 

 
The markings shall conform to pavement contours, breaks and faults through the 
action of traffic at normal pavement temperatures.  The material shall have 
resealing characteristics with the capability of fusing with itself and previously 
applied thermoplastic markings under normal use. 

 
The preformed thermoplastic markings shall be packaged in a protective plastic 
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film with cardboard stiffeners where necessary to prevent damage in transit.  The 
carton in which the material is paced shall be clearly labeled for ease of 
identification. 
 

3.5.2 Application. Application temperature shall be as recommended by the 
manufacturer.  The pavement and air temperature shall be as recommended by the 
manufacturer at the time of application.  The materials shall be applied using a 
heating method recommended by the manufacturer.  The CONTRACTOR shall 
provide the ENGINEER a copy of the manufacturer’s installation 
recommendations prior to beginning the work.  The pavement shall be clean, dry 
and free from debris.  The preformed thermoplastic markings may be installed on 
top of existing thermoplastic marking after all loose material has been removed.  
The preformed thermoplastic markings shall not be installed on top of existing 
preformed plastic pavement markings without first removing the existing 
markings to a depth that insures removal of the adhesive backing of the preformed 
plastic.  It shall not be installed on top of pavement marking paint without first 
removing the paint. 

 
Equipment.  The Contractor shall use a heating method specifically recommended 
by the manufacturer for the installation of preformed thermoplastic markings. 

 
3.6 PAVEMENT MARKING TAPE (NOT IN CONTRACT) 

 
3.6.1 Retroreflective tape shall be suitable for temporary use on asphaltic or portland 

cement concrete pavements.  
 

The surface to which the tape is applied shall be clean, dry and free of dirt, oils 
and grease.  The tape shall be pressed down immediately after application, until it 
adheres properly and conforms to the surface.  Temporary marking tape sections 
longer than 1-foot shall be removed before placement of the final pavement 
course.  All tape shall be removed on sections where tape conflicts with revised 
traffic lanes prior to opening of new lanes to traffic. 

 
Pavement marking tape (removable) shall be installed in accordance with the 
manufacturer’s recommendations, and maintained throughout the required 
construction phase at no additional cost to the OWNER. 

 
Temporary marking tape shall be removed before installation of full 
conformance pavement markings. 

 
4.0 MEASUREMENT FOR PAYMENT 
 

4.1 The types of pavement marking described herein will be measured by the 
following units, complete in place and accepted. 

 
Epoxy, Epoxy (New) and Thermoplastic Pavement Marking will be measured by 
the square foot.  The unmarked spaces between markings will not be included in 
the overall measurement. 
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Pavement marking with paint will be measured by the square foot. The unmarked 
spaces between markings will not be included in the overall measurement. 
 
 

 
5.0 BASIS OF PAYMENT 
 
 

5.1 The accepted quantities will be paid for at the contract price per unit of 
measurement for items listed in Schedule of Unit Prices for Paint, Epoxy, Epoxy 
(New) and Thermoplastic Pavement marking (Crosswalk-Stop Bar/Word-
Symbol) 

 
The Contract Price paid per square foot shall include full compensation for 
furnishing all labor, materials, tool, equipment and incidentals and for performing 
all Work involved in constructing the project, complete in place as specified in the 
Contract Documents and no additional compensation will be allowed therefore. 
 

 
 
 

-  END OF SECTION  - 
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SECTION 02600 
 

CONSTRUCTION ZONE TRAFFIC CONTROL 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

This work consists of furnishing, installing, moving, maintaining and removing 
temporary traffic signs, advance warning arrow panels, variable message boards, flashing 
portable beacons, barricades, channelizing devices, delineators, masking and unmasking 
existing signs in construction zones, and flagging as required by the Manual on Uniform 
traffic Control Devices for Streets and Highways and the Colorado Supplement thereto, 
in accordance with the plans and these specifications.  When a device is not in use, the 
contractor may remove it from the project for the period it is not needed.  Devices 
temporarily not in use shall not be stored in the roadway or walkways. 

 
1.2 GENERAL REQUIREMENTS 
 

Pertinent provisions of the following listed documents shall apply to this work, except as 
they may be modified herein, and are hereby made a part of this specification to the 
extent required. 

 
A. Standard Specifications for Road and Bridge Construction by the Colorado 

Department of Transportation (CDOT), Section 630, Construction Zone Traffic 
Control, and Section 627, Pavement Marking. 

 
B. Manual on Uniform Traffic Control Devices for Streets and Highways, FHWA, 

and the latest revision of the Colorado Supplement thereto. 
 

C. CDOT Standard Plan S-630-1 (sheets 8 and 9), S-630-2 and S-630-3. 
 
1.3 SUBMITTALS 
 

A.  Five (5) CONTRACT DAYS prior to the start of any construction activity, submit 
copies of the following: 

 
1. Proposed detour plan and traffic control elements as described under 

Section 3.2. 
2. Schedule of proposed duration and sequence of operations. 
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PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. In accordance with CDOT Section 627.02 regarding pavement marking tape. 
B. In accordance with CDOT Section 630.02 regarding signs and barricades. 
C. In accordance with CDOT Section 630.05 regarding traffic cones. 

 
PART 3 - EXECUTION 
 
3.1 GENERAL 
 

In accordance with CDOT, Subsection 630.09 through Subsection 630.13, Construction 
Zone Traffic Control - Construction Requirements, except as modified herein. 

 
In accordance with CDOT, Section 627.10, Pavement Marking Tape. 

 
3.2 METHOD OF HANDLING TRAFFIC 
 

Delete the second paragraph of Subsection 630.09. 
 

Subsection 630.08 shall include the following: 
 

ALL TRAFFIC CONTROL DEVICES MUST BE IN GOOD AND CLEAR 
CONDITION, INSTALLED PRIOR TO ALL AND ANY CONSTRUCTION 
ACTIVITY.  THE ENGINEER MAY DIRECT MINOR MODIFICATIONS TO 
THE APPROVED TRAFFIC CONTROL PLAN BASED ON OBSERVATIONS 
OF FIELD CONDITIONS AT ANY TIME OR SUSPEND WORK UNTIL 
APPLICABLE SAFETY MEASURES ARE TAKEN WITHOUT ANY CHANGES 
TO THE COST OF THE PROJECT. 
 
DEFICIENCIES IN TRAFFIC CONTROL SHALL BE CORRRECTED 
IMMEDIATELY OR WORK SHALL BE SUSPENDED.  THE OWNER WILL 
REQUEST A REDUCTION IN COST IF TRAFFIC CONTROL IS NOT 
PROVIDED PER APPROVED METHOD OF HANDLING TRAFFIC. 

 
 In Subsection 630.09, add the following: 
 
 The City Engineer must approve all street closures.  At least 24 hours before a street 

closure, it shall be the responsibility of the Contractor to notify the following agencies: 
 

1. Police Department ................................................................................ 303-441-4444 
2. Louisville Fire Protection District ....................................................... 303-666-8809 
3. City of Louisville Operations and Maintenance Department .............. 303-335-4750 
4. AMR Ambulance Service .................................................................... 303-665-6623 
5. Boulder Valley School District ............................................................ 303-447-1010 
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6. Boulder County Communications ....................................................... 303-441-4444 
7. Regional Transportation District ......................................................... 303-443-0100 

 
 In addition to the above agencies and organizations, the Contractor shall notify the Post 

Office and local Trash Companies. 
 

At the completion of work, the agencies must be notified of resumption of normal 
service. 

 
Changes to the approved traffic control plan necessitated by unforeseen circumstances, 
such as utility conflicts, must be reviewed and authorized by the Engineer.  

 
"NO PARKING" signs, if needed, shall be placed not less than 24 hours in advance of 
commencement of work in a work zone.  The sign shall state, for example "No Parking 7 
a.m. to 7 p.m.", together with the day of the week.  "No Parking" signs shall be 
removed or turned from traffic on streets where construction activities are 
postponed for a period of time greater than 48 hours. 

 
A copy of the Right of Way Permit and the approved MHT shall be available at the 
project site in order that City personnel may verify compliance with the specified traffic 
control requirements. 

 
The specified elements of the MHT shall also include the number of flag persons to be 
used. 

 
Approval of the proposed MHT does not relieve the Contractor of liability specifically 
assigned to him under the contract.  The Contractor shall erect and maintain warning 
lights, signs, barricades, and sufficient safeguards around all excavations, embankments, 
and obstructions. 

 
The Contractor shall coordinate and cooperate fully with agents of the City of Louisville, 
utility owners, and other contractors.  He shall also coordinate and cooperate fully with 
agents of other entities to assure adequate and proper traffic control is provided. 

 
The Contractor is advised that other significant construction might be occurring in the 
area and that he shall cooperate fully with the City of Louisville and all other contractors 
occupying public right-of-way in terms of work location, work schedule and traffic 
control requirements. 

 
Through traffic shall be carried on a paved surface at all times unless otherwise approved 
by the Engineer.  The Contractor shall maintain at his own expense that portion of the 
existing roadway being used to carry traffic so that traffic may readily pass over it. 

 
All traffic control devices supplied by the contractor must be maintained in good and 
clear condition and meet minimum national standards for reflectivity.  Devices shall 
comply with minimum size and shape as specified in the MUTCD.  No bent, broken, 
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damaged, defaced, dented, dirty, discolored, faded, non-conforming traffic control 
devices and/or supports shall be used in this project. 

 
All traffic control devices shall bear the name, address, and phone number of the 
barricade company that owns them.  The phone number shall be a 24-hour a day 
dispatched hotline in the event an emergency situation occurs where additional devices 
are needed or existing devices must be removed. 

 
The Contractor shall install construction traffic control devices in locations that do not 
block or impede sidewalks for pedestrians, bicyclists or other existing traffic control 
devices.  This strategy shall include, but is not limited to, strapping signs to streetlight or 
utility poles.  Devices may only be attached to wooden street light and utility poles. 

 
All existing traffic control devices, including traffic signs and pavement markings that 
are compatible with the construction zone traffic control shall remain visible and fully 
operational.  If any devices are incompatible with the temporary construction traffic 
control devices, they shall be covered, relocated or removed. 

 
The Contractor shall not be allowed to begin operations, which require traffic control 
until the setup of traffic control devices is completed.  Also, the Contractor shall clear his 
operations allowing 30 minutes for removals of traffic control devices in accordance with 
the designated hours of work and roadway closures. 

 
During non-working hours, the roadways shall be restored to safe pre-construction travel 
conditions for the free flow of traffic.  Any maintenance required to restore the roadways 
to this condition, including pavement patching and grading, shall be done prior to 
opening the areas to traffic or completing work for the day.  Temporary pavement 
markings shall be placed at the direction of the Engineer.  All costs incidental to the 
foregoing requirements in this paragraph shall be included in the original contract prices 
for the project, including any additional traffic control items required for haul routes into 
or away from the project. 

 
Any existing signs damaged due to Contractor operations shall be replaced in kind or 
repaired to the satisfaction of the Engineer by the Contractor at no cost to the project. 

 
Any existing traffic signs removed or relocated during construction as part of the 
approved traffic control plan are the responsibility of the Contractor to reset upon 
completion of construction, unless noted otherwise in the plans or specifications.  
Existing signs may not be removed without prior approval of the Engineer. 

 
The Contractor shall not have construction equipment or materials in the lanes open to 
traffic at any time.  Brief lane closures (of 5 minutes or less), as approved by the 
Engineer, may be permitted for moving construction equipment.  Flaggers will be 
required for such operations.  All personal vehicles and construction equipment parking 
will be prohibited where it conflicts with safety, access, or flow of traffic. 
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During non-construction periods (evenings, weekends, holidays, etc.) all work shall be 
adequately protected to ensure the safety of vehicular and pedestrian traffic, using 
materials meeting the approval of the Engineer. 
 
Lane widths in work zones shall be 12 feet, minimum. 

 
The Contractor shall equip all vehicles operating within the moving lanes with flashing 
amber lights visible from all directions. 

 
Any portable device that requires weight to prevent overturning shall be weighted with 
appropriate sized sand bags.  Rocks, asphalt, or any other debris will not be permitted. 

 
MAINTENANCE OF ACCESS 

 
The Contractor shall maintain access to all roadways, side streets, and alleyways, at all 
times unless otherwise approved by the Engineer.  

 
 CONTACTS 
 

The Contractor shall notify the following 72 hours prior to beginning construction and 48 
hours prior to changing traffic patterns.  The Contractor shall also notify these persons in 
case of an emergency.   

 
 City of Louisville Public Works - Craig M. Duffin, P.E. 303-335-4602 
 City of Louisville Operations Div. – Michael Cleveland 303-335-4757 
 City of Louisville Police Department – Boulder Dispatch 303-441-4444 
 City of Louisville Fire Department - Fire Marshall 303-666-8809 
 
3.3 TRAFFIC CONTROL MANAGEMENT 
 

Subsection 630.10(6) shall include the following:  A day shall be defined as the time 
from 12:00 midnight to 12:00 midnight.  The log shall list all devices and personnel 
deployed within the limits of construction for each day and shall be available for review 
by the Engineer at all times. 

 
In subsection 630.09, first paragraph, delete the first sentence and replace with the 
following: 

 
The Contractor shall designate an individual, other than the superintendent, to be the 
traffic control supervisor. 

 
In subsection 630.09, second paragraph, delete parts (1), (5) and (6) and replace with the 
following: 

 
(1) Preparing, revising, and implementing each required method of handling 

traffic in accordance with the traffic control plan. 
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(5) Preparing traffic control diary on every calendar day traffic control devices 
are in use. This dairy shall be submitted to the Engineer daily and become 
a part of the Department's project records. 

(6) Inspecting traffic control devices on every calendar day that traffic control 
devices are in use, masked, or turned away from traffic.  These inspections 
shall include at least one night inspection per week.  These inspections 
shall be performed by the traffic control supervisor or another 
representative who is certified as a worksite traffic supervisor. 
 

(10) Supervising the cleaning and maintenance of all traffic control devices. 
 

In subsection 630.09, delete the third paragraph and replace with the following: 
 

Traffic control management shall be provided by a certified traffic control 
supervisor on a 24-hour-per-day basis.  The traffic control supervisor or another 
representative who is certified as a worksite traffic supervisor shall be available 
and reasonably accessible to the job site on every working day, on call at all times, 
and available upon The Engineer's request at other than normal working hours.  
During non-work periods, the traffic control supervisor or another representative 
shall respond to the job site within 45 minutes.  The traffic control supervisor or 
another representative who is certified as a worksite traffic control supervisor shall 
arrive at the job site within two hours after notification.  The Contractor shall 
maintain a 24-hour telephone number at which the traffic control supervisor can be 
contacted.  The traffic control supervisor shall not act as a flagger except in an 
emergency or in relief for short periods of time. 

 
In subsection 630.11, delete the first paragraph and replace with the following: 

 
630.11 General.  Portable construction traffic signs shall be removed when 
temporarily  not required.  Permanently mounted construction traffic signs shall be 
masked or turned away from traffic when temporarily not required.  When work is 
suspended, or the project is in free time, and there is no condition requiring traffic 
control devices or construction traffic signs, all of the construction traffic signs 
shall be masked or turned away from traffic.  If this condition is to exist for more 
than 30 days, all construction traffic signs shall be removed.  When storing 
portable signs or supports within the project they shall be stored laying flat and the 
location shall be at least four feet outside the edge of the shoulder and not on 
landscaped areas or sidewalks.  When masking is used, it shall be done in 
accordance with subsection 630.10. 

 
The retroreflective surfaces of all signs and other traffic control devices shall be 
cleaned as frequently as necessary to preserve their legibility and retroreflectivity.  
However, all devices shall be cleaned a minimum of once every two weeks. 

 
 In subsection 630.12, first paragraph, delete the fifth sentence and replace with the 

following: 
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   When storing portable signs or supports within the project they shall be removed 

beyond the clear zone and shall not be visible to traffic.  All storage areas shall be 
approved.  The minimum clear zone distance shall be 18 feet, measured from the 
edge of traveled way.  If the signs cannot be stored at least 18 feet from the 
traveled way, they shall be removed.  Under no circumstances shall signs be 
stored on the paved surface. 

 
3.4 FLAGGING 
 

Subsection 630.13(a) shall include the following: 
 

The flagger's STOP/SLOW sign paddle shall be 18 inches with letters six inches high. 
 
 Delete Subsection 630.13(a) and replace with the following: 
 
 (a) The Contractor shall provide all flagging through the project necessary to assure 

proper safety to traffic.  All flagging personnel shall be certified by the American 
Traffic Safety Services Association (ATSSA). 

 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.1 Delete Subsection 630.14, 630.15 and replace with the following: 
 
4.2 CONSTRUCTION ZONE TRAFFIC CONTROL 
 

CONSTRUCTION ZONE TRAFFIC CONTROL shall be paid for at the lump sum price 
indicated in the Schedule of Unit Prices.  The lump sum price shall be full compensation 
for flagging and for furnishing, erecting, cleaning, maintaining, moving, removing and 
disposing of construction traffic control devices, including labor, material equipment and 
incidentals necessary to complete the work.  All construction traffic control devices, 
which are not permanently incorporated into the project, will remain the property of the 
Contractor. 

 
Traffic Control Supervisor will not be paid for separately, but shall be included in 
the work. 
 
Preparation of the MHT will not be paid for separately but shall be included in the 
work. 
 
 
 

 
-  END OF SECTION - 
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